



Department of Public Works  
Sanitation & Forestry Services

**Ghassan Korban**  
Commissioner of Public Works

**Preston D. Cole**  
Director of Operations

**Wanda Booker**  
Sanitation Services Manager

**David Sivyier**  
Forestry Services Manager

September 27, 2013

**Official Notice No. 118 – 2013**

RFP for Regional Recycling System for Processing and Marketing of Single Stream Recyclables

**Addendum No. 3**

This addendum modifies Section II of the RFP, Project Schedule (page 2) as follows:

**II. PROJECT SCHEDULE**

The following is a listing of key proposal and project milestones:

<b>Project Milestone</b>	<b>Due Date</b>
RFP Release	August 27, 2013
<b>Pre-Proposal Conference</b>	<b>September 17, 2013</b>
Questions on RFP Due By	September 20, 2013
Responses to Questions By	October 2, 2013
Existing MRF equipment and facility review, second opportunity (optional).	October 8, 2013 City site: 10:00 a.m. – 2:00 p.m. CDT County site: 2:30 p.m. – 5:30 p.m. CDT
<b>Proposals Due by</b>	<b>3:00 p.m. CDT on Tuesday, November 12, 2013</b>
Interviews (if necessary)	Week of December 2-6, 2013
Notification of Intent to Award	December 20, 2013
Estimated Contract Award	February 28, 2014
Estimated Services Start	July 1, 2014
Estimated Services End	June 30, 2024 (with a possible 5-year extension)

Please acknowledge the Addendum No. 3 in the proper section of the RFP response.

Sincerely,

Rick Meyers  
Resource Recovery Program Manager, City of Milwaukee Department of Public Works

CC: Perry Lindquist, Land Resources Manager, Waukesha County Dept of Parks & Land Use

