



Department of Public Works

Ghassan Korban
Commissioner of Public Works

Preston D. Cole
Director of Operations

July 28, 2015
OFFICIAL NOTICE NO. 68-1-2015
ADDENDUM NO. 1

In regards to the concrete work for bike share station pads included in the current bid package for Official Notice 68-1-2015, please replace the current seven (7) site photos included in the original bid package with these new seven (7) sites photos attached to this addendum and available for view at <http://www.mpw.net/bids/docs/68-2015/>

1. N. Humboldt / N. Commerce site (NW corner of intersection) – new site
2. Marsupial Bridge West (N. Commerce at Holton behind sidewalk) – *included in original bid package but please review added notes*
3. East Pointe Marketplace (E. Ogden at N. Jackson – NW corner) – *included in original bid package but please review added notes*
4. Marshall at Ogden (NE corner) – new site
5. Central Library (SW corner of N. 8th / Wisconsin) – *included in original bid package but please review added notes*
6. Hillside Terrace (SW corner of N. 6th/Galena) – *included in original bid package but please review added notes*
7. Riverview Residence Hall (NE corner of W. North Avenue/N. Commerce) – new site

Construction of these 7 pad sites must be completed by September 15th, 2015. All construction of these seven pad sites must be coordinated with the City of Milwaukee' Transportation Division as its staff will be completing electrical work at each location prior to the concrete work. Likewise, all construction activities at the Central Library site only must be monitored by an archaeologist, which will be coordinated by City staff, because of a known burial site in the vicinity. As such, these 7 new concrete bike share station pads in this contract are not to be constructed until authorization is given to proceed by Engineer-in-Charge Rollin Bertran, (414) 286-3437.

Very Truly Yours,

Kristin Bennett, AICP
Bicycle/Pedestrian Transportation Coordinator
City of Milwaukee

