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CITY OF MILWAUKEE 

SPECIFIC OFFICIAL NOTICE NO. 84-1-2015 

Department of Public Works 
Room 506 – Frank P. Zeidler Municipal Building 

841 North Broadway 
Milwaukee, Wisconsin 53202-3684 

 
 

Sealed bids will be opened on Thursday January 14, 2016 at 10:30 A.M., at the 
Frank P. Zeidler Municipal Building, 841 North Broadway, Room 506, Milwaukee, 
WI 53202-3684 for the North Bank Trail project, WisDOT Project ID 1693-38-72. 
 
The Invitation to Bid, all bid documents and the Plans & Specifications for the 
projects listed will be available electronically to prospective bidders via 
http://www.mpw.net/services/bids_home.  Any required addenda or responses 
related to the listed projects will be posted on said website.  If you only print the 

documents from the website please call 414-286-3314 to have your company’s 

name placed on the plan holders’ list for follow-up communication or 

addenda. 
 
Plans and project manual will be furnished to the prospective bidders upon 
payment of a $10.00 non-refundable fee in room 506, Frank P. Zeidler Municipal 
Building, 841 North Broadway, Milwaukee, Wisconsin 53202.  A $10.00 per set 
additional non-refundable fee is required to obtain bid documents by mail.  Plans 
are sent via U.S. mail unless other arrangements are made by the contractor.  
Questions regarding this bid should be addressed to Scott Stange in writing via 
email at:  sstange@milwaukee.gov.  
 
This bid is your offer to perform or supply the subject matter under “Description” 
below according to the terms and conditions set forth in this Invitation to Bid, 
Specific Official Notice No. 84-1-2015, General Specifications, Detailed 
Specifications, Special Provisions, Plans of this particular project, the proposed 
contract and Special Conditions when applicable. 
 
Description:  The work under this contract shall consist of constructing an 
aproximate 0.22 mile paved bicycle/pedestrial trail along the north bank of the 
Menomonee River, from 33rd Court to 35th Street.  The work under this contract also 
includes the associated grading, stabilization and enhancement of the river bank 
using fabric encapsulated soil lifts, native seeding and plantings and other measures. 
 
The successful Contractor shall furnish a Performance Bond and a Payment Bond for 
the amount of 100% of the Bid with the Executed Contract. 
 
Time for Completion:  Notice to Proceed is anticipated to be issued on or prior to 
March 1, 2016.  All work on this project shall be completed by August 31, 2016. 
 

Liquidated Damages, per diem:      $250 
 
“You must agree to comply with all applicable requirements of the Americans with 
Disabilities ACT of 1990, 42 U.S.C. § 12101, et seq.” 



 
This project requires that an affidavit of non-collusion be incorporated as part of the 
proposal requirements provided to each prospective bidder.  Failure to complete 
the sworn statement will make the bid non-responsive and not eligible for award 
considerations. 
 
Be aware of the State Wage Rates that are required for this project. 
 
THIS PROJECT IS A FEDERALLY FUNDED CMAQ PROJECT 

 

 

 DBE 8% Goal  

 
Bid Security Required: Bond, Certified Check, Cashier's Check, or Cash to accompany 
bid:  10% of Contractor's Base Bid.  If a bid bond is used, it must be sealed by the 
bonding company and be accompanied by an affidavit of no interest and a copy of a 
power of attorney.  Bonding agents must be licensed to do business in the State of 
Wisconsin 
 
The bid must be signed as set forth in the General Specifications and must comply 
with all the requirements therein set forth, or it will not be considered.  If submitted 
by a corporation, the bid proposal must bear the corporate seal. 
 
A Non-Collusion Affidavit must be submitted with the bid, indicating the bidder has 
not engaged in any collusion related to bidding the project. 
 
Bids received after the date and time above specified will not be opened and read 
and will be deemed rejected. 
 
This project has Affirmative Action requirements which shall be followed by the 
prospective bidders. 
 
Bidder must have bonding capability as required by State law, and must comply 
with applicable licensing requirements of State law. 
 
The City of Milwaukee reserves the right to reject any or all bids, to waive 
irregularities, or to accept such bids, as in the opinion of the City of Milwaukee, will 
be in its best interest. 
 
Contractor must comply with all provisions of the CITY OF MILWAUKEE GENERAL 
OFFICIAL NOTICE TO CONTRACTORS published herein and at 
http://www.mpw.net/Pages/bids.html 
 
   Signed: 
 
    _________________________________________ 
    GHASSAN KORBAN 
    Commissioner of Public Works 
 
PUBLISH TWO (2) TIMES INSERTION WITHOUT FAIL, Date_______________________ 
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 City Of Milwaukee   
 Department of Public Works  
 Room 501 – Frank P. Zeidler Municipal Building 
 841 North Broadway 
 Milwaukee, Wisconsin 53202-3684 

 
 
 

INVITATION TO BID 
 
 
 
Commissioner of Public Works     OFFICIAL NOTICE NO. 84-1-2015 
Phone: 414-286-3314      Project No. ___1____ 
 
 
Sealed bids for the work, material, labor, and services hereinafter described will be received at the 
Department of Public Works Contract Office, Room 506, Frank P. Zeidler Municipal Building, 841 North 
Broadway, Milwaukee, Wisconsin 53202-3684, no later than Thursday, January 14, 2016 at 10:30 A.M. 
 
 

 

IMPORTANT 
 

This bid is your offer to perform or supply the subject matter under “DESCRIPTION” below according 
to the terms and conditions set forth in this Invitation to Bid, Specific Official Notice No. 84-1-2015, General 
Specifications, Detailed Specifications, Special Provisions, Plans of this particular project, the proposed 
contract and Special Conditions when applicable. 

 
Your bid must meet the Detailed Specifications and the Plans for this particular project. 
 
You must agree to comply with all applicable requirements of the Americans with Disabilities Act of 

1990, 42 U.S.C. Section 12101, et seq. 
 
The bid must be signed as set forth in the General Specifications and must comply with all the 

requirements therein set forth, or it will not be considered. If submitted by a corporation, the bid proposal 
must bear the corporate seal. 

 
Bid security hereinafter specified must be submitted with your bid.  If a bid bond is used, it must be 

sealed by the bonding company and be accompanied by an affidavit of no interest and a copy of a power of 
attorney.  Bonding agents must be licensed to do business in the State of Wisconsin. 

 
Bids received after the date and the time above specified will not be opened and read and will be 

deemed rejected. 
 

NOTE: Also read the General Official Notice to Contractors, General and Detailed Specifications, Special 
Provisions, and Special Conditions when applicable pertaining to this bid. 

 
THIS PROJECT IS FEDERALLY FUNDED. 
The DBE goal for this project is 8% WISDOT Certified 
 
Prior to awarding a contract, the City may require the bidder to produce evidence that they have performed 
work of a similar size, scope and character in a satisfactory manner. 
 
Instructions to Bidders:  Sealed bids must include the completed Bid Form, Bid Response Form, 
Acknowledgment Page, Signature Page, Non-Collusion Affidavit, List of Subcontractors, and Bid Security. 



DESCRIPTION 
 

 
OFFICIAL NOTICE NO. 84-1-2015 
 
TO FURNISH ALL MATERIALS AND DO WORK NECESSARY FOR: 
 

NORTH BANK TRAIL 
CANAL STREET TO 33RD COURT 

CITY OF MILWAUKEE 
MILWAUKEE COUNTY 

 
 

 
BID SECURITY REQUIRED: BOND, CERTIFIED CHECK, CASHIER’S CHECK, OR CASH TO 

ACCOMPANY BID:  10% OF CONTRACTOR’S BASE BID 
 
NOTICE TO PROCEED: ANTICIPATED TO BE ISSUED ON OR PRIOR TO MARCH 1, 

2016. 
 
TIME FOR COMPLETION: ALL WORK SHALL BE COMPLETED BY AUGUST 31, 2016. 
 
LIQUIDATED DAMAGES: $250/DAY 
 
SPECIAL PROVISIONS APPLY TO THIS PROJECT. 
 
ADDENDA, IF ANY, APPLY TO THIS PROJECT. 
 
THE SUCCESSFUL CONTRACTOR SHALL FURNISH A PERFORMANCE BOND AND A PAYMENT 
BOND FOR THE AMOUNT OF 100% OF THE BID WITH THE EXECUTED CONTRACT. 
 
ONE MANDATORY PRE-BID MEETING WILL BE HELD AT THE PROJECT SITE ON DECEMBER 17, 
2015.  MEET AT THE SOUTH END OF 33RD COURT, WHICH IS ADJACENT TO THE NORTH BANK OF 
THE MENOMONEE RIVER.  THE MEETING WILL BEGIN PROMPTLY AT 9:00AM. 
 
QUESTIONS REGARDING THIS BID SHOULD BE ADDRESSED TO SCOTT STANGE IN WRITING VIA 
EMAIL AT:  SSTANGE@MILWAUKEE.GOV.  DEADLINE FOR QUESTIONS REGARDING THE FORMAL 
BID ARE DUE BY 4:45PM ON DECEMBER 30, 2015.  ANY ADDITIONAL INFORMATION AND/OR 
CLARIFICATION(S) REGARDING THIS BID WILL BE ISSUED IN THE FORM OF AN ADDENDUM TO 
THIS BID ON OR BEFORE JANUARY 8, 2016. 
 
 
 
 
 



FORM DPW-125  (REV. 7/20/05)                   OFFICIAL NOTICE NO.    84-1-2015  

                                                                                                                        Project No.        1 

 
B I D 

 
City of Milwaukee 

Department of Public Works 
Room 501 - Frank P. Zeidler Municipal Building 

841 North Broadway 
Milwaukee, Wisconsin 53202 

 
 
(Bids Close:    10:30am,   January 14, 2016                           Time and Date) 
 
Submit bids to:    City of Milwaukee 
            Department of Public Works Contract Office 
            Room 506, 841 North Broadway 

           Milwaukee, Wisconsin 53202. 
 
 

The undersigned                                                                                                                       
               
                           (A Corporation)        (A Partnership)             (An Individual)    

             (use one)  
of                                                                                                                                                                         
              Street         City       Zip Code                  Telephone Number    
hereby proposes to furnish work, material, labor and services as set forth in the description in the 
Invitation to Bid at and for the prices hereinafter named according to the provisions in the Official Notice 
and the Invitation to Bid, Detail Specifications, Special Provisions, Addenda’s, if any, and Plans for this 
particular project on file in the office of the Commissioner of Public Works, and if successful, hereby 
agrees to enter into a contract with the City of Milwaukee with such sureties as required and set forth in 
the aforesaid documents for the performance of said contract (said contract form being on file in the office 
of the Commissioner of Public Works), and in accordance with the terms and conditions set forth in the 
contract documents, to-wit:  written agreement, official notice, invitation to bid, bid, instructions to bidders, 
detail specifications, special provisions, special conditions when applicable, plans, schedule of fixed 
prices, supplemental agreements and all addenda. 
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Project Breakdown 

Official Notice:  84-1-2015 

 

 
 Project  North Bank Trail 

 Project I.D. 1693-30-72 

 

         Item No.    Description            Quantity   Unit  

 

     Base Bid – Quantities 

201.0115 Clearing 1.63 Acres 

201.0215 Grubbing 1.63 Acres 

206.6000.S Temporary Shoring 372.00 s.f. 

213.0100 Finishing Roadway (Project) 01.1693-38-72 1.0 Each 

305.0120 Base Aggregate Dense 1-1/4 – Inch 700.00 Ton 

415.0060 Concrete Pavement 6-inch 334.00  SY 

465.0105 Asphaltic Surface 160.00 Ton 

606.0100 Riprap Light 36.75 CY 

612.0106 Pipe Underdrain 6-inch 200.00 LF 

612.0206 Pipe Underdrain Unperforated 6-inch 73.00 LF 

612.0806 Apron Endwalls for Underdrain Reinforced Concrete (6-inch) 2.00 Each 

619.1000 Mobilization 1.00 LS 

625.0100 Topsoil 1860.00 SY 

627.0200 Mulching 676.00 SY 

628.1504 Silt Fence 888.00 LF 

628.1520 Silt Fence Maintenance 1776.00 LF 

628.1905 Mobilization Erosion Control 4.00 Each 

628.1910 Mobilization Emergency Erosion Control 4.00 Each 

628.2008 Erosion Mat Urban Class I Type B 1185.00 SY 

628.6005 Turbidity Barriers 436.00 SY 

628.7015 Inlet Protection Type C 4.00 Each 

628.7560 Tracking Pad 1.00 Each 

630.0200 Seeding Temporary 220.00 LB 

632.0101 Trees (Species, Root, Size) 01.Populus Tremuloides, CG 1 Gal 91.00 Each 

632.0101 Trees (Species, Root, Size) 02. Tilia Americana, B&B 1.5 Inch 5.00 Each 

632.0101 

Trees (Species, Root, Size) 03. Ulmus Americana “Valley Forge, B&B 1.5-

Inch 9.00  Each 

632.0101 Trees (Species, Root, Size) 04. Ulmus Americana “Princeton”, CG, 1.5 Inch 4.00 Each 

632.0101 Trees (Species, Root, Size) 05. Celtis Occidentalis, B&B, 1.5-Inch 2.00 Each 

632.0101 Trees (Species, Root, Size) 06. Carya Ovata, B&B 1.5-Inch 1.0 Each 

632.0101 Trees (Species, Root, Size) 07. Acer Saccharinum, B&B 1.5-Inch 5.0 Dach 

632.0101 Trees (Species, Root, Size) 08. Quercus Macrocarpa, B&B 1.5-Inch 3.00 Each 

632.0101 Trees (Species, Root, Size) 09. Salix Nigra, CG, 1.5-Inch 4.00 Each 

632.0101 Trees (Species, Root, Size) 10. Crataegus Crus-Gali, B&B, 5’ 7.00 Each 
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632.0101 Trees (Species, Root, Size) 11. Larix Larcinia, B&B, 20’ 5.00 Each 

632.0101 Trees (Species, Root, Size) 12. Larix Larcinia, B&B, 8’ 13.00 Each 

632.0201 Shrubs (Species, Root, Size) 01. Cornus Stolonifera, CG, 3 GAL 33.00 Each 

632.0201 Shrubs (Species, Root, Size) 02. Sambucus Canadensis, CG, 3 GAL 51.00 Each 

632.0201 Shrubs (Species, Root, Size) 03. Physocarpus Opulifolius, CG 3 GAL 26.00 Each 

632.0201 Shrubs (Species, Root, Size) 04. Rhus Typhina, CG, 3 GAL 21.00 Each 

632.0201 Shrubs (Species, Root, Size) 05. Spiraea Alba, CG, 1 GAL 30.00 Each 

632.0201 Shrubs (Species, Root, Size) 06. Staphylea Trifoliata, CG, 1 GAL 15.00 Each 

632.0201 Shrubs (Species, Root, Size) 07. Cephalanthus Occidentalis, CG, 1 GAL 9.00 Each 

632.0201 Shrubs (Species, Root, Size) 08. Prunus Virginiana, CG, 1 GAL 19.00 Each 

632.0201 Shrubs (Species, Root, Size) 09, Cornus Amomum, CG, 1 GAL 30.00 Each 

632.0201 Shrubs (Species, Root, Size) 10. Corylus Americana, CG, 1 GAL 14.00 Each 

632.0201 Shrubs (Species, Root, Size) 11. Sambucus Canadensis, CG, 1 GAL 25.00 Each 

632.9101 Landscape Planting Surv & Care Cycles 30.00 Each 

634.0410 Posts Wood 4x4 Inch x 10 Ft. 6.0 Each 

637.2210 Signs Type II Reflective H 19.25 SF 

642.5001 Field Office Type B 1.00 Each 

643.0100 Traffic Control (Project) 01.1693-38-72 1.00 Each 

643.0300 Traffic  Control Drums 1500.00 Day 

643.0410 Traffic Control Barricades Type II 150.00 Day 

643.0420 Traffic Control Barricades Type III 500.00 Day 

643.0900 Traffic Control Signs 800.00 Day 

645.0111 Geotextile Fabric Type DF Schedule A (Overland Flow Area) 188.00 SY 

645.0111 Geotextile Fabric Type DF Schedule A (Underdrain Piping) 112.00 SY 

645.0130 Geotextile Fabric Type R 425.00 SY 

646.0103 Pavement Marking Epoxy 4-Inch 375.00 LF 

646.0133 Pavement Marking Epoxy12-Inch 15.00 LF 

650.4500 Construction Staking Subgrade (C/L Trails) 1120.00  LF 

650.5000 Construction Staking Base (C/L Trails) 1120.00 LF 

650.9910 Construction Staking Supplemental Control (Project) 01. 1693-38-72 1.00 LS 

650.9920 Construction Staking Slope Stakes (C/L Trails) 1120.00 LF 

SPV.0005 Special 01. Island Management Area 0.13  Acre 

SPV.0035 Special 01. Existing Environmental Cap Material 3787.00 CY 

SPV.0060 Special 01. Beehive Inlet Frame and Grate 12-Inch 2.00 Each 

SPV.0060 Special 02. Pipe Underdrain Access Tee 12-Inch 2.00 Each 

SPV.0060 Special 03. Cleanout 12-Inch 4.00 Each 

SPV.0060 Special 04. Temporary Sediment Basin 3.00 Each 

SPV.0060 Special 05. Enhancement Zone Plugs Fes Lifts 1408.00 Each 

SPV.0060 Special 06.  Enhancement Zone Plugs Tamarack Wetland 700.00 Each 

SPV.0060 Special 07. Enhancement Zone Plugs Emergent Zones 2002.00 Each 

SPV.0060 Special 08. Televising Sewer Line 2.00 Each 

SPV.0060 Special 09. Seeding Care Cycles 30.00 Each 
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SPV.0060 Special 10. Enhancement Zone Plugs Care Cycles 30.00 Each 

SPV.0075 Special 01. Pavement Cleanup 20.00 Hours 

SPV.0085 Special 01. Improved Turf Type Tall Fescue Seed Mix 18.00 LB 

SPV.0085 Special 02. Nurse Crop Seed Mix 50.00 LB 

SPV.0085 Special 03. Pioneer Native Seed Mix 34.00 LB 

SPV.0085 Special 04. Wet Prairie Native Seed Mix 6.00 LB 

SPV.0090 Special 01. Slope Interruption Device 12-inch 1000 LF 

SPV.0090 Special 02. Riverbank Stabilization Fes Lifts 5320.00 LF 

SPV.0165 Special 01. Concrete Shoulder 6-Inch 750.00 SF 

SPV.0180 Special 01. Riverbank Stabilization Surface Fabric Treatment 920.00 SY 

SPV.0180 Special 02. Compost Blanket  7020.00 SY 

SPV.0180 Special 03. Temporary Slope Stabilization – Plastic Sheeting 2225.00 SY 

SPV.0180 Special 04. Compost Topsoil Amendment 7020.00 SY 

SPV.0195 Special 01. Contaminated Material 9529.00 Ton 

SPV.0195 Special 02. Lead Contaminated Material 1800.00 Ton 

SPV.0195 Special 03. Crushed Aggregate 3/8-Inch 80.00 Ton 

SPV.0195 Special 04. Limestone Block Outcroppings 7.50 Ton 

SPV.0195 Special 05. Limestone Slab Outcroppings 34.84 Ton 

SPV.0195 Special 06. Stone – Type I 960.00 Ton 

SPV.0195 Special 07. Stone – Type II 120.00 Ton 

SPV.0195 Special 08. Base Aggregate Size No. 1 27.00 Ton 

SPV.0195 Special 09 Base Aggregate Size No. 2 19.00 Ton 
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BID RESPONSE FORM 

 
Department of Public Works 

Official Notice #84-1-2015 

 

North Bank Trail 

WisDOT Construction Proj ID 1693-38-72 

Milwaukee, Wisconsin 

 

 

ALL BIDS MUST BE TYPED OR PRINTED 

 

UNIT PRICES: 

 

 201.0115 CLEARING      1.63 ACRES 

 

 (Bid in figures) $         /ACRE 

 

 (Bid in words) $         /ACRE 

 

 201.0215 GRUBBING      1.63 ACRES 

 

 (Bid in figures) $         /ACRE 

 

 (Bid in words) $         /ACRE 

 

 206.6000.S TEMPORARY SHORING     372.00 S.F. 

 

 (Bid in figures) $         /S.F. 

 

 (Bid in words) $         /S.F. 

 

 

 213.0100 FINISHING ROADWAY (PROJECT) 01.1693-38-72    1.0 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 305.0120 BASE AGGREGATE DENSE 1-1/4 – INCH   700.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

  

 415.0060 CONCRETE PAVEMENT 6-INCH    334.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 465.0105 ASPHALTIC SURFACE     160.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 
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 606.0100 RIPRAP LIGHT      36.75 CY 

 

 (Bid in figures) $         /CY 

 

 (Bid in words) $         /CY 

 

  

 612.0106 PIPE UNDERDRAIN 6-INCH    200.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 612.0206 PIPE UNDERDRAIN UNPERFORATED 6-INCH  73.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

612.0806 APRON ENDWALLS FOR UNDERDRAIN REINF CONC 6-INCH 

          2.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 619.1000 MOBILIZATION      1.00 LS 

 

 (Bid in figures) $         /LS 

 

 (Bid in words) $         /LS 

 

 

 625.0100 TOPSOIL      1860.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 627.0200 MULCHING      676.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 628.1504 SILT FENCE      888.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 
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 628.1520 SILT FENCE MAINTENANCE    1776.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 628.1905 MOBILIZATION EROSION CONTROL   4.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 628.1910 MOBILIZATION EMERGENCY EROSION CONTROL  4.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

  

628.2008 EROSION MAT URBAN CLASS I TYPE B   1185.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 628.6005 TURBIDITY BARRIERS     436.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 628.7015 INLET PROTECTION TYPE C    4.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 628.7560 TRACKING PAD      1.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 630.0200 SEEDING TEMPORARY     220.00 LB 

 

 (Bid in figures) $         /LB 

 

 (Bid in words) $         /LB 
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 632.0101 TREES (SPECIES, ROOT, SIZE) 01. POPULUS TREMULOIDES, CG, 1 GAL 

          91.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 02. TILIA AMERICANA, B&B, 1.5 INCH 

          5.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 03. ULMUS AMERICANA “VALLEY FORGE”, 

   B&B, 1.5-INCH      9.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 04. ULMUS AMERICANA “PRINCETON”, 

   CG, 1.5-INCH      4.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 05. CELTIS OCCIDENTALIS, B&B, 

   1.5-INCH      2.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 06. CARYA OVATA, B&B, 1.5-INCH 

          1.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 07. ACER SACCHARINUM, B&B 1.5-INCH 

          5.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 08. QUERCUS MACROCARPA, B&B 

   1.5-INCH      3.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 
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 632.0101 TREES (SPECIES, ROOT, SIZE) 09.SALIX NIGRA, CG, 1.5-INCH 

          4.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 10. CRATAEGUS CRUS-GALI, B&B, 5’ 

          7.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 11. LARIX LARCINIA, B&B, 20’ 

          5.00 EACH 

  

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0101 TREES (SPECIES, ROOT, SIZE) 12. LARIX LARCINIA, B&B, 8’ 

          13.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 01. CORNUS STOLONIFERA, CG, 3 GAL. 

          33.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 02. SAMBUCUS CANADENSIS, CG, 3 GAL 

          51.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 03. PHYSOCARPUS OPULIFOLIUS, CG 

   3 GAL       26.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 04. RHUS TYPHINA, CG, 3 GAL. 

          21.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 
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632.0201 SHRUBS (SPECIES, ROOT, SIZE) 05. SPIRAEA ALBA, CG, 1 GAL 

          30.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

632.0201 SHRUBS (SPECIES, ROOT, SIZE) 06. STAPHYLEA TRIFOLIATA, CG, 

   1 GAL       15.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 07. CEPHALANTHUS OCCIDENTALIS, CG. 

   1 GAL       9.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 08. PRUNUS VIRGINIANA, CG, 1 GAL. 

          19.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 09. CORNUS AMOMUM, CG, 1 GAL 

          30.00 EACH 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 10. CORYLUS AMERICANA, CG, 1 GAL 

          14.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.0201 SHRUBS (SPECIES, ROOT, SIZE) 11. SAMBUCUS CANADENSIS, CG 

   1 GAL       25.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 632.9101 LANDSCAPE PLANTING SURV & CARE CYCLES  30.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 



Page 7 of 13 

 

 634.0410 POSTS WOOD 4X4 INCH X 10 FT.   6.0 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 637.2210 SIGNS TYPE II REFLECTIVE H    19.25 SF 

 

 (Bid in figures) $         /SF 

 

 (Bid in words) $         /SF 

 

 

642.5001 FIELD OFFICE TYPE B     1.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 643.0100  TRAFFIC CONTROL (PROJECT) 01.1693-38-72  1.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 643.0300 TRAFFIC CONTROL DRUMS    1500.00 DAY 

 

 (Bid in figures) $         /DAY 

 

 (Bid in words) $         /DAY 

 

 

 643.0410 TRAFFIC CONTROL BARRICADES TYPE II   150.00 DAY 

 

 (Bid in figures) $         /DAY 

 

 (Bid in words) $         /DAY 

 

 

 643.0420 TRAFFIC CONTROL BARRICADES TYPE III   500.00 DAY 

 

 (Bid in figures) $         /DAY 

 

 (Bid in words) $         /DAY 

 

 

 643.0900 TRAFFIC CONTROL SIGNS    800.00 DAY 

 

 (Bid in figures) $         /DAY 

 

 (Bid in words) $         /DAY 

 

 

 645.0111 GEOTEXTILE FABRIC TYPE DF SCHEDULE A (OVERLAND FLOW AREA) 

          188.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 
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 645.0111 GEOTEXTILE FABRIC TYPE DF SCHEDULE A (UNDERDRAIN PIPING) 

          112.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 645.0130 GEOTEXTILE FABRIC TYPE R    425.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 646.0103 PAVEMENT MARKING EPOXY 4-INCH   375.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 646.0133  PAVEMENT MARKING EPOXY 12-INCH   15.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 650.4500 CONSTRUCTION STAKING SUBGRADE (C/L TRAILS) 1120.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 650.5000 CONSTRUCTION STAKING BASE (C/L TRAILS)  1120.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

  

 650.9910 CONSTRUCTION STAKING SUPPLEMENTAL CONTROL (PROJECT) 

   01.  1693-38-72      1.00 LS 

 

 (Bid in figures) $         /LS 

 

 (Bid in words) $         /LS 

 

 

 650.9920 CONSTRUCTION STAKING SLOPE STAKES (C/L TRAILS) 

          1120.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

  

 

  



Page 9 of 13 

 

 

 SPV.0005 SPECIAL 01. ISLAND MANAGEMENT AREA  0.13 ACRE 

 

 (Bid in figures) $         /ACRE 

 

 (Bid in words) $         /ACRE 

 

 

SPV.0035 SPECIAL 01. EXISTING ENVIRONMENTAL CAP MATERIAL 

          3787.00 CY 

 

 (Bid in figures) $         /CY 

 

 (Bid in words) $         /CY 

 

 

  

 

 SPV.0060 SPECIAL 01. BEEHIVE INLET FRAME AND GRATE 12-INCH 

          2.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 02. PIPE UNDERDRAIN ACCESS TEE 12-INCH 

          2.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 03. CLEANOUT 12-INCH   4.00 EACH 

  

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 04. TEMPORARY SEDIMENT BASIN  3.00 EACH 

 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 05. ENHANCEMENT ZONE PLUGS FES LIFTS 1408.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 
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 SPV.0060 SPECIAL 06. ENHANCEMENT ZONE PLUGS TAMARACK WETLAND 

          700.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 

 SPV.0060 SPECIAL 07. ENHANCEMENT ZONE PLUGS EMERGENT ZONES 

          2002.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 08. TELEVISING SEWER LINE   2.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 09. SEEDING CARE CYCLES   30.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0060 SPECIAL 10. ENHANCEMENT ZONE PLUGS CARE CYCLES 

          30.00 EACH 

 

 (Bid in figures) $         /EACH 

 

 (Bid in words) $         /EACH 

 

 

 SPV.0075 SPECIAL 01. PAVEMENT CLEANUP   20.00 HOURS 

 

 (Bid in figures) $         /HOUR 

 

 (Bid in words) $         /HOUR 

 

 

 SPV.0085 SPECIAL 01. IMPROVED TURF TYPE TALL FESCUE SEED MIX 

          18.00 LB 

 

 (Bid in figures) $         /LB 

 

 (Bid in words) $         /LB 

 

 

 SPV.0085 SPECIAL 02. NURSE CROP SEED MIX   50.00 LB 

 

 (Bid in figures) $         /LB 

 

 (Bid in words) $         /LB 
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 SPV.0085 SPECIAL 03. PIONEER NATIVE SEED MIX   34.00 LB 

 

 (Bid in figures) $         /LB 

 

 (Bid in words) $         /LB 

 

 

SPV.0085 SPECIAL 04. WET PRAIRIE NATIVE SEED MIX  6.00 LB 

 

 (Bid in figures) $         /LB 

 

 (Bid in words) $         /LB 

 

 

 SPV.0090 SPECIAL 01. SLOPE INTERRUPTION DEVICE 12-INCH 1000 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 SPV.0090 SPECIAL 02. RIVERBANK STABILIZATION FES LIFTS 5320.00 LF 

 

 (Bid in figures) $         /LF 

 

 (Bid in words) $         /LF 

 

 

 SPV.0165 SPECIAL 01. CONCRETE SHOULDER 6-INCH  750.00 SF 

 

 (Bid in figures) $         /SF 

 

 (Bid in words) $         /SF 

 

 

 SPV.0180 SPECIAL 01. RIVERBANK STABILIZATION SURFACE FABRIC  

   TREATMENT      920.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 SPV.0180 SPECIAL 02. COMPOST BLANKET   7020.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

 

 SPV.0180 SPECIAL 03. TEMPORARY SLOPE STABILIZATION – PLASTIC SHEETING 

          2225.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 
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 SPV.0180 SPECIAL 04. COMPOST TOPSOIL AMENDMENT  7020.00 SY 

 

 (Bid in figures) $         /SY 

 

 (Bid in words) $         /SY 

 

SPV.0195 SPECIAL 01. CONTAMINATED MATERIAL   9529.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 02. LEAD CONTAMINATED MATERIAL  1800.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 03. CRUSHED AGGREGATE 3/8-INCH  80.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 04. LIMESTONE BLOCK OUTCROPPINGS     7.50 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 05. LIMESTONE SLAB OUTCROPPINGS  34.84 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 06. STONE – TYPE I    960.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 07. STONE – TYPE II    120.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

 SPV.0195 SPECIAL 08. BASE AGGREGATE SIZE NO. 1  27.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 
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 SPV.0195 SPECIAL 09. BASE AGGREGATE SIZE NO. 2  19.00 TON 

 

 (Bid in figures) $         /TON 

 

 (Bid in words) $         /TON 

 

 

TOTAL ESTIMATE:   

 

 (Bid in figures) $          

 

 (Bid in words) $          
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SIGNATURE PAGE 

 

                    Official Notice No.               84-1-2015 

                                                                                                                                         Project No.                        

 

In signing and submitting this bid, the bidder assures the City of Milwaukee that the Official Notice, Notice 

to Bidders, Special Conditions where applicable, Invitation to Bid and Bid, Detail Specifications, Special Provisions, 

schedule of fixed prices, Addenda, and Plans of this particular project have been read and understood and that the 

furnishing of the subject work, material, labor and services is under bidder's control.  If the bidder's performance is 

contingent upon the acts of another party, the bidder assures that they have the necessary commitments to complete 

the contract which may be awarded. 

 

If a Corporation answer the following:  Submitted by                                                         
                   Name of Bidder (person, firm or corporation)  

 

Incorporated under laws of what state?                    Telephone No.  

       Fax  No.      _________________________________ 

 

Address   

If a foreign corporation, are you licensed to do       

  business in Wisconsin?                                             
          (City, State, Zip Code) 

 

Signed per    
                                  

 (Manual signature required) 

 

Official Capacity   

 

BID DATED                                                                 EBE Contractor    Yes       No    

 

 SWORN STATEMENT OF BIDDER 

 AS REQUIRED BY 

 SECTION 66.0901 (7) WISCONSIN STATUTES 

 

I, being first duly sworn at   
(City, State) 

on oath state on behalf of said bidder, that I have examined and carefully prepared this proposal from the plans, 

specifications, and the other contract documents and have checked the same in detail before submitting this 

proposal; and this sworn statement is hereby made a part of the foregoing proposal. 

 

 

 

Signature 

 

 

 
(Title, if any)  

 

Subscribed and sworn to before me this 

 

                day of                                          , 20    

 

        

                   (Notary Signature)                                                                                   

 

Notary Public,       County 

 

State of         

                                                                

My commission expires       

 

 



 

  
 
 

NON-COLLUSION AFFIDAVIT 
 
 
State of                                               ) 
                                                            ) ss. 
County of                                            ) 
 
 
                                                                                                                     , being first duly sworn, deposes 
and says that: 
 
(1)  He is ____________________________________________________________________________                                                
of                                                                    (owner, partner, officer, representative, or agent) 
 
                                                                                                                               , the Bidder that has 
submitted the attached Bid; 
 
(2)  He is fully informed respecting the preparation and contents of the attached Bid and of all pertinent 
circumstances respecting such Bid; 
 
(3)  Such Bid is genuine and is not a collusive or sham Bid; 
 
(4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, 
or parties in interest, including this affiant, has in any way colluded, conspired, connived, or agreed, 
directly or indirectly with any other Bidder, firm, or person to submit a collusive or sham Bid in connection 
with the Contract for which the attached Bid has been submitted or to refrain from bidding in connection 
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or 
communication or conference with any other Bidder, firm, or person to fix the price or prices in the 
attached Bid or of any other Bidder, or to fix any overhead, profit, or cost element of the Bid price or the 
Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance, or unlawful 
agreement any advantage against the Commissioner of Public Works or any person interested in the 
proposed Contract; and 
 
(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, 
conspiracy, connivance, or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest, including this affiant. 
 
 
                                                     (Check One)  
                                                                                                                                                                                      Signature of : 
 

                  Bidder if the bidder is an individual; 
  

                  Partner if the bidder is a partnership; 
 

                  Officer if the bidder is a corporation. 
 
 
Subscribed and sworn to before me this 
 
                 day of                                           , 20           . 
 
        

Notary Signature 
 

My commission expires             , 20            . 
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LIST OF SUBCONTRACTORS 
Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also 
shall submit a list of the subcontractors the bidder proposes to contract with and the class of 
work to be performed by each. In order to qualify for inclusion in the bidder's list a subcontractor 
shall first submit a bid in writing, to the general contractor at least 48 hours prior to the time of 
the bid closing. The list may not be added to or altered without the written consent of the 
municipality. A proposal of a bidder is not invalid if any subcontractor and the class of work to 
be performed by the subcontractor has been omitted from a proposal; the omission shall be 
considered inadvertent or the bidder will perform the work personally. 

 
No subcontract, whether listed herein or later proposed, may be entered into without the written 
consent of the Engineer as provided in Subsection 108.1 of the Standard Specifications. 
 

Name of Subcontractor Class of Work Estimated Value 
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SPECIAL PROVISIONS 
 

1. General. 

Perform the work under this construction contract for Project 1693-38-72 North Bank 

Trail – Canal Street – 33rd Court located in Milwaukee County in Milwaukee, Wisconsin 

as the plans show and execute the work as specified in the State of Wisconsin, 

Department of Transportation, Standard Specifications for Highway and Structure 

Construction, 2015 Edition, as published by the department, and these special provisions. 

 

If all or a portion of the plans and special provisions are developed in the SI metric 

system and the schedule of prices is developed in the US standard measure system, the 

Owner will pay for the work as bid in the US standard system. 

2. Scope of Work. 

The work under this contract shall consist of erosion control, clearing, grubbing, grading, 

asphalt and concrete trail, landscaping, slope stabilization, and all incidental items 

necessary to complete the work as shown on the plans and included in the proposal and 

contract. 

3. Prosecution and Progress. 

Begin work within ten calendar days after the engineer issues a written notice to proceed. 

 

4. Project Communication Enhancement Effort. 

Use the Project Communication Enhancement Effort (PCEE) tools on this contract. 

Coordinate with the Owner to modify the various published tools as necessary to meet the 

particular project needs and determine how to implement those tools under the contract. 

Ensure the full participation of the contractor and its principal subcontractors throughout 

the term of the contract.  

 

Forms and associated guidance are published in the PCEE Manual available at the 

department’s Highway Construction Contract Information (HCCI) web site at: 

http://roadwaystandards.dot.wi.gov/standards/admin/pcee-user-manual.doc  

105-005 (20090901) 

5. Holiday and Special Event Work Restrictions. 

Construction shall not interfere with roads within Stadium District Lands (Canal Street 

West of Selig Drive, Selig Drive, 44th St and Cul Du Sac, Ramp, and access road) during 

the “Restricted Periods” defined below: 
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Home Games 

On days of the Brewers’ home games, use of roads within the Stadium District Lands, 

shall, except in the event of an emergency or as needed by police or emergency 

responders, be prohibited during the time period beginning not less than three hours 

before the parking gates open and ending not earlier than two hours after the game has 

been completed. 

 

Certain Games 

Use of roads within the Stadium District Lands, shall, except in the event of an 

emergency or as needed by police or emergency responders, be prohibited on the days of 

home games with the Chicago Cubs, the St. Louis Cardinals and the Minnesota Twins, as 

well as home playoff games. 

 

Special Stadium Events 

The Brewers shall use reasonable efforts to provide two weeks’ advance notice to the 

DNR, City and RACM of any special event for which there is a need to restrict work 

activities or entry upon the easement areas herein defined. Any such notice from the 

Brewers to the DNR, City and RACM shall specify the day(s) and hours that the 

activities of DNR, city and RACM and their respective designees on the easement areas 

shall be restricted or prohibited. Any such restriction or prohibition shall be subject to 

exception in the case of emergency or to exception as needed by police or emergency 

responders, and shall be reasonable and intended to minimize interruptions to the 

permitted activities hereunder. In addition, the Brewers may provide written notice within 

24 hours of other special stadium events that arise due to unforeseen circumstances for 

which any of the Ground Lease Land may be used and for which there is a need to restrict 

work activities or entry upon the easement areas herein defined (subject to exception in 

the case of emergency or to exception as needed by police or emergency responders). In 

any such unforeseen circumstance, the parties hereto shall comply with the obligations 

set forth in this subparagraph. 

 

Reasonable Discretionary Restrictions 

Except in the event of an emergency or as needed by police or emergency responders, the 

Brewers and the Stadium District reserve the right to restrict use of the easement areas 

herein defined by DNR, City and RACM, and their respective designees at any time as 

determined necessary by the Brewers and/or the Stadium District in their reasonable 

discretion (by way of examples, and not of limitation, if the Brewers need to undertake 

repair or maintenance work on any portion of Miller Park that requires use of any portion 

of the easement areas herein defined, or if a crowd in excess of 32,500 is reasonably 

anticipated for a Brewers home game). In such event, the Brewers (or the Stadium 

District, as the case may be) shall provide not less than three days’ advance written notice 

of such restriction to the DNR, City and RACM; provided, however, that in the event of 

an emergency, the Brewers (or the Stadium District as the case may be) shall provide 

notice of such restriction as may be reasonable under the circumstances. Any restriction 

under this subparagraph shall be reasonable as to time and scope, and shall be imposed in 

such a manner so as to minimize interruptions to the permitted activities hereunder. 
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During Restricted Periods, do not use the Stadium District Access Drives (except in the 

event of an emergency or as needed by police or emergency responders) or engage in any 

installation, construction, maintenance or repair or other work of or to any part of the 

Service Road that is on Ground Lease Land. Instead, such parties will require its 

contractors to work around those Restricted Periods. The Brewers shall promptly provide 

the DNR, City and RACM with reasonable advance written notice of (and keep the DNR, 

city and RACM updated with periodic advance written notices concerning) Restricted 

Periods.  

 

Sweep Stadium District roadways aggressively during construction, to be paid for as 

Pavement Cleanup, and give special attention to time periods immediately before 

“Restricted Periods.” 

 

6. Notice to Contractor – Coordination with City of Milwaukee 

Department of Public Works 

Contractor will be responsible for coordination with the City of Milwaukee Department 

of Public Works (DPW).   

 

The contractor shall secure City of Milwaukee DPW permits for all work in or use of the 

public way of 33rd Court for roadway work, staging, etc. 

7. Notice to Contractor – Coordination with MMSD 

Contractor will be responsible for coordination with the MMSD for televising of the 

MMSD sewer. Coordination shall be done with Ms. Debra Jensen at the MMSD at 414-

225-2143. 

 

Contractor shall secure any MMSD permits required for televising of the sewer. 

8. Notice to Contractor – Coordination with Falk Corporation and 

Palermos Pizza 

Contractor will be responsible for coordination with the Falk Corporation and Palermo’s 

Pizza. Contractor shall not interrupt operations of either without prior coordination. 

 

 

9. Notice to Contractor – Coordination with Environmental 

Consultant 

Investigations for soil and groundwater contamination for locations within this project 

where excavation is required have been completed. The plans for the management of 

excavated material for this project, including these special provisions, have been 
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developed in cooperation with the WDNR. The WDNR concurrence letter is on file with 

the Owner. The following reports are available for review: 

 

• Remedial Action Plan CMC Shops and Airline and Hump Yard, March 31, 2003, 

by Sigma Environmental Services, Inc. 

• City of Milwaukee Shops Site Redevelopment, Remedial Action Plan Addendum, 

May 2004, by Milwaukee Transportation Partners 

• Quadrant Documentation Summary of Activities, Southeast Quadrant, Grid SE-1, 

March 2006, by Sigma Environmental Services, Inc. 

• Summary of Lead Sampling and Analysis, Area 10-1, former Milwaukee Shops 

Property, November 12, 2007, by the Sigma Group, Inc. 

• Pre-Remedial Investigation Results and Wetland Permitting, Area 10-1 Lead 

Impacted Soil, Menomonee Valley Industrial Center, November 8, 2010, by The 

Sigma Group, Inc. 

• Phase 1 Hazardous Materials Assessment Report,  Stabilization and Trail 

Construction, North Bank of the Menomonee River, South 33rd Court to South 

35th Street, July 2013, by The Sigma Group, Inc. 

• Cap Modification Plan, North River Bank, Menomonee Valley Industrial Center, 

October 18, 2013, by the Sigma Group, Inc. 

 

Some areas of industrial-type waste fill have been identified in the project area. The fill 

contains materials such as cinders, slag, glass and residual foundry material impacted by 

low-level metal and organic compound concentrations. These low-level impacted 

materials shall be managed as Contaminated Material. 

 

Materials contaminated with petroleum impacts or that exhibit characteristics of 

municipal wastes shall be managed as Contaminated Material. Known Contaminated 

Material sites are shown on the plans. 

 

The anticipated limits of the Contaminated Material as defined above and as shown on 

the plans are based on the limited hazardous materials investigations completed to date. 

Be advised that investigations performed were not comprehensive. Due to historical land 

use, there could be unidentified contamination present at other locations within the 

project limits. If encountered, the material will be managed accordingly under the 

direction of the Owner’s environmental consultant. 

 

Develop and conduct training programs for workers involved in the excavation and 

hauling of excavated material regarding the identification, segregation and handling of 

Contaminated Material. The Owner’s environmental consultant will clarify requirements 

and answer questions regarding the identification, segregation and handling of 

Contaminated Material. 
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Coordinate the excavation and handling of the Contaminated Material with the 

environmental consultant retained by the Owner: 

 

 Consultant: The Sigma Group, Inc. 

 Address: 1300 W. Canal Street, Milwaukee, WI 53233 

 Contact: Kristin Kurzka 

 Phone:  (414)643-4200 

 Fax:  (414)643-4210 

 Email:  kkurzka@thesigmagroup.com 

 

The role of the environmental consultant will be limited to field-screening, classifying 

and directing the excavation of Contaminated Material, and documenting the 

conformance of activities associated with the management of excavated materials in 

accordance with agreements between the WDNR, and the Owner. Provide 5 calendar 

days advance notice of the preconstruction meeting date to the environmental consultant. 

At the preconstruction meeting: 

 

• Provide a proposed schedule for significant excavations, including a detailed 

schedule; 

• Identify the WDNR-licensed disposal facility to be used for disposal of the 

Contaminated Material; 

• Provide a site-specific health and safety plan that addresses the health and safety 

of workers in contaminated areas, decontamination of workers and equipment, 

and site control for contaminated areas; and 

• Provide certifications of appropriate health and safety training for workers in 

contaminated areas. 

 

Notify the environmental consultant 10 business days prior to commencement of the 

initial excavation. Provide the environmental consultant with weekly updates of schedule 

for the subsequent 3 weeks for all planned excavations. Provide the environmental 

consultant a minimum 2-business day notice of any excavations not previously reflected 

on weekly updates or changes to excavation schedules. 

 

10. Information to Bidders, U.S. Army Corps of Engineers and 

Wisconsin Department of Natural Resources Permits. 

The Redevelopment Authority of the City of Milwaukee has obtained permit coverage for 

this project under the following: Section 2(a)(10) Commercial, Residential, Industrial, 

Agricultural, Recreational and Public Development of Department of Army General 

Permit (GP-002-WI); the Wisconsin Department of Natural Resources Wetland 

Statewide General Permit for Recreational Development; WPDES General Permit No. 

WI-S067831-4: Construction Site Storm Water Runoff; and WDNR Shoreline 

Stabilization Permit IP-SE-2013-41-02934. Comply with the requirements of the Water 

Resources Permit Application/Wetland Permit Project Narrative and WDNR and 
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USACOE permit conditions in addition to requirements of the special provisions. Copies 

of the Project Narrative and permits are included as APPENDICES as part of the bid 

documents for this project. 

 

11. Environmental Protection, Aquatic Exotic Species Control. 

All equipment used for the project including but not limited to tracked vehicles, barges, 

boats, hoses, sheet pile and pumps shall be de-contaminated for invasive and exotic 

viruses and species prior to use and after use in accordance with the conditions of the 

Wisconsin Department of Natural Resources Shoreline Stabilization Permit issued for the 

project. These measure include the following: 

 

• Inspect and remove aquatic plants, animals and mud from equipment; 

• Drain all water from equipment that comes in contact with infested waters, 

including but not limited to tracked vehicles, barges, boats, hoses, sheet pile and 

pumps; 

• Dispose of aquatic plants, animals in the trash; do not release or transfer aquatic 

plants, animals or water from one waterbody to another; Wash equipment with 

hot (>104 degrees F.) and/or high pressure wash or allow equipment to dry 

thoroughly for 5 days. 

 

Complete the inspection and removal procedure before equipment is brought to the 

project site and before the equipment leaves the project site. 

12. Environmental Controls: Oil, Grease, and Fuel from Heavy 

Equipment. 

The project will require heavy equipment to be operated on the floodplain and along the 

channel of the Menomonee River.  All construction equipment brought on site must be 

thoroughly cleaned to remove fuel, oil, lubricants, dirt, and weed seeds.  Furthermore, all 

equipment must be in good working order and free of fuel, oil, lubricants, or other fluid 

leaks. All equipment operating within the river channel shall be required to use a 

vegetable based, non-petroleum hydraulic oil to minimize impacts in the event of a spill. 

Any equipment potentially or actually discharging fluids shall be removed immediately 

from the project site. Spill response equipment including an oil absorbent boom and 

barrier shall be staged on the bank no less than 500’ below the work area for immediate 

deployment across the entire channel. WDNR will be notified immediately of any spills.  

Any accidental spillage shall be cleaned up to the degree possible or excavated and 

disposed of in sealed drums following WDNR regulations. 

 

All equipment servicing and maintenance, including fueling, oil change and lubrication, 

shall not occur within 50 feet of any open water.  All waste materials associated with 

equipment operations including oil, lubricants, hydraulic fluids and trash, shall be 

disposed of outside the Menomonee River floodplain following WDNR regulations. 
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The potential for floods and flood levels shall be assessed daily by monitoring Natural 

Weather Service, River Forecast Center forecasts for the Menomonee River.  Equipment 

shall be removed and brought to high ground not only during high-flow, flood conditions 

but also at the end of each day. 

13. Utilities. 

This contract does not come under the provision of Administrative Rule Trans 220. 

 

City of Milwaukee 
Sanitary sewer along top of embankment. Sanitary sewers cross North Bank Trail 

Alignment at STA 14+00, STA 14+22, and STA 15+05.  No conflicts anticipated. 

 

MMSD 
From STA 12+47 to STA 22+34.69 of North Bank Trail Alignment, varying 12FT RT to 

50 FT RT.  Concrete encased sanitary sewer – grade embankment to provide cover as 

indicated on plans; televise sewer prior to and after construction activities and provide 

video to engineer for review.   

14. Erosion Control Structures. 

Comply with the requirements of the Water Resources Permit Application/Wetland 

Permit Application Project Narrative, and WDNR permits issued for the project and 

Special Provisions. 

15. Health and Safety Requirements for Workers Remediating 

Petroleum and Lead Contamination. 

 Supplement subsection 107.1(2) of the standard specifications with the following: 

Contaminated soil and fill has been identified within the construction limits of this 

project and are shown in the plans. 
 

Based on data from investigations on or near these sites, contamination may be 

encountered during excavation activities at these sites. Be advised that unidentified 

contamination may be present at additional locations within the project limits. Become 

familiar with the project reports and investigations listed in the article Notice to 

Contractor – Coordination with Environmental Consultant. Provide the appropriate health 

and safety responses. 

 

Site workers taking part in excavation activities in these areas will have a reasonable 

probability of exposure to potential health hazards associated with organic compounds, 

metals, or other hazards. Likely exposure routes are skin contact, inhalation or ingestion. 

 

Site workers that have a probability of exposure to a hazardous material will have 

completed Health and Safety training that meets OSHA requirements. Prepare a site-

specific Health and Safety Plan complying with the OSHA standard for Hazardous Waste 

Operation and Emergency Response (HAZWOPER), 29 CFR 1910.120. Submit the site-
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specific Health and Safety Plan and written documentation of up-to-date OSHA training 

to the engineer prior to the pre-construction meeting. 

 

Develop, delineate and enforce the health and safety procedures pursuant to 29 CFR 

1910.120, 29 CFR 1926.1101 and other pertinent health and safety regulations.  

 

16. Clearing. 

Amend section 201 of the standard specifications with the following: 

 

Chippings shall be disposed of off site. An exception to this is that Ash wood chips may 

be left on site if used as landscape mulch within the project limits. 

 

Do not remove any trees that have not been pre-approved prior to removal according to 

the special provision for Construction Staking Slope Stakes.  Trees removed without 

prior approval shall be replaced in kind by the Contractor at no cost to the Owner. 

 

Northern Long-eared Bats (Myotis septentrionalis):  Northern Long-eared Bats (NLEB) 

have potential to inhabit the project limits. There shall be no Clearing for this contract, 

from April 1 to September 30 both dates inclusive, in order to avoid adverse impacts 

upon the NLEBs. 

17. Clearing and Grubbing, Emerald Ash Borer 

This applies to projects in the emerald ash borer (EAB) quarantined zones to include 

Fond du Lac, Kenosha, Milwaukee, Ozaukee, Racine, Sheboygan, Washington and 

Waukesha counties. 

 
Supplement 201.3 of the standard specifications with the following: 

 

The emerald ash borer (EAB) has resulted in a quarantine of ash trees (Fraxinus sp.) by 

the Wisconsin Department of Agriculture, Trade, and Consumer Protection (DATCP) and 

the Wisconsin Department of Natural Resources (DNR).   

 

Ash trees species attacked by emerald ash borer include the following:  

 

Green ash (F. pennsylvanica) is found throughout the state, but is most common in 

southern Wisconsin.  It may form pure stands or grow in association with black ash, red 

maple, swamp white oak, and elm.  It grows as an associate in upland hardwood stands, 

but is most common in and around stream banks, floodplains, and swamps.   

 

Black ash (F. nigra) is distributed over the entire state but is most frequently found in 

northern Wisconsin.  It is most common in swamps, but is also found in other wet forest 

types.   
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Blue ash (F. quadrangulata) is a threatened species that is currently found only at a few 

sites in Waukesha County.  The species is at the edge of its range in Wisconsin, but is 

common in states farther south.  The species is not of commercial importance.  Blue ash 

twigs are 4-sided.   

 

White ash (F. americana) tends to occur primarily in upland forests, often with Acer 

saccharum. 

 

The quarantine of ash trees includes all horticultural cultivars of the species listed above. 

 

Note that blue ash twigs are 4-sided. All other Wisconsin ash trees have round stems. 

Also, Mountain ash (Sorbus americana and S. decora) is not a true ash and is not 

susceptible to EAB infestation. 

 

The contractor shall be responsible for hiring a certified arborist to identify all ash trees 

that will be cleared and grubbed for the project.  In addition, prior to scheduled clearing 

and grubbing activities, the arborist shall mark all ash trees with florescent lime flagging 

tied around the trunk perimeter. 

 

Follow and obey the following Wisconsin Department of Agriculture, Trade, and 

Consumer Protection order: 

 

ATCP 21.17 Emerald ash borer; import controls and quarantine.  
 

Importing or Moving Regulated Items from Infested Areas; Prohibition. 

Except as provided in subparagraph (3), no person may do any of the following: 

 

(a) Import a regulated item under sub. (2) into this state if that item originates from 

 an emerald ash borer regulated area identified in 7CFR 301.53-3. 

 

(b) Move any regulated item under sub. (2) out of an emerald ash borer regulated area 

 that is identified in 7CFR 301.53-3 and located in this state.   

 

Note: the United States Department of Agriculture-Animal and Plant Health Inspection 

Service (USDA-APHIS) periodically updates the list of regulated areas in 7CFR 

301.53-3.  Subsection (1) applies to new regulated areas as those areas are identified in 

the CFR.   

 

Regulated Items. The following are regulated items for purposes of subparagraph (1): 

 

The emerald ash borer, Agrilus planipennis Fairmaire in any living stage. 

 

Ash trees. 

 

Ash limbs, branches, and roots. 
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Ash logs, slabs or untreated lumber with bark attached.  

 

Cut firewood of all non-coniferous species. 

 

Ash chips and ash bark fragments (both composted and uncomposted) larger than one 

inch in diameter. 

 

Any other item or substance that may be designated as a regulated item if a DATCP pest 

control official determines that it presents a risk of spreading emerald ash borer and 

notifies the person in possession of the item or substance that it is subject to the 

restrictions of the regulations.   

 

Regulatory Considerations 
The quarantine means that ash wood products may not be transported out of the 

quarantined area. 

 

Clearing and grubbing includes all ash trees that are to be removed from within the 

project footprint.  If ash trees are identified within clearing and grubbing limits of the 

project, the following measures are required for the disposal:   

 

Chipped Ash Trees 
May be left on site if used as landscape mulch within the project limits.  If used as mulch 

on site, chips may not be applied at a depth greater than standard mulch applications as 

this will impede germination of seeded areas. 

 

May be trucked to a licensed landfill within the quarantined zone with the engineer’s 

approval in accordance with Section 201.3 (15) of the standard specifications. 

 

Burning chips is optional if in compliance with Section 201.3 of the standard 

specifications. 

 

Chips must be disposed of immediately if not used for project mulching and may not be 

stockpiled and left on site for potential transport by others.  Chips may be stockpiled 

temporarily if they will be used for project mulching and are not readily accessible to the 

public. 

 

Chipper equipment must be cleaned following post-chipping activities to insure no spread 

of wood chip debris into non-quarantined counties.   

 

Ash logs, Branches, and Roots 
 

May be trucked to a licensed landfill within the quarantined zone with the engineer’s 

approval in accordance with Section 201.3 (15) of the standard specifications. 

 

Burning is optional if in compliance with Section 201.3 of the standard specifications. 
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Ash logs, branches, and roots must be disposed of immediately and may not stockpiled.  

 

All additional costs will be incidental to clearing and grubbing items.  

 

Do not bury or use mulch in an area that will be disturbed again during later phases of the 

project. 

 

Anyone moving firewood or ash products from the state or these counties is subject to 

state and federal fines up to $1,000.00.  All fines are the responsibility of the contractor.  

Obtain updated quarantine information at the DNR Firewood Information Line at 1-800-

303-WOOD. 

 

Furnishing and Planting Plant Materials 
Supplement 632.2.2 of the standard specifications with the following: 

 

Ash trees may be obtained from inside or outside the quarantine area and planted within 

the quarantined area.  Ash trees from within the quarantine area may not be transported 

and planted into the non-quarantined area. 

 

Updates for Compliance 
Each year, as a service, the Wisconsin Department of Agriculture, Trade and Consumer 

protection distributes an updated federal CFR listing to nursery license holders and other 

affected persons in this state. More frequent updates, if any, are available on the 

Department of Agriculture, Trade, and Consumer Protection (DATCP) website at 

www.datcp.state.wi.us. Subsection (1) applies to new regulated areas as those areas are 

identified in the CFR, regardless of whether affected persons receive update notices from 

the DATCP.  Persons may request update notices by calling (608) 224−4573, by visiting 

the DATCP website, or by writing to the following address: 

 

Wisconsin Department of Agriculture, Trade and Consumer Protection 

Division of Agricultural Resource Management 

P.O. Box 8911 

Madison WI 53708−8911 

 

Regulated Items 
More frequent updates, if any, are available on the DATCP website at 

www.datcp.state.wi.us.  Subsection (1) applies to new regulated areas as those areas are 

identified in the CFR, regardless of whether affected persons receive update notices from 

DATCP.  Persons may request update notices by calling (608) 224−4573, by visiting the 

DATCP website, or by writing to the above address. 

18. Furnishing and Planting Plant Materials.  

Amend section 632.2.2 of the standard specifications as below: 

  

The source of all plant material shall be nursery-grown, not wild-collected, from an area 

not to exceed 150 linear miles from the project site, and from within the State of 
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Wisconsin. All plants must be healthy, and have well-developed root systems. Plants that 

show evidence of mold, rot, freezing or frost damage will be rejected. Where evidence is 

submitted that a specified tree or shrub cannot be obtained, substitutions may be made 

upon the specific approval of the engineer.  

 

19. Temporary Shoring , Item 206.6000.S. 

A  Description 
This special provision describes designing and providing temporary flood protection 

shoring at locations the plans show. 

 

B  Materials 

B.1  Shoring Design 
Provide a shoring design for each location where the plan requires temporary shoring.  

Temporary shoring is required to act as temporary flood protection in the event of high 

water in the Menomonee River during the time of construction of the new river channel.  

Have a professional engineer, registered in the State of Wisconsin and knowledgeable of 

the specific site conditions and requirements, verify the adequacy of the design. Submit 

one copy of each shoring design, signed and sealed by the same professional engineer 

verifying the design, to the engineer for incorporation into the permanent project record. 

 

C  Construction 
Provide temporary shoring at each required location conforming to the design developed 

for that location. 

 

Remove the shoring when it is no longer needed unless the engineer allows it to remain in 

place. Backfill the space that is excavated but not occupied by the new permanent 

construction conforming to standard spec 206.3.13. 

 

D  Measurement 
The Owner will measure Temporary Shoring by the square foot acceptably completed at 

locations the plans show, measured as the area of exposed face in the plane of the shoring 

from the ground line in front of the shoring to a maximum of one foot above the retained 

grade. Shoring used for staged construction in multiple configurations without removal 

and reinstallation will be measured once based on the configuration with the largest area 

of exposed face. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item. 

ITEM NUMBER DESCRIPTION UNIT 

206.6000.S  Temporary Shoring SF 

 

Payment is full compensation for designing and providing shoring; for providing a signed 

and sealed copy of the design; and for backfilling and removing the shoring. 
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The Owner will not pay for temporary shoring, installed for contractor convenience, that 

is not required in the plans. 

 

20. QMP Base Aggregate. 

A  Description 

A.1  General 

(1) This special provision describes contractor quality control (QC) sampling and testing 

for base aggregates, documenting those test results, and documenting related 

production and placement process changes. This special provision also describes 

Owner quality verification (QV), independent assurance (IA), and dispute resolution.  

 

(2) Conform to standard spec 301, standard spec 305, and standard spec 310 as modified 

here in this special provision. Apply this special provision to material placed under 

the Base Aggregate Dense bid item. 

 

(3) Provide and maintain a quality control program, defined as all activities related to and 

documentation of the following: 

1. Production and placement control and inspection. 

2. Material sampling and testing. 

 

(4) Chapter 8 of the department’s construction and materials manual (CMM) provides 

additional detailed guidance for QMP work and describes required sampling and 

testing procedures. The contractor may obtain the CMM from the department’s web 

site at: 

http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm 

 

A.2  Contractor Testing for Small Quantities 

(1) The Owner defines a small quantity, for each individual Base Aggregate bid item, as 

a plan quantity of 9000 tons or less of material as shown in the schedule of items 

under that bid item. 

 

(2) The requirements under this special provision apply equally to a small quantity for an 

individual bid item except as follows: 

1. The contractor need not submit a full quality control plan but shall provide an 

organizational chart to the engineer including names, telephone numbers, and 

current certifications of all persons involved in the quality control program for 

material under affected bid items. 

2. Divide the aggregate into uniformly sized sublots for testing as follows: 

Plan Quantity Minimum Required Testing 

≤ 1500 tons One test from production, load-

out, or placement at the 

contractor’s option[1] 

> 1500 tons and ≤ 

6000 tons 

Two tests of the same type, 

either from production, load-out, 
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or placement at the contractor’s 

option[1] 

> 6000 tons and ≤ 

9000 tons 

Three placement tests[2] [3] 

[1] If using production tests for acceptance, submit test results to the engineer for 

review prior to incorporating the material into the work. Production test results 

are valid for a period of 3 years. 
[2] For 3-inch material, obtain samples at load-out. 
[3] If the actual quantity overruns 9000 tons, create overrun sublots to test at a rate of 

one additional placement test for each 3000 tons, or fraction of 3000 tons, of 

overrun. 

3. No control charts are required. Submit aggregate load-out and placement test 

results to the engineer within one business day of obtaining the sample. Assure 

that all properties are within the limits specified for each test. 

4. Owner verification testing is optional for quantities of 6000 tons or less. 

 

(3) Material represented by a sublot with any property outside the specification limits is 

nonconforming. The Owner may reject material or otherwise determine the final 

disposition of nonconforming material as specified in standard spec 106.5. 

 

B  Materials 

B.1  Quality Control Plan 

(1) Submit a comprehensive written quality control plan to the engineer at or before the 

pre-construction meeting. Do not place base before the engineer reviews and 

comments on the plan. Construct the project as that plan provides. 

 

(2) Do not change the quality control plan without the engineer’s review. Update the plan 

with changes as they become effective. Provide a current copy of the plan to the 

engineer and post in each of the contractor’s laboratories as changes are adopted. 

Ensure that the plan provides the following elements: 

1. An organizational chart with names, telephone numbers, current certifications 

and/or titles, and roles and responsibilities of QC personnel. 

2. The process used to disseminate QC information and corrective action efforts to 

the appropriate persons. Include a list of recipients, the communication means that 

will be used, and action time frames. 

3. A list of source and processing locations, section and quarter descriptions, for all 

aggregate materials requiring QC testing. 

4. Test results for wear, sodium sulfate soundness, freeze/thaw soundness, and 

plasticity index of all aggregates requiring QC testing. Obtain this information 

from the region materials unit or from the engineer. 

5. Descriptions of stockpiling and hauling methods. 

6. Locations of the QC laboratory, retained sample storage, and where control charts 

and other documentation is posted. 

7. An outline for resolving a process control problem. Include responsible personnel, 

required documentation, and appropriate communication steps. 
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B.2  Personnel 

(1) Have personnel certified under the department’s highway technician certification 

program (HTCP) perform sampling, testing, and documentation as follows: 

Required Certification Level: Sampling or Testing Roles: 

Aggregate Technician IPP 

Aggregate Sampling Technician 

Aggregate Assistant Certified Technician (ACT-AGG) 

 

Aggregate Sampling[1] 

Aggregate Technician IPP 

Aggregate Assistant Certified Technician (ACT-

AGG) 

Aggregate Gradation 

Testing, Aggregate 

Fractured Particle 

Testing, Aggregate 

Liquid Limit and 

Plasticity Index 

Testing 
[1] Plant personnel under the direct observation of an aggregate technician certified at 

level one or higher may operate equipment to obtain samples. 

 

(2) A certified technician must coordinate and take responsibility for the work an ACT 

performs. Have a certified technician ensure that all sampling and testing is 

performed correctly, analyze test results, and post resulting data. No more than one 

ACT can work under a single certified technician. 

 

B.3  Laboratory 

(1) Perform QC testing at a department-qualified laboratory. Obtain information on the 

Wisconsin laboratory qualification program from: 

Materials Management Section 

3502 Kinsman Blvd. 

Madison, WI 53704 

Telephone: 608-246-5388 

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm 

 

B.4  Quality Control Documentation 

B.4.1  General 

(1) Submit base aggregate placement documentation to the engineer within 10 business 

days after completing base placement. Ensure that the submittal is complete, neatly 

organized, and includes applicable project records and control charts. 

 

B.4.2  Records 

(1) Document all placement observations, inspection records, and control adjustments 

daily in a permanent field record. Also include all test results in the project records. 

Provide test results to the engineer within 6 hours after obtaining a sample. For 3-inch 

base, extend this 6-hour limit to 24 hours. Post or distribute tabulated results using a 

method mutually agreeable to the engineer and contractor. 
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B.4.3  Control Charts 

(1) Plot gradation and fracture on the appropriate control chart as soon as test results are 

available. Format control charts according to CMM 8.30. Include the project number 

on base placement control charts. Maintain separate control charts for each base 

aggregate size, source or classification, and type. 

 

(2) Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-

inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a 

method mutually agreeable to the engineer and contractor. Update control charts daily 

to include the following: 

1. Contractor individual QC tests. 

2. Owner QV tests. 

3. Owner IA tests. 

4. Four-point running average of the QC tests. 

 

(3) Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests 

in the running average. The contractor may plot process control or informational tests 

on control charts, but do not include these tests, conforming QV tests, or IA tests in 

the running average. 

 

B.5  Contractor Testing 

(1) Test gradation, fracture, liquid limit and plasticity index during placement for each 

base aggregate size, source or classification, and type. 

 

(2) Test gradation once per 3000 tons of material placed. Determine random sample 

locations and provide those sample locations to the engineer. Obtain samples after the 

material has been bladed, mixed, and shaped but before compacting; except collect 3-

inch samples from the stockpile at load-out. Do not sample from material used to 

maintain local traffic or from areas of temporary base that will not have an overlying 

pavement. On days when placing only material used to maintain local traffic or only 

temporary base that will not have an overlying pavement, no placement testing is 

required. 

 

(3) Split each contractor QC sample and identify it according to CMM 8.30. Retain the 

split for 7 calendar days in a dry, protected location. If requested for Owner 

comparison testing, deliver the split to the engineer within one business day. 

 

(4) The engineer may require additional sampling and testing to evaluate suspect material 

or the technician’s sampling and testing procedures. 

 

(5) Test fracture for each gradation test until the fracture running average is above the 

lower warning limit. Subsequently, the contractor may reduce the frequency to one 

test per 10 gradation tests if the fracture running average remains above the warning 

limit. 
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(6) Test the liquid limit and plasticity index for the first gradation test. Subsequently, test 

the liquid limit and plasticity index a minimum of once per 10 gradation tests. 

 

B.6  Test Methods 

B.6.1  Gradation 

(1) Test gradation using a washed analysis conforming to the following as modified in 

CMM 8.60: 

 Gradation............................................................................................... AASHTO T 27 

 Material finer than the No. 200 sieve.................................................... AASHTO T 11 

 

(2) For 3-inch base, if 3 consecutive running average points for the percent passing the 

No. 200 sieve are 8.5 percent or less, the contractor may use an unwashed analysis. 

Wash at least one sample out of 10. If a single running average for the percent 

passing the No. 200 sieve exceeds 8.5 percent, resume washed analyses until 3 

consecutive running average points are again 8.5 percent passing or less. 

 

(3) Maintain a separate control chart for each sieve size specified in standard spec 305 or 

standard spec 310 for each base aggregate size, source or classification, and type. Set 

control and warning limits based on the standard specification gradation limits as 

follows: 

1. Control limits are at the upper and lower specification limits. 

2. There are no upper warning limits for sieves allowing 100 percent passing and no 

lower control limits for sieves allowing 0 percent passing. 

3. Dense graded warning limits, except for the No. 200 sieve, are 2 percent within 

the upper and lower control limits. Warning limits for the No. 200 sieve are set 

0.5 percent within the upper and lower control limits. 

4. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves are 2 

percent within the upper and lower control limits. Upper warning limits for the 

No. 10, No. 40, and No. 200 sieves are 1 percent inside the upper control limit. 

 

B.6.2  Fracture 

(1) Test fracture conforming to CMM 8.60. The engineer will waive fractured particle 

testing on quarried stone. 

 

(2) Maintain a separate fracture control chart for each base aggregate size, source or 

classification, and type. Set the lower control limit at the contract specification limit, 

either specified in another special provision or in table 301-2 of standard spec 

301.2.4.5. Set the lower warning limit 2 percent above the lower control limit. There 

are no upper limits. 

 

B.6.3  Liquid Limit and Plasticity 

(1) Test the liquid limit and plasticity according to AASHTO T 89 and T 90. 

 

(2) Ensure the material conforms to the limits specified in standard spec table 301-2. 
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B.7  Corrective Action 

B.7.1  General 

(1) Consider corrective action when the running average trends toward a warning limit. 

Take corrective action if an individual test exceeds the contract specification limit. 

Document all corrective actions both in the project records and on the appropriate 

control chart. 

 

B.7.2  Placement Corrective Action 

(1) Do not blend additional material on the roadbed to correct gradation problems. 

 

(2) Notify the engineer whenever the running average exceeds a warning limit. When 2 

consecutive running averages exceed a warning limit, the engineer and contractor will 

discuss appropriate corrective action. Perform the engineer’s recommended corrective 

action and increase the testing frequency as follows: 

1. For gradation, increase the QC testing frequency to at least one randomly sampled 

test per 1000 tons placed. 

2. For fracture, increase the QC testing frequency to at least one test per gradation 

test. 

 

(3) If corrective action improves the property in question such that the running average 

after 4 additional tests is within the warning limits, the contractor may return to the 

testing frequency specified in B.5.3. If corrective action does not improve the 

property in question such that the running average after 4 additional individual tests is 

still in the warning band, repeat the steps outlined above starting with engineer 

notification. 

 

(4) If the running average exceeds a control limit, material starting from the first running 

average exceeding the control limit and ending at the first subsequent running average 

inside the control limit is nonconforming and subject to pay reduction. 

 

(5) For individual test results significantly outside the control limits, notify the engineer, 

stop placing base, and suspend other activities that may affect the area in question. 

The engineer and contractor will jointly review data, data reduction, and data 

analysis; evaluate sampling and testing procedures; and perform additional testing as 

required to determine the extent of potentially unacceptable material. The engineer 

may direct the contractor to remove and replace that material. Individual test results 

are significantly outside the control limits if meeting one or more of the following 

criteria: 

1. A gradation control limit for the No. 200 sieve is exceeded by more than 3.0 

percent. 

2. A gradation control limit for any sieve, except the No. 200, is exceeded by more 

than 5.0 percent. 

3. The fracture control limit is exceeded by more than 10.0 percent. 
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B.8  Owner Testing 

B.8.1  General 

(1) The Owner will conduct verification testing to validate the quality of the product and 

independent assurance testing to evaluate the sampling and testing. The Owner will 

provide the contractor with a listing of names and telephone numbers of all QV and 

IA personnel for the project, and provide test results to the contractor within 2 

business days after the Owner obtains the sample. 

 

B.8.2  Verification Testing 

B.8.2.1  General 

(1) The Owner will have an HTCP technician, or ACT working under a certified 

technician, perform QV sampling and testing. Owner verification testing personnel 

must meet the same certification level requirements specified in B.2 for contractor 

testing personnel for each test result being verified. The Owner will notify the 

contractor before sampling so the contractor can observe QV sampling. 

 

(2) The Owner will conduct QV tests of each base aggregate size, source or 

classification, and type during placement conforming to the following: 

1. One non-random test on the first day of placement. 

2. At least one random test per 30,000 tons, or fraction of 30,000 tons, placed. 

 

(3) The Owner will sample randomly, at locations independent of the contractor’s QC 

work, collecting one sample at each QV location. The Owner will collect QV samples 

after the material has been bladed, mixed, and shaped but before compacting; except, 

for 3-inch aggregates, the Owner will collect samples from the stockpile at load-out. 

The Owner will split each sample, test half for QV, and retain half. 

 

(4) The Owner will conduct QV tests in a separate laboratory and with separate 

equipment from the contractor’s QC tests. The Owner will use the same methods 

specified for QC testing. 

 

(5) The Owner will assess QV results by comparing to the appropriate specification 

limits. If QV test results conform to the specification, the Owner will take no further 

action. If QV test results are nonconforming, add the QV to the QC test results as if it 

were an additional QC test. 

 

B.8.3  Independent Assurance 

(1) Independence assurance is unbiased testing the Owner performs to evaluate the 

Owner’s QV and the contractor’s QC sampling and testing including personnel 

qualifications, procedures, and equipment. The Owner will perform an IA review 

according to the Owner’s independent assurance program. That review may include 

one or more of the following: 

1. Split sample testing. 

2. Proficiency sample testing. 

3. Witnessing sampling and testing. 
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4. Test equipment calibration checks. 

5. Reviewing required worksheets and control charts. 

6. Requesting that testing personnel perform additional sampling and testing. 

 

(2) If the Owner identifies a deficiency, and after further investigation confirms it, correct 

that deficiency. If the contractor does not correct or fails to cooperate in resolving 

identified deficiencies, the engineer may suspend placement until action is taken. 

Resolve disputes as specified in B.9. 

 

B.9  Dispute Resolution 

(1) The engineer and contractor should make every effort to avoid conflict. If a dispute 

between some aspect of the contractor’s and the engineer’s testing program does 

occur, seek a solution mutually agreeable to the project personnel. The Owner and 

contractor may review the data, examine data reduction and analysis methods, 

evaluate sampling and testing procedures, and perform additional testing. Use ASTM 

E 178 to evaluate potential statistically outlying data. 

 

(2) Production test results, and results from other process control testing, may be 

considered when resolving a dispute. 

 

(3) If the project personnel cannot resolve a dispute, and the dispute affects payment or 

could result in incorporating non-conforming product, the Owner will use third party 

testing to resolve the dispute. The department’s central office laboratory, or a 

mutually agreed on independent testing laboratory, will provide this testing. The 

engineer and contractor will abide by the results of the third party tests. The party in 

error will pay service charges incurred for testing by an independent laboratory. The 

Owner may use third party test results to evaluate the quality of questionable 

materials and determine the appropriate payment. The Owner may reject material or 

otherwise determine the final disposition of nonconforming material as specified in 

standard spec 106.5. 

 

C  (Vacant) 

 

D  (Vacant) 

 

E  Payment 

(1) Costs for all sampling, testing, and documentation required under this special 

provision are incidental to this work. If the contractor fails to perform the work 

required under this special provision, the Owner may reduce the contractor’s pay. The 

Owner will administer pay reduction under the non-performance of QMP 

administrative item. 

 

(2) For material represented by a running average exceeding a control limit, the Owner 

will reduce pay by 10 percent of the contract price for the affected Base Aggregate 

bid items listed in subsection A. The Owner will administer pay reduction under the 

Nonconforming QMP Base Aggregate Gradation or Nonconforming QMP Base 
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Aggregate Fracture Administrative items. The Owner will determine the quantity of 

nonconforming material as specified in B.7.2. 

301-010 (20100709) 

21. Erosion Mat Urban Class 1 Type B. 

Replace subsection 628.2.1.2 of the standard specifications with the following: 

  

Before installing Erosion Mat Urban Class 1 Type B, submit to the Engineer a written 

copy of the manufacturer's specifications for installing that product on slopes, channels, 

shorelines, high wind locations, and next to live traffic lanes as applicable to the contract 

installation. Install Erosion Mat Urban Class 1 Type B conforming to those 

manufacturer's specifications.  The Owner may specify modifications to the 

manufacturer's procedures for individual materials within section 628 of the Standard 

Specifications. 

 

The Owner may sample and test Erosion Mat Urban Class 1 Type B supplied in the field 

to verify that they conform to the manufacturer’s reported test results.  Provide samples 

as the engineer directs. 

 

Replace subsections 628.2.2(1) and 628.2.2(2) of the standard specifications with the 

following: 

  

Erosion Mat Urban Class 1 Type B shall be one of the following products: 

• Western Excelsior – Excel SS-2 All Natural 

• American Excelsior – Curlex NetFree 

 

• Engineer approved equal 

 

22. Landscape Planting Surveillance and Care Cycles. 

Replace subsection 632.3.18.1.1 with the following: 
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A plant establishment period of 2 years shall follow substantial completion of the project 

as defined in subsection 105.11.2.3 

 

Replace subsection 632.3.19 (1) with the following: 

 

Properly care for all plants, including rootstock, from the time of planting until final 

acceptance of the work. 

 

Replace subsection 632.3.19.1 (2) with the following: 

 

Proper care of plants consists of watering, weeding, cultivating, pruning, spraying, 

tightening braces and guys, retying wrapping, re-mulching, restoring planting saucers and 

resetting to proper grades or vertical positions, and other work necessary to keep the 

plants in a neat appearance and healthy growing condition.  Between May 15 and 

October 15, in addition to watering required for planting under 632.3.7, water completely 

at a 10-day to 14-day interval defined as a care cycle.  Care cycle length can be extended 

beyond 14 days if weather and soil moisture conditions allow.  The engineer may order 

additional watering at any time during the plant establishment period if conditions 

require. 

 

Replace subsection 632.19.1 (3) with the following: 

 

Install and maintain temporary piping, hoses, and watering equipment to convey water 

from sources to water trees and shrubs and keep enhancement and planting zones 

uniformly moist during the first growing season. 

 

• Schedule watering to prevent wilting, puddling, erosion, and displacement of seed 

or mulch.  Lay out temporary watering system to avoid walking over muddy or 

newly planted areas. 

 

• The Contractor shall be responsible for keeping the trail clear of obstructions 

during watering operations.  Hoses are not allowed to cross the trail without 

protection. 

 

• Water all areas with fine spray at a minimum rate of 1 inch per week for 4 weeks 

after planting, and 1/2 inch per week for the subsequent 4 weeks unless rainfall 

precipitation is adequate. Water thereafter as per need for successful 

establishment.  

 

• Temporary irrigation measures may supplement rainfall to provide the minimum 

water requirements if Contractor maintains and monitors rain gauges on site. 

Temporary irrigation measures include the provision of hoses, valves, automatic 

timers, sprinklers (reel, or impact rotor), and drip valves.  

 

• Hand watering may be allowed at the discretion of the Engineer.  
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• The Contractor shall measure output at different areas of the installation to 

determine if watering requirements are met.  

 

• Contractor shall also be responsible for monitoring temporary equipment to make 

sure that it is in proper repair and in good working order. 

 

• The Contractor shall supply water, paid for as incidental to the Landscape 

Planting Surveillance and Care Cycles item. 

 

Amend subsection 632.3.19.1 (5) to include the following: 

 

• At the end of the plant establishment period as defined in 632.3.19.1 (1), none of 

the weedy species identified in this section shall occupy an area greater than one 

square meter at any one location alone or in combination of species: 

  

a) Native upland areas: Bird’s Foot Trefoil (Lotus corniculatus), Crown 

Vetch (Coronilla varia), Spotted Knapweed (Centaurea stoebe L. ssp. 

micranthos), Teasel species (Dipsacus sp.), White Sweet Clover 

(Melilotus alba), Yellow Sweet Clover (Melilotus officinalis),  Field 

Thistle (Cirsium arvense), Burdock (Arctium sp.), Common Buckthorn 

(Rhamnus spp.), Eurasian honeysuckles (Lonicera spp.), or other noxious 

weeds for the Great Lakes region as defined by the USDA Natural 

Resources Conservation Service (http://plants.usda.gov) or the Midwest 

Invasive Plant Network (www.mipn.org).   

 

b) Wet Prairie Seeding: Cattails (Typha spp.), Reed Canary Grass (Phalaris 

arundinacea), Purple Loosestrife (Lythrum salicaria), or other noxious 

weeds for the Great Lakes region as defined by the USDA Natural 

Resources Conservation Service (http://plants.usda.gov) or the Midwest 

Invasive Plant Network (www.mipn.org). Wet Prairie Seeding: Cattails 

(Typha spp.), Reed Canary Grass (Phalaris arundinacea), Purple 

Loosestrife (Lythrum salicaria), or other noxious weeds for the Great 

Lakes region as defined by the USDA Natural Resources Conservation 

Service (http://plants.usda.gov) or the Midwest Invasive Plant Network 

(www.mipn.org).   

 

• There shall be no Giant Reed (Phragmites australis) or Japanese Knotweed 

(Polygonum cuspidatum) in evidence on the site. 

 

• For upland seeding, the Engineer shall establish four transects in a stratified 

random pattern across the site with no more than 20 quarter meter quadrats per 

transect. For the wet prairie seeding, the engineer shall establish one longitudinal 

transect in the Tamarack wetland area and one along the edge of the river using 

the appropriate number of quarter meter quadrats per transect.  

• The Engineer shall conduct a monitoring survey based on the above transects at 

the end of each growing season.  At the time of Final Acceptance at the end of the 
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plant establishment period, no invasive species as defined in above, or other 

noxious weeds for the Great Lakes region as defined by the USDA Natural 

Resources Conservation Service (http://plants.usda.gov) or the Midwest Invasive 

Plant Network (www.mipn.org) shall, individually or combined, have a Relative 

Importance (RIV 100) higher than 50%.  In addition the comparative results of the 

monitoring surveys shall show a positive trajectory in performance at the end of 

the second full growing season. 

 

Amend subsection 632.3.19.1 (7) to include the following: 

 

Coordinate with the Engineer for application of insecticide, fungicide and fertilizer.  

Herbicide shall be applied by a licensed applicator.  Use integrated pest management 

practices to minimize the use of pesticides and reduce hazards. 

 

If herbicide spraying is to be performed during the care cycle the contractor is to submit a 

diagram of which areas are to be treated to the engineer for pre-approval.  Scheduled 

herbicide applications are to be performed on Mondays if feasible. 

 

Amend subsection 632.19.1 to include the following: 

 

(11)  Extend the plant establishment period by 2 years from the time of replanting for any 

first time replacement plant.  The engineer may elect subsequent replacement or credit for 

that item if the replacement plant is not acceptable during or at the end of the extended 

plant establishment period. 

 

(12)  At the end of the plant establishment period, replace any trees and shrubs that are in 

an unhealthy or unsightly condition. 

 

(13)  At the end of the plant establishment period and Final Acceptance, 100% of the 

woody material shall be alive and growing in a healthy condition and 95% of the planted 

plugs (rootstock) shall be alive and growing in a healthy condition. 

 

If the care specialist fails to perform any of the required care cycles as specified in 

subsection 632.3.19.1 of the standard specifications, the Owner will assess daily damages 

in the amount of $100.00 to cover the cost of performing the work with other forces. The 

Owner will assess these damages for each day the requirements of the care cycle remain 

incomplete, except when the engineer extends the required time period. 

 

Delete subsection 632.3.20 (3) in its entirety. 
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23. Field Facilities. 

Delete subsection 642.2.2.1(2) and 642.2.2.1(3) in their entirety. 

 

24. Construction Staking Slope Stakes 

Amend section 650.3.13 of the standard specifications with the following: 

 
(3) Stake slope intercept lines along the existing tree lines 2 weeks in advance of clearing 

and grubbing and notify the Engineer when staking is complete to allow time to review 

and adjust grading limits before clearing takes place. 

 

25. Island Management Area SPV.0005.01. 

Supplement standard spec 201 with the following: 

 

A  Description 
This special provision describes clearing and grubbing invasive plant species from the 

Island Management Area (0.13 acres) as indicated on the plan. 

 

B  Materials 
  

(Vacant)  

 

C  Construction  

C.1 
Refer to standard spec 201 and add the following: 

 

Preserve the existing willow (Salix spp.) species.  Clear and grub all invasive species 

from the Island Management Area prior to planting the Emergent Wetland Zone plant 

plugs.  Invasive species shall be defined as those that occur in “A Field Guide to 

Terrestrial Invasive Plants in Wisconsin” written by the Wisconsin DNR. 

(http://dnr.wi.gov/topic/invasives/documents/wi%20inv%20plant%20field%20guide%20

web%20version.pdf) 

 

D  Measurement 
The Owner will measure Island Management Area Clearing and Grubing by the acre 

acceptably completed with the designated limits.  
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E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0005.01 Island Management Area ACRE 

 

Payment is full compensation for all clearing and grubbing required under this section and 

performed within the limits of the Island Management Area as designated on the plan.  It 

includes handling, hauling, piling, burning, burying, trimming, chipping, wound treatment, 

rehandling, and disposing of waste and debris.  It includes excavations made to bury 

clearing and grubbing material, backfilling these excavations, and disposing of excess 

excavated material ; and for furnishing all labor, tools, equipment, and incidentals 

necessary to complete the contract work.  

 

26. Existing Environmental Cap Material, SPV.0035.01 

A  Description 
This work will conform to the requirements of section 205 of the standard specifications 

and as shown on the plans and as supplemented herein. 

 

This work consists of excavating, grading, segregating, temporarily stockpiling (as 

required), reusing, loading, and hauling the existing environmental cap materials within 

the project for capping of materials containing low concentrations of metals, petroleum 

and organic constituents contained in the soil and fill material.   

 

B  (Vacant) 
 

C  Construction 

Subsection 205.3 of the standard specification is supplemented with the following:   
Existing environmental cap material excavated or graded in the areas shown on the 

Contaminated Material Plan are planned to be reused within the project for capping of 

unexcavated materials containing low concentrations of metals, petroleum and organic 

constituents contained in the soil and fill material. Dispose of surplus material as 

specified in 205.3.12. 

 

The environmental consultant may field-screen material during excavations in areas of  

contamination or as directed by the engineer. Based on results of field-screening the 

materials shall be designated by the Owner’s environmental consultant as follows: 

• Contaminated Material – impacted materials for disposal at a licensed DNR 

landfill. 

• Potentially contaminated materials requiring temporary stockpiling and additional 

characterization prior to disposition. 
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• Clean environmental cap material for reuse for capping of unexcavated materials 

containing low concentrations of metals, petroleum and organic constituents 

contained in the soil and fill material. 

 

If potentially contaminated materials requiring additional characterization are 

encountered, assist the environmental consultant in collecting soil samples using 

excavation equipment, if required.  The environmental consultant may collect soil 

samples from the excavations. The sampling frequency, if required, will be a maximum 

of one sample for every 100 cubic yards excavated. 

 

Clean environmental cap material may be temporarily stockpiled within the project 

limits.   

 

D  Measurement 
The Owner will measure Existing Environmental Cap Material by the cubic yard 

acceptably completed as computed using the method of average end areas with no 

correction for curvature. The material will be measured following stockpiling  onsite. 

 

E  Payment 
The Owner will pay for measured quantity at the contract unit price under the following 

bid item: 

 

ITEM DESCRIPTION UNIT 

SPV.0035.01 Existing Environmental Cap Material  CY 

 

Payment is full compensation for excavating, loading, hauling, placing of Existing 

Environmental Cap Material on-site, and disposing of any surplus material; and for 

furnishing all labor, tools, equipment, and incidentals necessary to complete the work. 

  

 

27. Apron Endwall Underdrain 6-Inch, Item SPV.0060.01. 

A  Description 
This special provision describes constructing an endwall, including required excavating 

and backfilling, according to the construction details and as hereinafter provided. 

 

B  Materials  
Furnish materials as specified for a Reinforced Concrete Apron Endwall for Underdrain 

in subsection 612.2 of the standard specifications. 

 

C  Construction  
Construct the Apron Endwall Underdrain in accordance to subsection 612.3 of the 

standard specifications and plan details. 
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D  Measurement  
The Owner will measure Apron Endwall Underdrain 6-Inch by the unit acceptably 

completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.01. Apron Endwall Underdrain 6-Inch Each 

 

Payment is full compensation for all excavating and backfilling; for providing, hauling 

and placing all materials, including concrete, and reinforcement at each unit; for 

disposing of all surplus material; and for furnishing all labor, tools, equipment, and 

incidentals necessary to complete the contract work.  

28. Beehive Inlet Frame and Grate 12-Inch,  SPV.0060.02. 

A  Description 
This special provision describes furnishing and constructing metal frames and grates. 

 

B  Materials 
Use castings conforming to ASTM A536 grade 70-50-05. 

 

Provide lock down mechanisms as shown on the drawings.  

 

C  Construction  
Construct Frames and Grates in accordance to subsection 611.3 of the standard 

specifications and plan details. 

 

D  Measurement 
The Owner will measure Beehive Inlet Frame and Grate,  12-Inch as each individual unit 

acceptably completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

   

SPV.0060.02 Beehive Inlet Frame and Grate, 12-inch Each 

 

Payment is full compensation for providing all materials; for providing and installing new 

covers, including frames, grates and/or lids, and all other required materials and for 

installing and adjusting each cover separately; for providing and installing lock down 
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mechanisms; and for furnishing all labor, tools, equipment, and incidentals necessary to 

complete the contract work.  

 

29. Pipe Underdrain Access Tee, Item SPV.0060.03; Cleanout 12-Inch, 

Item SPV.0060.04. 

A  Description 
This special provision describes constructing inlets made of PVC, including required 

excavating and backfilling. 

 

B  Materials 
Furnish materials as specified for Inlets and Covers in subsection 611.2 of the standard 

specification except as noted here. 

 

Furnish Polyvinyl Chloride (PVC) plastic drain, waste and vent pipe and fittings, ASTM 

designation D2665, schedule 40 PVC or the standard specification for type PSM PVC 

sewer pipe and fittings, ASTM designation D 3034, Type PSM SDR 23.5 PVC sewer 

pipe, all joints shall be solvent welded. 

 

C  Construction  
Construct Inlets in accordance to subsection 611.3 of the standard specifications and plan 

details. 

 

D  Measurement 
The Owner will measure Pipe Underdrain Access Tee and Cleanout 12-Inch as each 

individual unit acceptably completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0060.03 Pipe Underdrain Access Tee Each 

SPV.0060.04 Cleanout 12-Inch Each 

 

Payment is full compensation for providing all materials; for all excavating, backfilling, 

disposing of surplus material; and for furnishing all labor, tools, equipment, and 

incidentals necessary to complete the contract work.  
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30. Temporary Sediment Basin, Item SPV.0060.05 

A  Description 
This special provision describes constructing a sediment basin of sufficient size to 

provide an effective means to filter the water from the dewatering operation before it is 

discharged into the receiving waters in accordance to the details shown on the plans and 

as hereinafter provided.  A sediment bag may be used in lieu of a temporary sediment 

basin. 

 

B  Materials 
All materials for sediment basin incorporated into this item shall conform to the pertinent 

requirements of the standard specifications. 

 

All materials for sediment bags shall conform to the geotextile bag requirements of 

Wisconsin Department of Natural Resources Technical Standard 1061. 

 

C  Construction 
The dimensions of the sediment basin shall be approved by the engineer prior to 

construction. The sediment basin shall be lined with an approved geotextile fabric with 

erosion bales trenched in around the perimeter of the basin. Erosion control bales shall 

surround the basin and ¾-inch clear washed stone shall be placed in the bottom of the 

basin. This item shall include maintenance and cleaning of the sediment pond as directed 

by the engineer. 

 

Sediment bag dimensions shall conform to the geotextile bag requirements of Wisconsin 

Department of Natural Resources Technical Standard 1061. 

 

D  Measurement 
The Owner will measure Temporary Sediment Basin as each individual temporary 

sediment basin acceptably completed.  Where a sediment bag is used in lieu of a sediment 

basin, Owner will measure Temporary Sediment Basin as each individual sediment bag 

acceptably completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract price under the following bid 

items. 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.05 Temporary Sediment Basin Each 

 

Payment is full compensation for furnishing all materials, for all excavating, for any 

maintenance, for disposing of surplus materials, for removal of the device after 

completion of the dewatering operations, and for furnishing all labor, tools, equipment 

and incidentals necessary to complete the work in accordance with the contract. 
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31. Enhancement Zone Plugs FES Lifts, Item SPV.0060.06. 

A  Description 
This special provision describes furnishing the native herbaceous plant plugs of the 

species specified, complete in place in the FES Lift Zone areas as designated on the 

plans, or as directed by the engineer. It includes furnishing all necessary materials and 

performing all necessary work such as excavating plant holes, and necessary care, such as 

trimming, and watering required replacements pending acceptance in accordance to the 

plans, specifications and contract.  

 

B  Materials 

General 
The source of all plant materials is nursery-grown stock, not wild-collected, from an area 

not to exceed 150 linear miles from the project site, and within the State of Wisconsin. 

All plants must be healthy, 1 to 2 years old, and have well-developed root systems. Plants 

that show evidence of mold, rot, freezing, or frost damage will be rejected. Where 

evidence is submitted that a specified rootstock cannot be obtained, substitutions may be 

made upon the specific approval of the engineer. FES Lift Zone plugs are listed in the 

tables below.  FES Lift Zones cover a total of 0.07 acres in area and are divided into 

Upland (Lifts 4-8) and Wetland areas (Lifts 1-3).  Refer to drawings for additional FES 

Lift Zone plugs and locations.   

 

 

FES Lift Wetland Zones (Lifts 1-3): 

 

COMMON 

NAME 

SCIENTIFIC 

NAME 
QUANTITY 

New England 

aster Aster novae-angliae 70 

Blue joint grass Calamagrostis canadensis 70 

Brown fox 

sedge Carex  vulpinoidea 70 

Virginia wild 

rye Elymus virginicus 70 

Blue flag iris Iris versicolor 70 

Prairie blazing 

star Liatris pycnostachya 70 

Marsh blazing 

star Liatris spicata 70 

Great blue 

lobelia Lobelia siphilitica 70 

Wild golden 

glow Rudbeckia lacinata 70 

Prairie cordgrass Spartina pectinata 70 

Blue vervain Verbena hastate 70 
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  Total:  770 

 

 

FES Lift Upland Zones (Lifts 4-8): 

 

COMMON 

NAME 

SCIENTIFIC 

NAME 
QUANTITY 

Big bluestem  
Andropogon 

gerardii 70 

Side-oats grama 
Bouteloua 

curtipendula 71 

Prairie coreopsis Coreopsis palmata 71 

Canadian wild 

rye Elymus canadensis 71 

Switchgrass Panicum virgatum 71 

Yellow 

coneflower Ratibida pinnata 71 

Ohio spiderwort 

Tradescantia  

ohiensis 71 

Hoary vervain Verbena stricta 71 

Culver's root 

Veronicastrum 

virginicum 71 

  Total: 638 

  

 

C  Construction 
Plant plugs in the designated Enhancement Zone areas. Provide the engineer with 5 

working days notice of the intended date of delivery of plugs to the project site. Present 

all plugs to the engineer for inspection and partial acceptance prior to planting. Plant 

Enhancement Zone Plugs by hand with the use of tree spud, hand trowel or other 

comparable method; or as directed by the engineer. 

 

C.1  Timing 
Plant all plugs within 1 week of the day of delivery at the project site. In the event that 

this is not possible, temporarily store plants by placing them in a well-ventilated, cool, 

shaded, moist storage space. Keep all plugs watered during storage.  

 

C.2  Planting layout 
Plant plugs at a density of approximately 1.5-foot on center within the Enhancement 

Zone areas as shown in the plan, or as directed by the engineer. 

 

C.3  Care 
Handle plugs with care to prevent damage; keep moist, cool, and shaded prior to planting. 

Do not disturb freshly planted plugs with subsequent activities that would cause 

uprooting or injury. Refer to Enhancement Zone Plugs Surveillance and Care Cycles for 
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maintenance requirements. Plant plugs in the designated Enhancement Zone areas. 

Provide the engineer with 5 working days notice of the intended date of delivery of plugs 

to the project site. Present all plugs to the engineer for inspection and partial acceptance 

prior to planting. Plant Enhancement Zone Plugs by hand with the use of tree spud, hand 

trowel or other comparable method; or as directed by the engineer. 

    

D  Measurement 
The Owner will measure Enhancement Zone Plugs as each individual plug, acceptably 

completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract price for the following bid 

item: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0060.06 Enhancement Zone Plugs FES Lifts Each 

 

Payment is full compensation for furnishing, delivering, storing and planting the plants. 

 

32. Enhancement Zone Plugs Tamarack Wetland, Item SPV.0060.07 

A  Description 
This special provision describes furnishing the Enhancement Zone herbaceous plant 

plugs of the species specified, complete in place in the Enhancement Zones areas as 

designated on the plans, or as directed by the engineer. It includes furnishing all 

necessary materials and performing all necessary work such as excavating plant holes, 

and necessary care, such as trimming, and watering required replacements pending 

acceptance in accordance to the plans, specifications and contract. 

 

B  Materials  
The source of all plant materials is nursery-grown stock, not wild-collected, from an area 

not to exceed 150 linear miles from the project site, and within the State of Wisconsin. 

All plants must be healthy, 1 to 2 years old, and have well-developed root systems. Plants 

that show evidence of mold, rot, freezing, or frost damage will be rejected. Where 

evidence is submitted that a specified rootstock cannot be obtained, substitutions may be 

made upon the specific approval of the engineer. Tamarack Wetland enhancement zone 

plugs are listed in the table below.  Refer to drawings for additional enhancement zone 

plugs and locations.  

 

Tamarack Wetland Zone (0.04acres) 

COMMON NAME SCIENTIFIC NAME QUANTITY 

Owl-fruit sedge Carex stipata 50 

Brown fox sedge Carex vulpinoidea 50 
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Cinnamon willow-herb Epilobium coloratum 50 

Blue flag iris Iris virginica shrevei 50 

Dudley's rush Juncus dudleyi 50 

Soft rush Juncus effuses 50 

Torrey's rush Juncus torreyi 50 

American water-horehound Lycopus americanus 50 

Monkey flower Mimulus ringens 50 

Obedient plant Physostegia virginiana 50 

Three-square bulrush Scirpus americanus 50 

Dark green bulrush Scirpus atrovirens 50 

Wool-grass Scirpus cyperinus 50 

Rufous bulrush Scirpus pendulus 50 

  Total:  700 

 

C  Construction 
Plant plugs in the designated Enhancement Zone areas. Provide the engineer with 5 

working days notice of the intended date of delivery of plugs to the project site. Present 

all plugs to the engineer for inspection and partial acceptance prior to planting. Plant 

Enhancement Zone Plugs by hand with the use of tree spud, hand trowel or other 

comparable method; or as directed by the engineer.  

 

D  Measurement 
The Owner will measure Enhancement Zone Plugs as each individual plug, acceptably 

completed.  

 

E  Payment  
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.07 Enhancement Zone Plugs Tamarack 

Wetland 

Each 

 

Payment is full compensation for furnishing, delivering, storing and planting the plants. 
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33. Enhancement Zone Plugs Emergent Zones, Item SPV.0060.08. 

A  Description 
This special provision describes furnishing the Enhancement Zone herbaceous plant 

plugs of the species specified, complete in place in the Emergent Zone 1 and Emergent 

Zone 2 Enhancement Zone areas as designated on the plans, or as directed by the 

engineer. It includes furnishing all necessary materials and performing all necessary work 

such as excavating plant holes, and necessary care, such as trimming, and watering 

required replacements pending acceptance in accordance to the plans, specifications and 

contract.  

 

B  Materials  
The source of all plant materials is nursery-grown stock, not wild-collected, from an area 

not to exceed 150 linear miles from the project site, and within the State of Wisconsin. 

All plants must be healthy, 1 to 2 years old, and have well-developed root systems. Plants 

that show evidence of mold, rot, freezing, or frost damage will be rejected. Where 

evidence is submitted that a specified rootstock cannot be obtained, substitutions may be 

made upon the specific approval of the engineer. Emergent Wetland enhancement zone 

plugs are listed in the table below.  Refer to drawings for additional enhancement zone 

plugs and locations.  Plant 357 plant plugs in  Emergent Wetland Zone 1 (along the 

riverbank to the west of the Island Management area) and 1,646 plant plugs in Emergent 

Wetland Zone 2 (along the edges of the Island Management area) as indicated on the 

plan. 

 
Emergent Wetland Zone 1 (0.02 acres) and Emergent Wetland Zone 2 (0.03 

acres) 

COMMON 

NAME 

SCIENTIFIC 

NAME 

EM  

ZON

E 1 

EM  

ZON

E 2 

Water plantain 

Alisma 

subcordatum 51 235 

Blue flag iris 

Iris virginica 

shrevei 51 235 

Arrowhead Sagittaria latifolia 51 235 

Dark green 

bulrush Scirpus atrovirens 51 235 

River bulrush Scirpus fluviatilis 51 235 

Softstem bulrush 

Scripus validus 

creber 51 235 

Common burreed 

Sparganium 

eurycarpum 51 235 

 Totals: 357 1,645 
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C  Construction 
Plant plugs in the designated Enhancement Zone areas. Provide the engineer with 5 

working days notice of the intended date of delivery of plugs to the project site. Present 

all plugs to the engineer for inspection and partial acceptance prior to planting. Plant 

Enhancement Zone Plugs by hand with the use of tree spud, hand trowel or other 

comparable method; or as directed by the engineer. 

 

C.1  Timing 
Plant all plugs within 1 week of the day of delivery at the project site. In the event that 

this is not possible, temporarily store plants by placing them in a well-ventilated, cool, 

shaded, moist storage space. Keep all plugs watered during storage.  

 

C.2  Planting layout 
Plant plugs at a density of approximately 1.5-foot on center within the Enhancement 

Zone areas as shown in the plan, or as directed by the engineer. 

 

C.3  Care 
Handle plugs with care to prevent damage; keep moist, cool, and shaded prior to planting. 

Do not disturb freshly planted plugs with subsequent activities that would cause 

uprooting or injury. Refer to Enhancement Zone Plugs Surveillance and Care Cycles for 

maintenance requirements. 

 

D  Measurement 
The Owner will measure enhancement zone plugs as each individual plug acceptably 

planted according to the contract. 

 

E  Payment  
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.08 Enhancement zone plugs emergent 

zones 

Each 

 

Payment is full compensation for furnishing, delivering, storing and planting the plants; 

and for furnishing all labor, tools, and equipment and incidentals necessary to complete 

the work. 

 

34. Televising Sewer Line, Item SPV.0060.09 

A  Description 
This special provision describes televising of the existing MMSD sewer line through the 

project area for purposes of documenting the condition of the sewer pre- and post-

construction. 

 

B  (Vacant)  
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C  Construction 
Televise the existing MMSD sewer line through the project area prior to initiating 

construction and after completion of construction. Sewer televising shall be performed in 

accordance with NASSCO PACP requirements by PACP certified operators. Clean the 

sewer within 95% of the inner diameter of the pipe prior to televising. Provide three 

copies of the televising videos to the engineer.  Bidders may assume that the pipe 

cleaning will consist of standard sewer jetting techniques to clean the inside of the pipe, 

and that any debris present at the bottom of the pipe prior to cleaning will be less 4 inches 

in depth. 

 

Perform the preconstruction televising at least 3 days prior to initiation of work activities 

adjacent to the sewer and within 5 days of substantial completion of work activities. 

Coordinate access to the sewer with Ms. Debra Jensen of the MMSD (414-225-2143) 

prior to televising.  

 

D  Measurement 
The Owner will measure Televising Sewer Line, completed in accordance with the 

contract and accepted, by the unit. 

 

E  Payment  
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.09 Televise Sewer Line Each 

 

Payment is full compensation for performing all work associated with the pre and post-

construction sewer televising including sewer cleaning: coordination with MMSD: and 

for furnishing all labor, tools, equipment and incidentals necessary to complete the work.  

35. Seeding Care Cycles, Item SPV.0060.10.  

A  Description 
This special provision describes seeding surveillance and care cycles.  Between May 15 

and October 15, a 10-day to 14-day interval will be defined as a care cycle.  Care cycle 

length can be extended beyond 14 days if the Engineer allows.   

 

B Materials 
(Vacant) 

 

C Construction 
The seed establishment period of 2 years shall follow Substantial Completion of the 

project as defined in subsection 105.11.2.3. The seed establishment period shall extend 

until October 15 of the second full growing season.  Extend the seed establishment period 

by 2 years from the time of replanting for any first time replacement seeded areas greater 

than 1 square meter.  The engineer may elect subsequent replacement or credit for 
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seeding if the replacement seeded area is not acceptable during or at the end of the 

extended seed establishment period. 

 

C.1 Proper Care  
Properly care for all seeded areas from the time of planting until final acceptance of the 

work.  Proper care of seeded areas consists of watering, weeding, reseeding, and other 

Engineer approved operations.  Hand weeding may be required. 

 

C.2 Cover Crop 
At the end of the first growing season, the cover crop shall be uniformly and densely 

established over the site with no bare spots greater than one square meter.  There shall be 

no evidence of active erosion.  This vegetative cover shall be maintained until Final 

Acceptance of the work. 

 

C.3 Species 
Warrant all seed to be true to botanical name.  Any repercussions resulting from 

unspecified seed being supplied, e.g. on-site species removal and/or replacement, will be 

borne by the Contractor. 

 

C.4 Replacement 
During the seed establishment period, reseed all areas that the engineer determines to not 

meet specification.  Roll, re-grade, and replant bare or eroded areas and re-mulch.  Fill in 

soil subsidence that may occur because of settling or other processes as necessary.  

Replace materials and native seeding damaged or lost in areas of subsidence.  In areas 

where erosion control methods have been disturbed by wind or maintenance operations, 

add new materials and anchor as required to prevent displacement.  Reseeding shall be in 

accordance with the original specifications and installed during the next available seeding 

season following notification to reseed.  Reseeding shall be incidental to the Seeding 

Surveillance and Care Cycles item. 

 

C.5 Mowing 
Seeded zones shall be mowed with a flail type mower and/or string trimmers as needed to 

keep plant material to a height of 6 inches.   

 

C.6  Watering 
Install and maintain temporary piping, hoses, and watering equipment to convey water 

from sources to keep seeded areas uniformly moist during the first growing season. 

 

• Schedule watering to prevent wilting, puddling, erosion, and displacement of seed 

or mulch.  Lay out temporary watering system to avoid walking over muddy or 

newly planted areas. 

 

• Water all areas with fine spray at a minimum rate of 1 inch per week for 4 weeks 

after planting, and 1/2 inch per week for the subsequent 4 weeks unless rainfall 

precipitation is adequate. Water thereafter as per need for successful 

establishment.  
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• Temporary irrigation measures may supplement rainfall to provide the minimum 

water requirements if Contractor maintains and monitors rain gauges on site. 

Temporary irrigation measures include the provision of hoses, valves, automatic 

timers, sprinklers (reel, or impact rotor), and drip valves.  

 

• Hand watering may be allowed at the discretion of the Engineer.  

 

• The Contractor shall measure output at different areas of the installation to 

determine if watering requirements are met.  

 

• Contractor shall also be responsible for monitoring temporary equipment to make 

sure that it is in proper repair and in good working order. 

 

• The Contractor shall supply water, paid for as incidental to the Seeding 

Surveillance and Care Cycles item. 

•  

• The Contractor shall be responsible for keeping the trail clear of obstructions 

during watering operations.  Hoses are not allowed to cross the trail without 

protection. 

 

C.7 Weed Control 
Coordinate with the Engineer for application of insecticide, fungicide and herbicide.  

Herbicide shall be applied by a licensed applicator.  Use integrated pest management 

practices to minimize the use of pesticides and reduce hazards.   

 

At the end of the plant establishment period as defined in 632.3.19.1 (1), none of the 

weedy species identified in this section shall occupy an area greater than one square 

meter at any one location alone or in combination of species: 

  

• Native upland seeding: Bird’s Foot Trefoil (Lotus corniculatus), Crown Vetch 

(Coronilla varia), Spotted Knapweed (Centaurea stoebe L. ssp. micranthos), 

Teasel species (Dipsacus sp.), White Sweet Clover (Melilotus alba), Yellow 

Sweet Clover (Melilotus officinalis),  Field Thistle (Cirsium arvense), Burdock 

(Arctium sp.), Common Buckthorn (Rhamnus spp.), Eurasian honeysuckles 

(Lonicera spp.), or other noxious weeds for the Great Lakes region as defined by 

the USDA Natural Resources Conservation Service (http://plants.usda.gov) or the 

Midwest Invasive Plant Network (www.mipn.org).   

 

Wet prairie seeding: Cattails (Typha spp.), Reed Canary Grass (Phalaris 

arundinacea), Purple Loosestrife (Lythrum salicaria), or other noxious weeds 

for the Great Lakes region as defined by the USDA Natural Resources 

Conservation Service (http://plants.usda.gov) or the Midwest Invasive Plant 

Network (www.mipn.org). .   
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There shall be no Giant Reed (Phragmites australis) or Japanese Knotweed 

(Polygonum cuspidatum) in evidence on the site. 

 

For upland seeding, the Engineer shall establish four transects in a stratified 

random pattern across the site with no more than 20 quarter meter quadrats 

per transect.  For Bioswales and Rain Gardens, the Engineer shall establish 

one longitudinal transect in a stratified random pattern in each bioswale with 

no more than 20 quarter meter quadrats per transect. 

 

• The Engineer shall conduct a monitoring survey based on the above transects at 

the end of each growing season.  At the time of Final Acceptance at the end of the 

seed establishment period, no invasive species as defined above, or other noxious 

weeds for the Great Lakes region as defined by the USDA Natural Resources 

Conservation Service (http://plants.usda.gov) or the Midwest Invasive Plant 

Network (www.mipn.org) shall, individually or combined, have a Relative 

Importance (RIV 100) higher than 50%.  In addition the comparative results of the 

monitoring surveys shall show a positive trajectory in performance at the end of 

the second full growing season. 

 

C.8 Care Cycle 
Provide one person, called the care specialist, responsible for inspecting and performing 

the required care.  Also provide other personnel, vehicles, equipment, tools, and materials 

needed to accomplish the inspection and care.  Have the care specialist do the following: 

 

• Perform care requirements to the satisfaction of the engineer a minimum of once 

every care cycle as defined above. 

•  

• Notify the engineer at least two days before the beginning of each care cycle. 

•  

• If herbicide spraying is to be performed during the care cycle the contractor is to 

submit a diagram of which areas are to be treated to the engineer for the pre-

approval.  Scheduled herbicide applications are to be performed on Mondays if 

feasible. 

•  

• Submit a written report to the engineer after each care cycle.  Ensure that the 

report documents the work performed during the care cycle; the number, type, and 

location of each seeded area that was re-seeded or marginal; and other 

information the engineer or the specialist deems appropriate.   

•  

C.9 Damages 
If the care specialist fails to perform any of the required care cycles as specified herein, 

the Owner will assess daily damages in the amount of $100 to cover the cost of 

performing the work with other forces.  The Owner will assess these damages for each 

day the requirements of the care cycle remain incomplete, except when the engineer 

extends the required time period. 
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C.10 Acceptance or Replacement of Seed 
Near the end of the applicable seed establishment period, but not later than September 15, 

the engineer will make final inspection of the seeded areas and approve only those seeded 

areas in a healthy growing condition. 

 

C.11 Contract Time 
The Owner will not charge contract time during the seed establishment period or when 

making replacements, unless other contract operations are in progress during the same 

period. 

 

D Measurement 
The Owner will measure Seeding Surveillance and Care Cycles as each individual care 

cycle the care specialist acceptably completes. 

 

 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item. 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.10 Seeding Surveillance and Care 

Cycles 

EACH 

 

Payment is full compensation for all the work required under this bid item including 

water, weeding, re-seeding as required, materials such as herbicide, insecticides, 

fungicide, mulch, and all materials, equipment, and incidentals necessary to acceptably 

complete the surveillance and care cycles.   

   

36. Enhancement Zone Plugs Care Cycles, Item SPV.0060.11.  

A  Description 
This special provision describes enhancement zone plugs surveillance and care cycles.  

Between May 15 and October 15, a 10-day to 14-day interval will be defined as a care 

cycle.  Care cycle length can be extended beyond 14 days if the Engineer allows.   

 

B Materials 
(Vacant) 

 

C Construction 
The enhancement plugs establishment period of 2 years shall follow Substantial 

Completion of the project as defined in subsection 105.11.2.3. The enhancement zone 

plugs establishment period shall extend until October 15 of the second full growing 

season.  Extend the enhancement zone plugs establishment period by 2 years from the 

time of replanting for any first time replacement of enhancement plugs planted areas 

greater than 1 square meter.  The engineer may elect subsequent replacement or credit for 
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replacement of enhancement plugs planted areas that are not acceptable during or at the 

end of the extended establishment period. 

 

C.1 Proper Care  
Properly care for all enhancement zone plugs planted areas from the time of planting until 

final acceptance of the work.  Proper care of enhancement zone plug areas consists of 

watering, weeding, replanting, and other Engineer approved operations.  Hand weeding is 

required and includes removal of all aboveground and belowground stems, roots and 

flower masses of invasive weeds prior to the development of seeds.  Care should be taken 

to disturb as little soil as possible during hand pulling to avoid exposure of additional 

weed seed in the soil layer, and to protect adjacent enhancement plugs. 

 

C.3 Species 
Warrant all enhancement zone plugs to be true to botanical name.  Any repercussions 

resulting from unspecified rootstock being supplied, e.g. on-site species removal and/or 

replacement, will be borne by the Contractor. 

 

C.4 Replacement 
During the enhancement zone plugs establishment period, replant all areas that the 

engineer determines do not meet specification.  Replanting shall be in accordance with 

the original specifications and installed during the next available planting season 

following notification to replant.  Replanting shall be incidental to the Enhancement Zone 

Plugs Surveillance and Care Cycles item. 

 

C.5  Watering 
Install and maintain temporary piping, hoses, and watering equipment to convey water 

from sources to keep enhancement plugs planted areas uniformly wet during the first 

growing season. 

 

• Schedule watering to prevent wilting, puddling, erosion, and displacement of 

adjacent rootstock.  Lay out temporary watering system to avoid walking over 

muddy or newly planted areas. 

•  

• The Contractor shall be responsible for keeping the trail clear of obstructions 

during watering operations.  Hoses are not allowed to cross the trail without 

protection. 

 

• Temporary irrigation measures may supplement rainfall to provide the minimum 

water requirements if Contractor maintains and monitors rain gauges on site. 

Temporary irrigation measures include the provision of hoses, valves, automatic 

timers, and sprinklers (reel, or impact rotor) and drip valves.  

 

• Hand watering may be allowed at the discretion of the Engineer.  

 

• The Contractor shall measure output with rain gauges at different areas of the 

installation to determine if watering requirements are met.  
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• Contractor shall also be responsible for monitoring temporary equipment to make 

sure that it is in proper repair and in good working order. 

 

• The Contractor shall supply water, paid for as incidental to the Enhancement 

Zone Plugs Surveillance and Care Cycles item. 

 

C.7 Weed Control 
Herbicide shall be applied by a licensed applicator.  Use integrated pest management 

practices to minimize the use of pesticides and reduce hazards.   

 

At the end of the enhancement zone plugs establishment period as defined in 632.3.19.1 

(1), none of the weedy species identified in this section shall occupy an area greater than 

one square meter at any one location alone or in combination of species: 

  

• Bird’s Foot Trefoil (Lotus corniculatus), Crown Vetch (Coronilla varia), Spotted 

Knapweed (Centaurea stoebe L. ssp. micranthos), Teasel species (Dipsacus sp.), 

White Sweet Clover (Melilotus alba), Yellow Sweet Clover (Melilotus 

officinalis),  Field Thistle (Cirsium arvense), Burdock (Arctium sp.), Common 

Buckthorn (Rhamnus spp.), Eurasian honeysuckles (Lonicera spp.), or other 

noxious weeds for the Great Lakes region as defined by the USDA Natural 

Resources Conservation Service (http://plants.usda.gov) or the Midwest Invasive 

Plant Network (www.mipn.org).  There shall be no Giant Reed (Phragmites 

australis), Japanese Knotweed (Polygonum cuspidatum), or Tall Manna Grass 

(Glyceria maxima) in evidence on the site. 

 

• The Engineer shall conduct a monitoring survey of the enhancement zones at the 

end of each growing season.  At the time of Final Acceptance at the end of the 

enhancement plug establishment period, no invasive species as defined in 1.8.C.3, 

or other noxious weeds for the Great Lakes region as defined by the USDA 

Natural Resources Conservation Service (http://plants.usda.gov) or the Midwest 

Invasive Plant Network (www.mipn.org) shall, individually or combined, have a 

Relative Importance (RIV 100) higher than 50%.  In addition the comparative 

results of the monitoring surveys shall show a positive trajectory in performance 

at the end of the second full growing season. 

 

C.8 Care Cycle 
Provide one person, called the care specialist, responsible for inspecting and performing 

the required care.  Also provide other personnel, vehicles, equipment, tools, and materials 

needed to accomplish the inspection and care.  Have the care specialist do the following: 

 

• Perform care requirements to the satisfaction of the engineer a minimum of once 

every care cycle as defined above. 

 

• Notify the engineer at least two days before the beginning of each care cycle. 
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• If herbicide spraying is to be performed during the care cycle the contractor is to 

submit a diagram of which areas are to be treated to the engineer for the pre-

approval.  Scheduled herbicide applications are to be performed on Mondays if 

feasible. 

 

• Submit a written report to the engineer after each care cycle.  Ensure that the 

report documents the work performed during the care cycle; the number, type, and 

location of each rootstock planted area that was replanted or marginal; and other 

information the engineer or the specialist deems appropriate.   

 

C.9 Damages 
If the care specialist fails to perform any of the required care cycles as specified herein, 

the Owner will assess daily damages in the amount of $100 to cover the cost of 

performing the work with other forces.  The Owner will assess these damages for each 

day the requirements of the care cycle remain incomplete, except when the engineer 

extends the required time period. 

 

C.10 Acceptance or Replacement of Enhancement Zone Plugs 
Near the end of the enhancement zone plug establishment period, but not later than 

September 15, the engineer will make final inspection of the enhancement plug planted 

areas and approve for final payment only those areas in a healthy growing condition. 

 

D Measurement 
The Owner will measure Enhancement Zone Plugs Surveillance and Care Cycles as each 

individual care cycle the care specialist acceptably completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item. 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0105.11 Enhancement Zone Plugs 

Surveillance and Care Cycles 

EACH 

 

Payment is full compensation for all the work required under this bid item including 

watering, weeding, replanting as required, and materials such as herbicide, insecticides, 

fungicide, mulch, and all materials, equipment, and incidentals necessary to acceptably 

complete the surveillance and care cycles.   
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37. Pavement Cleanup, Item SPV.0075.01 

A  Description 
This special provision describes cleanup of dust and debris from roads within Stadium 

District Lands (Canal Street West of Selig Drive, Selig Drive, 44th St and Cul Du Sac, 

Ramp, and access road.) 

 

B  Materials 
Furnish street sweeper equipped with a power broom, water spray system, and a vacuum 

collection system. 

 

Vacuum equipment shall have a self-contained particulate collector capable of preventing 

discharge from the collection bin into the atmosphere. 

 

C  Construction 
Keep all pavements free of dust and debris generated from any activity under the 

contract.   

 

Provide surveillance to identify if material is being tracked from the jobsite. Clean up 

spillage and material tracked from the project within an hour of occurrence. Perform 

cleanup operations in a safe manner. 

 

Provide pavement sweeping of asphaltic and concrete pavements as directed by the 

engineer. 

 

Conduct all sweeping, to the extent that it is practical, using street sweepers. Ensure that 

the water spray, particulate collector, and vacuum systems are on and functioning 

properly. Where size or weight restrictions preclude using street sweepers, you may 

employ dry sweeping equipment with a vacuum system on and functioning properly. Use 

manual wet sweeping to cover areas inaccessible to power equipment. 

 

D  Measurement 
The Owner will measure Pavement Cleanup by the hour acceptably completed.  The 

department will only measure clean-up activity approved by the engineer. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0075.01 Pavement Cleanup Hour 
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Payment is full compensation for surveillance, mobilization, sweeping, and for properly 

disposing of materials; and for furnishing all other labor, tools, or equipment necessary to 

complete the work. 

38. Improved Turf Type Tall Fescue Seed Mix, Item SPV.0085.01. 

A Description 
This special provision describes an improved turf type tall fescue seed mix for areas near 

the paved bike trail as shown on the plans. This item should be completed using the 

specifications of section 630 and the seed mix ratios herein. 

 

B  Materials 

B.1   General 
Furnish seed mix made of a homogeneous blend of improved turf type tall fescue seed 

mix as described below. 

 

B.2  Improved Turf Type Tall Fescue Seed Mix 
Improved turf type tall fescue seed to be applied at a rate of 350 pounds per acre.  Seed 

mixture shall be as specified or approved equal.  

 

Species 

Percent 

Germination 

Percent 

Mixture (%) 

Cayenne Tall Fescue 85 25% 

Crossfire II Tall 

Fescue 85 25% 

Mustang 4 Tall Fescue 85 50% 

Approximate Total  100% 

 

C  (Vacant) 
 

D  Measurement 
The Owner will measure improved turf type tall fescue seed mix by the pound acceptably 

completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price for the following 

bid items: 

 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0085.01 Improved Turf Type Tall Fescue Seed 

Mix 

LB 

 

Payment is full compensation for providing, handling, and storing all seed; for providing 

the required culture and inoculating seed as specified; and for preparing the seed bed, 

sowing, covering and firming the seed; and for furnishing all labor, tools, equipment, and 

incidentals necessary to complete the contract work.  



  49 of 82 

 

39. Nurse Crop Seed Mix, Item SPV.0085.02. 

A  Description 
This specification describes a special seed mix for areas to receive a seeded Nurse Crop, 

including all areas to be seeded with special native seed mixes.  This item should be 

completed using the specifications of section 630 and the seed mix ratios herein.  If 

seeding is to occur after September 1st substitute winter wheat for oats in the nurse crop 

seed mix per section 630. 

 

B  Materials 

 

Cover crop -See plan for hatch 

 

Species 

Percent 

Germination 

Percent 

Mixture (%) 

Oats 85% 25% 

Flax 85% 12% 

Buckwheat 85% 3% 

Annual Rye 85% 60% 

Approximate Total  100% 

   

Nurse Crop to be applied at a rate of 40 pounds per acre.  

 

 

C  (Vacant) 
 

 

D   Measurement 
The Owner will measure Nurse Crop Seed Mix Special by the pound acceptably 

completed. 

 

E   Payment 
The Owner will pay for measured quantities at the contract unit price for the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0085.02 Nurse Crop Seed Mix LB 

 

Payment is full compensation for providing, weighing, mixing, and storing all seed; for 

providing the required culture and inoculating seed as specified; for supplying water, 

sand or sawdust for mixing seed; for preparing the seed bed, sowing, covering and 

firming the seed; and for furnishing all labor, tools, equipment, and incidentals necessary 

to complete the contract work.  
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40. Pioneer Native Seed Mix, Item SPV.0085.03. 

A  Description 
This special provision describes supplying native seed for planting in the seeding zones 

as indicated on the plan (in the uland portins of the site and on lifts 3 and higher on the 

FES lifts); supplying seed samples, germination test data and storage and delivery of 

seed, and seeding; all in accordance with Section 630 of the State Standard Specifications 

and the special provisions provided herein. Refer to Seeding Surveillance and Care 

Cycles for seeding maintenance requirements. 

 

B  Materials 

 
Use the following native seed specifications during seed acquisition. 

 

1.  Provide native seed true to species, packed separately, with label information 

including scientific and common name, quantity, date and location picked, name and 

company supervising the picking.  Refer to Section 630.2.1.1(3) which refers to wild 

forbes and grasses.  Substitute the following seed list and provide seed at the following 

rates as shown in the list and on the plan. 

 

2.  Provide seed free of non-seed debris and of non-native and/or invasive species 

including, but not limited to, reed canary grass, purple loosestrife, spotted knapweed and 

Canada thistle. 

 

3.  Provide seed of local ecotype and origin no further than 150 linear miles from the 

project location, and from within the State of Wisconsin.  Three separate nurseries are to 

be used for the seed, with roughly 1/3 or each species coming from the individual 

nurseries. 

 

4.  Provide seed that was picked at the appropriate time for ripeness and viability.  Obtain 

germination test results and certification for a random sample of each species prior to 

receiving delivery of the seed.  Provide written documentation of germination tests to the 

engineer prior to seeding. 

 

5.  Accept seed only if it has a minimum germination rate of 80 percent.  If the seed does 

not meet the minimum required 80 percent germination rate, additional seed must be 

supplied at the cost of the seed supplier/contractor to meet the total viable seed quantity. 

 

6.  Use the following seeding schedule in each of the designated areas.  Prior to seeding, 

obtain approval from the engineer for all substitutions or changes to the seeding schedule. 

All seed quantities provided assume a minimum 80% germination rate.   

 

B.1   Seed Mixes 
The pioneer native seeding rates and mixes are as follows, or as directed by the engineer: 
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B.1.1  Grasses 
Seed at 30 pounds per acre.   

 

COMMON 

NAME 

BOTANICAL 

NAME OZ/ACRE 
Grasses (20.33 

ACRES):   

Big bluestem Andropogon gerardii 48 

Little bluestem 

Andropogon 

scoparius 64 

Side-Oats Grama 

Bouteloua 

curtipendula 80 

Canada wild rye Elymus canadendis 192 

Switch grass  Panicum virgatum 32 

Indian grass Sorghastrum nutans ___64___ 

                             

Subtotal: 480 

 

B.1.2  Forbs 
Seed at 3.125 pounds per acre.  

 

COMMON 

NAME BOTANICAL NAME OZ/ACRE 
Forbs 

(20.33 

ACRES):   

Smooth 

blue aster Aster laevis 1 

New 

England 

aster Aster novae-angliae 1 

Partridge 

pea Cassia tripteris 6 

Tall 

coreopsis Coreopsis tripteris  2 

Showy tick 

trefoil Desmodium canadense 3 

Pale purple 

cone flower Echinacea pallida 4 

Flowering 

spurge Euphorbia corallata 0.75 

Sawtooth 

sunflower 

Helianthus 

grosseserratus 0.25 

Prairie 

sunflower Helianthus rigidus 0.25 

False Helianthus 2 
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sunflower helianthoides 

Round-

headed 

bush clover Lespedeza capitata 1.5 

Bee balm Monarda fistulosa 1 

Foxglove 

beard 

tongue Penstemon digitalis 0.5 

Purple 

prairie 

clover 

Petalostemum 

purpereum 5 

Yellow 

coneflower Ratibida pinnata 3.5 

Black-eyed 

susan Rudbeckia hirta 5 

Rosin weed Silphium integrifolium 3 

Compass 

plant Silphium laciniatum 2 

Prairie dock 

Silphium 

terebinthinaceum 0.5 

Rigid 

goldenrod Solidago ridida 2 

Ohio 

spiderwort Tradescantia ohiensis 2 

Hoary 

vervain Verbena stricta 2.75 

Golden 

alexanders Zizia aurea ____1____ 

                           

Subtotal:   50 

 

C  Construction 

C.1 
Refer to section 630.3 of the standard specifications and add the following. 

 

C.2 
Mix the seed at the project site, or as directed by the engineer.  Do not seed in flooded areas 

or when conditions are otherwise unsatisfactory for seeding.  Provide the engineer five 

working days notice prior to any seeding activities. 

 

C.3 
Mix and sow seed on the same day.  Sow nurse crop seed and pioneer native seed together.  

Sow seed using Method A, or as approved by engineer as specified in subsection 630.3.3.1 

of the standard specifications and the following additional techniques. 
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C.4 
Mix seed with moist sand or sawdust prior to seeding.  Provide water on site to moisten the 

sand or sawdust using a ratio of one part moist sand or sawdust to one part native pioneer 

native seed mix and nurse crop seed mix by volume.  After seeding, lightly rake the area to 

cover the seed with no more than a 1/4-inch of soil.  All areas shall be firmly rolled after 

seed is placed. 

 

D  Measurement 
The Owner?/ will measure pioneer native seed mix meeting the required 80 percent 

germination rate by the actual pounds of native seed completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price for the following 

bid items: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0085.03 Pioneer Native Seed Mix LB 

 

Payment is full compensation for providing, weighing, mixing, and storing all seed; for 

providing the required culture and inoculating seed as specified; for supplying water, 

sand or sawdust for mixing seed; for preparing the seed bed, sowing, covering and 

firming the seed; and for furnishing all labor, tools, equipment, and incidentals necessary 

to complete the contract work.  

41. Wet Prairie Native Seed Mix, Item SPV.0085.04 

A  Description 
This special provision describes supplying native seed for planting in the Wet Prairie 

Native seeding zones as indicated on the plan (within the Tamarack Wetland and along 

the river bank on the lower three FES lifts); supplying seed samples, germination test 

data and storage and delivery of seed, and seeding; all in accordance to standard spec 630 

and the special provisions provided herein. Refer to Seeding Surveillance and Care 

Cycles for seeding maintenance requirements. 

 

B  Materials 
Use the following native seed specifications during seed acquisition. 

 

1. Provide native seed true to species, packed separately, with label information including 

scientific and common name, quantity, date and location picked, name and company 

supervising the picking. Refer to standard spec 630.2.1.1(3) which refers to wild forbes 

and grasses. Substitute the following seed list and provide seed at the following rates as 

shown in the list and on the plan. 

 

2. Provide seed free of non-seed debris and of non-native and/or invasive species 

including, but not limited to, reed canary grass, purple loosestrife, spotted knapweed and 

Canada thistle. 
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3. Provide seed of local ecotype and origin no further than 150 linear miles from the 

project location, and from within the State of Wisconsin. Three separate nurseries are to 

be used for the seed, with roughly 1/3 or each species coming from the individual 

nurseries. 

 

4. Provide seed that was picked at the appropriate time for ripeness and viability. Obtain 

germination test results and certification for a random sample of each species prior to 

receiving delivery of the seed. Provide written documentation of germination tests to the 

engineer prior to seeding. 

 

5. Accept seed only if it has a minimum germination rate of 80 percent. If the seed does 

not meet the minimum required 80 percent germination rate, additional seed must be 

supplied at the cost of the seed supplier/contractor to meet the total viable seed quantity. 

 

6. Use the following seeding schedule in each of the designated areas. Prior to seeding, 

obtain approval from the engineer for all substitutions or changes to the seeding schedule. 

All seed quantities provided assume a minimum 80% germination rate.  

 

B.1   Seed Mixes 
The pioneer native seeding rates and mixes are as follows, or as directed by the engineer: 

 

B.1.1  Grasses 
Seed at 23.13 pounds per acre.  

 

COMMON 

NAME 

BOTANICAL 

NAME OZ/ACRE 

Grasses (0.21 

ACRES):   

  

Big bluestem 

Blue joint grass 

Andropogon gerardii 

Calamagrostis 

canadensis 

48 

2 

Bebb’s sedge Carex bebbii 5 

Brown fox sedge Carex vulpinoidea 3 

Canada wild rye Elymus Canadensis 192 

Virginia wild rye Elymus virginicus 72 

Fowl manna grass Glyceria striata 1.25 

Torrey’s rush Juncus torreyi 0.25 

Rice cut grass Leersia oryzoides 4 

Switch grass Panicum virgatum 32 

Dark green rush Scirpus atrovirens 2 

Wool grass Scirpus cyperinus 0.5 

River bulrush Scirpus fluviatilis 4 

Great bulrush Scirpus validus ___64___ 

                             

Subtotal: 322 
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B.1.2  Forbs 
Seed at 3.00 pounds per acre.  

 

COMMON 

NAME 

BOTANICAL 

NAME OZ/ACRE 

Forbs (0.21 

ACRES):   

Water 

Plantain Alisma subcordatum 4.25 

Swamp 

Milkweed Asclepias incarnata 4 

New 

England 

Aster Aster novae-angliae 0.5 

Swamp 

Aster Aster puniceus 3 

Wild Senna Cassia hebecarpa 2 

Cinnamon Willow-

Herb Epilobium coloratum 0.25 

Sneezeweed Helenium autumnale 2 

Prairie Blazing Star Liatris pycnostachya 3 

Common Water 

Horehound Lycopus americanus 0.5 

Monkey Flower Mimulus ringens 0.25 

False Dragonhead Physostegia virginiana 4 

Pinkweed Polygonum pensylvanicum 4 

Wild Golden Glow Rudbeckia laciniata 6 

Sweet Black-Eyed 

Susan Rudbeckia subtomentosa 6 

Grass-leaved 

Goldenrod Solidago graminifolia 0.25 

Purple Meadow 

Rue Thalictrum dasycarpum 2 

Blue Vervain Verbena hastat 1 

Ironweed Vernonia faciculata 2 

Golden Alexanders Zizea aurea ____3____ 

 

Subtotal:   48 

 

C  Construction 

C.1 
Refer to standard spec 630.3 and add the following. 
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C.2 
Mix the seed at the project site, or as directed by the engineer. Do not seed in flooded areas 

or when conditions are otherwise unsatisfactory for seeding. Provide the engineer five 

working days notice prior to any seeding activities. 

 

C.3 
Mix and sow seed on the same day. Sow nurse crop seed and pioneer native seed together. 

Sow seed using Method A, or as approved by engineer as specified in standard spec 

630.3.3.1 and the following additional techniques. 

 

C.4 
Mix seed with moist sand or sawdust prior to seeding. Provide water on site to moisten the 

sand or sawdust using a ratio of one part moist sand or sawdust to one part native pioneer 

native seed mix and nurse crop seed mix by volume. After seeding, lightly rake the area to 

cover the seed with no more than a 1/4-inch of soil. All areas shall be firmly rolled after 

seed is placed. 

 

D  Measurement 
The Owner will measure Wet Prairie Native Seed Mix, acceptably completed, meeting 

the required 80 percent germination rate by the actual pounds of native seed completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid item: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0085.04 Wet Prairie Native Seed Mix LB 

 

Payment is full compensation for providing, weighing, mixing, and storing all seed; for 

providing the required culture and inoculating seed as specified; for supplying water, sand 

or sawdust for mixing seed; and for preparing the seed bed, sowing, covering and firming 

the seed and for furnishing all labor, tools, equipment, materials and incidentals necessary 

to complete the work. 

42. Slope Interruption Device 12”, Item SPV.0090.01. 

A  Description 
This special provision describes furnishing and installing slope interruption devices 

(slope interruption socks). 

  

B  Materials  
Furnish Slope Interruption Device per any of the following products: 

- American Excelsior Curlex 12 inch Sediment Log 

- Ero-Guard EG Straw Log12 

- Erosion Control Blanket.com Stenlog12 

- Erosion Tech Nature Log Excelsior WTL10 (12”) 
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- Erosion Tech Nature Log WTL8 (12” straw) 

- Filtrexx Ditch Chexx (12”) 

- Western Excelsior Excel Straw Log 12” 

 

 

C  Construction  
Install Slope Interruption Device 12” per manufacturer’s recommendations, and as shown 

on the drawings.  Removal of Slope Interruption Device” will be required only as 

directed by the engineer.  Removal shall be considered incidental to the work. 

 

D  Measurement  
The Owner will measure Slope Interruption Device 12” by linear foot acceptably 

manufactured, delivered and installed. 

 

E  Payment  
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0090.01 Slope Interruption Device 12” LF 

 

Payment is full compensation for providing and installing all materials necessary to 

completely install the Slope Interruption Device and for furnishing all labor, tools, 

equipment, materials, and incidentals necessary to complete the contract work. 

 

43. River Bank Stabilization – FES Lifts, SPV.0090.02; RiverBank 

Stabilization – Surface Fabric Treatment, SPV 0180.01. 

A  Description 
This special provision describes constructing river bank stabilization, consisting of fabric 

encapsulated soil lifts (FES) lifts, as shown on the plans, as directed by the Engineer, and 

as described herein. 

 

B  Materials 

B.1  Non-Woven (Inner) Fabric 
The inner layer of dual layered fabric for FES lifts and the surface fabric treatment shall 

be a non-woven 100% coconut fiber material approved by the engineer and conforming 

to WISDOT Class II Type B standards. Specifically, fabric material shall adhere to the 

following guidelines: 

 

Matrix  - 100% Coconut Fiber 0.5 lbs/yd2 (0.27 kg/m2) 

Netting - Top 100% biodegradable jute 9.3 lbs/1000ft2 

  Bottom: 100% biodegradable jute 7.7 lb/1000ft2 

Thread -   Biodegradable / Organic 
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 Fabric with plastic netting will be rejected. Fabric shall be delivered in 8 ft roll widths 

(minimum) for FES lifts and 12-13 ft roll widths for the surface fabric treatment. The 

rolls must be continuous, without seams.   

 

B.2  Woven (Outer) Fabric 
The outer layer of dual layered fabric for FES lifts and the surface fabric treatment shall be 

a woven 700 weight, 100% coconut fiber material approved by the engineer and 

conforming to WISDOT Class II Type C standards. The rolls shall be 12-13 ft wide. Seams 

are not allowed in the fabric. Specifically the material shall adhere to the following 

guidelines: 

 

Thickness -  0.35 in 

Mass –  20.6 oz/sq yd 

Open Area –  50% 

 

 

B.3  Wood Stakes 
Wood Stakes shall be used to anchor all coir fabrics.  Stakes shall be solid and free of knots 

or defects. Chemical treated lumber will be rejected.  Stakes shall be 18" in length.  Stakes 

shall be wedge shaped with a minimum equivalent diameter equal to 1.5" at the top and 

should come to a point at the bottom.  Stakes should be constructed by cutting a standard 

grade 2" x 4" lumber lengthwise along the diagonal to create wedge shaped stakes, or by 

some other method resulting in a stake of dimensions approved by the engineer. 

 

B.4  Wood staples  
Wood staples shall be used in a supplemental manner after FES lift fabrics have been 

secured with wood stakes per the plans and in spot areas to eliminate slack in fabric 

installation, and to ensure the fabrics are securely held in contact with the underlying soil. 

 

Wood staples shall be used to secure surface fabric per the plans. 

 

Wood staples shall be approved by the Owner’s Representative and be made of wood. 

The wood stake must exhibit ample rigidity to enable being driven into hard ground, with 

sufficient flexibility to resist breakage. The wood staple shall have the following 

dimensions, as shown on the plans: 

 
Leg Length: 11.00 in. (27.94 cm)  

Head Width: 1.25 in. (3.18 cm)  

Head Thickness: 0.40 in. (1.02 cm)  

Leg Width: 0.60 in. (1.52 cm) (tapered to point)  

Leg Thickness: 0.40 in. (1.02 cm)  

Total Length: 12.00 in. (30.48 cm)  

 

B.5  Soil Mix – Soil Grout Media and FES Lift Riverbank Soil Media  
Provide a soil mix that conforms to the standards set forth by the Wisconsin Department 

of Natural Resources Conservation Practice Standard 1004 Bioretention for Infiltration 

section V.B.6.d as follows: 
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• 33.33% mineral sand 

• 33.33% compost as specified in the Special Provision for Compost Topsoil 

Amendment, SPV.0180.01. 

• 33.33% quartzite stone – 3/8 inch to 3/4 inch pieces, with no dust 

 

The sand shall meet the following gradation requirement: Wisconsin Standards and 

Specifications for Highway and Structure Construction section 501.2.5.4.4. 

 

The sand component shall consist of mineral sand that is mostly SiO2, but sand 

consisting of dolomite or calcium carbonate may also be used. Manufactured sand or 

stone dust is not allowed. The sand shall be washed to remove clay and silt particles, and 

well-drained prior to mixing. 

 

The compost shall meet the requirements of Wisconsin Department of Natural Resources 

Specification S100, Compost and United States Composting Council Seal of Testing 

Assurance. 

 

The engineered riverbank soil mix shall be free of rocks, stumps, roots, brush or other 

material over 1 inch in diameter. No other materials shall be mixed with the planting soil 

that may be harmful to plant growth or prove a hindrance to planting or maintenance. 

 

The soil mix shall have a pH between 5.5 and 6.5. 

 

The soil mix shall have adequate nutrient content to meet plant growth requirements. 

 

The quartzite stone shall meet the following gradation requirement: Wisconsin Standards 

and Specifications for Highway and Structure Construction section 501.2.5.4.4, Size No. 

1. 

 
Before delivery of the soil mix, the contractor must provide a copy of the lab analysis, 

and certified test results verifying that the soil mix meets the product parameters listed 

above. The lab analysis shall not be more than 90 days old. When any federal or state 

chemical specific requirements are conflicting, the vendor shall meet the most stringent 

requirement. The Owner also reserves the right to conduct bioassay testing of any 

material.  

 

Prospective sources shall be indicated to the Engineer at least 1 month prior to delivery to 

the project in order to allow adequate time for testing and approval of the material. 

 

 

B.6  Stone Toe 
Material requirements for Type I stone for toe are specified in Special Provision Stone – 

Type 1, SPV.0195.04. 
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B.7  Seed 
Material requirements for Seed for FES lifts and surface fabric treatments are specified in 

Special Provisions Nurse Crop Seed Mix, SPV.0085.02, Pioneer Native Seed Mix, SPV 

0085.03, and Wet Prairie Native Seed Mix, SPV.0085.04. 

 

B.8 Plant Plugs 
Material requirements for Plant Plugs for FES lifts are specified in Special Provision 

Enhancement Zone Plugs FES Lifts, SPV.0060.06.  

  

 

C  Construction 

C.1  FES Lifts 
The number of FES lifts (seven) shall be the same along the entire project reach. Lifts 

shall have an average height of 1.4 feet so that the top elevation along the entire project 

reach per the plans is met. Installation will be overseen by the engineer. Care shall be 

taken to maintain integrity of fabric material, minimize seams, and minimize vertical 

faces not conducive to plant generation. Disturbed banks shall be limited to the length of 

work that can be completed within a single day to minimize the area exposed to potential 

flooding. 

 

Construction shall only occur during times of low flow to eliminate any need for 

dewatering. Perform all shaping of the subgrade to the elevations, lines and grades, as 

shown on the plans. The subgrade shall be graded to a smooth condition free from 

depressions and protruding rocks, sticks, and other debris which may prevent a smooth 

application or that may damage the fabric. Care shall be taken to remove all objects that 

would interfere with application or damage the coir fabrics. The finished subgrade will be 

approved by the engineer prior to placement of any new material. 

 

Note that lifts are intended to curve as shown in the plans to maintain a more naturalized 

bank appearance. Degree of curvature shall be adjusted in the field by the engineer, to 

match limits suitable to maintain the integrity of the FES lifts. Rigid forms, if used, may 

need modification to achieve this. Place forms along the bank in locations to achieve the 

lines and grades shown on the plans. 

 

The following sequence shall be followed to construct the FES Lifts, as shown in the 

plans: 
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• Roll outer (woven) coir fabric along the stream bank and place fabric against the 

subgrade and vertical face with embedment lengths as shown on the plans. Stake as 

shown in the plans.  

• Roll inner (non-woven) fabric along the stream bank and place on top of the outer 

(woven) coir fabric to achieve the embedment length shown on the plans. 

• Remove all wrinkles in fabric and ensure that fabrics rest tightly against the 

subgrade and form with the proper embedment lengths. Allow excess coir fabric to 

drape over the form (if used) toward the river. 

• Apply soil matrix to the fabric. Soil shall be placed in layers not to exceed 0.5 feet 

and then compacted to 85% maximum density. Additional layers of soil shall be 

placed and similarly compacted to reach a lift height as shown on the plans. 

• Apply Seed per Special Provisions Nurse Crop Seed Mix, SPV.0085.02, Pioneer 

Native Seed Mix, SPV 0085.03, and Wet Prairie Native Seed Mix, SPV.0085.04 of 

these specifications to the prepared grade and face of the lift. 

• Pull fabrics that are draped over the form (if used) back over soil matrix. Pull coir 

fabric tight and stake according to the specifications and plans. A pull bar, chain, 

and bucket is often helpful in achieving proper tightness. Use a bucket to “knock 

down” and minimize vertical face of lifts as shown in the plans.  

• Wood stakes shall be driven through both fabric layers. Wood stakes shall be 

placed between the strands of the woven coir fabric. Cutting of the coir fabrics to 

provide a fabric opening for wooden stake placement will not be allowed. 

Supplement wood stakes with wood staples as shown on the plans. Additional 

staples shall be installed in any areas where the fabric is loose and can easily be 

pulled away from the surface, or where depressions in the soil cause the fabric to 

“bridge”. Finished fabric installation should be tight and not easily moved by hand. 

Fabric shall not be lifted greater than 1” above soil fill at any location as a measure 

of acceptable tightness. 

• Check fabrics for damage and tightness. Tightness is checked by an inability to 

pull any part of the fabric more than 1” above the soil surface. Damaged coir fabric 

shall be repaired or replaced. If damaged coir fabric has a tear of 6 inches or less, 

scrap fabric may be placed beneath damaged woven coir fabric such that it extends 

24 inches beyond the damaged area in all directions. Stake around the tear with 4 

wooden stakes on 12-inch centers. Coir fabrics with tears greater than 6 inches shall 

be replaced at the Contractor’s expense. 

• Remove forms, if used. Note, forms can be removed by hand, or pried with a bar 

if necessary. Contractor shall not use motorized equipment to remove forms. 

• Plant plugs per Special Provision Enhancement Zone Plugs FES Lifts, 

SPV.0060.06.  

 

End transitions at the upstream end abutting the riprap bank shall be secured by burying 

not less than five linear feet of both the inner and outer fabrics under the sub grade, 

properly staked and toed in, then backfilled smooth for placement of rip rap over top.  

End transitions at the downstream end abutting the existing riprap of the pedestrian 

bridge shall be secured per the box end details in the plans. Transitions are sensitive areas 

and some adjustment should be expected to ensure smooth and stable transitions from 

rock to fabric occur. 
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Following completion of each FES lift bank installation, review the installation for areas 

of loose fabric or locations of voids between fabrics and soil. Secure these areas with 

supplemental stakes or staples to ensure that fabrics are tight and in solid contact with the 

underlying soil. The engineer will review fabric staking prior to project completion, and 

may request additional staking in identified areas of loose fabric or voids. 

 

 

C.2  Soil Mix – Riverbank Soil Media 
Prepare the FES lift bed and place riverbank soil mix as shown on the drawings and as 

required above. 

 

C.3  Soil Fabric Treatment 
Surface fabric treatment shall be constructed in the locations shown on the plans. 

 

Materials for surface fabric treatment shall be woven and non-woven fabric as specified 

in Part B above. 

 

The subgrade for surface fabric treatment shall be topsoil and have a smooth condition 

free from depressions and protruding rocks, sticks, and other debris which may prevent a 

smooth application or that may damage the fabric. Care shall be taken to remove all 

objects that would interfere with application or damage the coir fabrics. 

 

Apply Seed per Special Provisions Nurse Crop Seed Mix, SPV.0085.02, Pioneer Native 

Seed Mix, SPV 0085.03, and Wet Prairie Native Seed Mix, SPV.0085.04 of these 

specifications and per the plans to the prepared subgrade prior to placement of coir 

fabrics. 

 

Place wood staples as indicated on the plans. Finished fabric installation shall be tight 

and not easily moved by hand. Fabric shall not be lifted greater than 1” above soil fill at 

any location as a measure of acceptable tightness.  

 

Terminal and transition trenches shall not be backfilled until inspected by owner.  

 

Damaged coir fabric shall be repaired or replaced. If damaged coir fabric has a tear of 6 

inches or less, scrap fabric may be placed beneath damaged woven coir fabric such that it 

extends 24 inches beyond the damaged area in all directions. Stake around the tear with 4 

wooden stakes on 12 inch centers. Coir fabrics with tears greater than 6 inches shall be 

replaced at the Contractor’s expense. 

 

Plant plugs per Special Provision Enhancement Zone Plugs FES Lifts, SPV.0060.06.  

 

     

D  Measurement 
The Owner will measure River Bank Stabilization by the linear foot acceptably 

completed.  Measurement will be made along the front face of each FES lift. To illustrate, 
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a bank 10 feet long with 5 completed lifts would be measured as 50 LF of lifts. Stone toe 

for bank treatment will be included under Special Provision Stone – Type 1, 

SPV.0195.04.  

 

The Owner will measure Riverbank Stabilization – Surface Fabric Treatment by the 

square yard acceptably completed.  

 

E  Payment 
The Owner will pay for measured quantities at the contract price for the following bid 

item: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

   SPV.0090.02 

SPV.0180.01 

River Bank Stabilization-FES lifts 

River Bank Stabilization-Surface Fabric 

Treatment 

 

LF 

SY 

 

Payment is full compensation for testing and submittals, excavating, forming and placing 

lifts, providing, delivery and placement of soil backfill, providing, staking and splicing 

fabric, and all labor for installation. 

44. Concrete Shoulder 6-Inch Special, SPV.0165.01 

A  Description 
This special provision describes constructing a concrete shoulder with sections of 

downturned edges as shown in the drawings, as specified herein, and as directed by the 

Engineer. 

 

B  Materials 
Concrete shall meet the requirements of 602.2 of the standard specifications. 

 

C  Construction  
Construct concrete in accordance with section 602.3 of the standard specifications. 

 

D  Measurement 
The Owner will measure Concrete Shoulder 6-Inch Special by the square foot of work 

acceptably completed in accordance to the plans and the contract. 

 

E  Payment 
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The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0165.01 Concrete Shoulder 6-Inch Special SF 

 

Payment is full compensation for at the contract price per square foot, which price shall 

be payment in full for concrete placement, finishing, and curing, and for furnishing all 

labor, tools, equipment and incidentals necessary to complete the work in accordance to 

the contract. 

45. Compost Blanket, Item SPV.0180.02 

A  Description 
This special provision descries formatting and installing a 2” thick layer of compost to 

areas designated in plans.  The blanket can be applied +/- ¼” of the specified depth. 

 

B  Materials  

B.1 General  
Compost Blanket media shall be a composted, weed free organic matter source derived 

from: agricultural, food, or industrial residuals; yard trimmings; source-separated or 

mixed solid waste. Particle size shall be as described below in the product parameters 

table. The compost shall possess no objectionable odors, will be reasonably free (< 1% by 

dry weight) of man-made foreign matter and will meet the product parameters outlined 

below. The product shall be certified through the U.S. Composting Council’s (USCC) 

Seal of Testing Assurance (STA) Program.  

 

Use only a well-composted product that contains no substances toxic to plants.  Compost 

must be produced by a process to further reduce pathogens (PFRP) and weed seeds, and 

process verified by fecal coliform or Salmonella sp. Tests, where applicable. 

Additionally, the material shall meet the Code of Federal Regulations, Title 40, section 

503.13(b)(3), amended for mercury. Compost must meet minimal chemical contaminant 

standards in order to be used. No material may be mixed into compost that can be 

considered Hazardous Waste by Wisconsin State Laws.  At the time of delivery to the 

Project, the compost shall be in a condition considered safe for exposure to dusts during 

handling. 

  

Product Parameters:  

Parameters Reported as  

(units of 

measure)  

Blanket 

Media to be 

Vegetated  

pH pH units  6.0 - 8.5  

Soluble Salt 

Concentration 

(electrical conductivity)  

dS/m 

(mmhos/cm)  

Maximum 5  

Moisture Content  %, wet 

weight basis  

30 – 60  
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Testing  
Before delivery of the compost, supplier must provide a copy of the lab analysis, 

performed by a STA Program certified lab, verifying that the compost meets the product 

parameters listed above.  The lab analysis should not be more than 90 days old.  When 

any federal or state chemical specific requirements are conflicting, the vendor shall meet 

the most stringent requirement. The Department also reserves the right to conduct 

bioassay testing of any material.  Prospective sources shall be indicated to the Engineer at 

least 1 month prior to delivery to the Project in order to allow adequate time for testing 

and approval of the material.  

 

C  Construction  

C.1 General  
The Contractor shall apply compost at the rates indicated in the plans and specifications, 

using mechanical spreading devices to the fullest extent practical, and providing uniform 

distribution of the material over the designated areas. 

Compost shall be applied with either rubber tracked or rubber tired low ground pressure 

equipment or pneumatically (blower truck). 

Organic Matter Content  %, dry 

weight basis  

25 – 65  

Particle Size  % passing a 

selected 

mesh size, 

dry weight 

basis  

 

• 3” (75 

mm), 100% 

passing  

• 1” (25mm), 

90% to 100% 

passing  

• 3/4” 

(19mm), 

65% to 

100%passing  

• 1/4” (6.4 

mm), 0% to 

75% passing  

• Maximum 

particle 

length of 6” 

(152mm)  

 

Stability 

Carbon Dioxide  

Evolution Rate  

mg CO
2
-C 

per g OM per 

day  

< 8  

Physical Contaminants 

(man-made inerts)  

%, dry 

weight basis  

< 1  
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Compost to be applied in a continuous 2” +/-1/4” blanket throughout all areas designated.  

Compost blanket is to be uniform and even across all areas with no lumps, clumps, clods 

or heaps. When poor mulch distribution occurs, the Contractor will be required to re-

mulch areas where coverage is too light and remove the excess where coverage is too 

heavy as determined by the Engineer.  

All edges near buildings and structures, paths and existing planting beds are to be 

feathered in to existing grades.  In no circumstance shall positive drainage away from 

existing buildings and structures be affected by the addition of compost. 

The Contractor shall not operate mulch-blowing equipment on slopes that are too steep 

for the equipment or that cause rutting of the soil surface (slopes 1:4 and steeper). Blower 

attachments shall be used such that the mulch can be applied without having to traverse 

the slopes. The Contractor shall re-grade, reseed and re-mulch slopes that are rutted at no 

additional expense to Owner. 

D  Measurement 
The Owner will measure Compost Blanket by the square yard, acceptably completed.   

 

  E  Payment 
The Owner will pay for measured quantities at the contract unit price for the following 

bid items: 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.02 Compost Blanket SY 

Payment is full compensation for providing and placing this material, providing 

verification that the product meets parameters; for disposing of all surplus and waste 

materials; and for furnishing all labor, tools, equipment, and incidentals necessary to 

complete the contract work. 

 

 

46. Temporary Slope Stabilization – Plastic Sheeting, Item SPV.0180.03. 

A  Description 
This special provision describes furnishing and installing reinforced plastic sheeting for 

temporary slope stabilization in accordance to the plans, specifications and DNR Water 

resources Application/ Wetland Application Project Narrative for the project. 

 

B  Materials 
Plastic sheeting shall be a minimum 10 mil thick reinforced polyethylene sheeting 

consisting of a web of 1,000 denier string laminated between two layers of high strength 

polyethylene.  
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Test Method Value 
(1) 

   

Elongation at Max Load(%) 
Diagonal A 

Diagonal B 

 

ASTM 

D7003 

ASTM 

D7003 

 

266% 

370% 

   

Grab Tensile (lbs) 
Diagonal A 

Diagonal B 

 

ASTM 

D7004 

ASTM 

D7004 

 

87 

86 

   

Trapezoidal Tear (lbs) 

Diagonal A 

Diagonal B 

 

ASTM 

D4533 

ASTM 

D4533 

 

52 

50 

   

Hydrostatic Resistance (psi) ASTM 

D751, Proc. 

A 

 70 

   

 

 

Protect the plastic sheeting from ultraviolet radiation as required by the manufacturer and 

from damage due to shipping and handling. Keep the plastic sheeting dry until it is 

installed.  

 

 

C  Construction  
Place plastic sheeting over disturbed slopes that will remain inactive for more than 14 

calendar days and at the end of each work day and prior to rain events over disturbed 

slopes lower than elevation 5.0. Plastic sheeting shall be anchored using sandbags, rock 

ballast, trenches and/or stakes as required to prevent displacement of the sheeting. 

 

Prior to placement of the sheeting, remove any rocks, roots, branches, etc. that may cause 

damage to the sheeting during placement. Adjacent strips of plastic sheeting shall be 

overlapped a minimum of 12 inches. Fasten all lapped sections together by the use of ties, 

straps, clips or other devices to develop a secure joint that meets the approval of the 

engineer. No vehicles or construction equipment are permitted to operate directly on the 

sheeting. 

 



  68 of 82 

Patch small rips, tears, or defects in the sheeting with additional sections of sheeting, 

secured in place so as to overlap the damaged area by at least 3 feet in all directions. 

Remove and replace sheeting sections with large rips, tears, defects, or other damage at 

the direction of the engineer. All costs to repair or replace damaged or defective sheeting 

are the responsibility of the contractor. 

 

 

D  Measurement 
The Owner will measure Temporary Slope Stabilization – Plastic Sheeting by the square 

yard of surface area upon which the plastic sheeting has been placed and accepted. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.04 Temporary Slope Stabilization – 

Plastic Sheeting 

SY 

 

Payment is full compensation for preparing the surface, furnishing, transporting, and 

installing and anchoring the plastic sheeting; for furnishing and installing all devices and 

materials necessary to join or secure the plastic sheeting in place; and for furnishing all 

labor, tools, equipment, and incidentals necessary to complete the work. 

47. Compost Topsoil Amendment, Item SPV.0180.04 

A  Description 
This special provision describes incorporating a 1” thick layer of compost to supplement 

stockpile topsoil quantities, to be applied in areas as indicated on the plans. 

 

B  Materials  

B.1 General  
Refer to the special provision for Compost Blanket for material and testing requirements 

and as shown on the plans. 

 

C  Construction 
The Contractor shall apply compost at the rates indicated in the plans and specifications, 

using mechanical spreading devices to the fullest extent practical, and providing uniform 

distribution of the material over the designated areas.  Compost shall be applied with 

either rubber tracked or rubber tired low ground pressure equipment or pneumatically 

(blower truck). 

 

Compost to be applied in a continuous 1.0” +/-1/4” layer throughout all areas designated 

and disked, tilled, roto-vated, or other method suitable or approved by the engineer 

thoroughly into the full depth of the existing spread topsoil.  Compost is to be uniform 

and even across all areas with no lumps, clumps, clods or heaps. When poor compost 

distribution occurs, the Contractor will be required to reapply to areas where coverage is 
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too light and remove the excess where coverage is too heavy as determined by the 

Engineer.  

 

All edges near buildings and structures, paths and existing planting beds are to be 

feathered in to existing grades.  In no circumstance shall positive drainage away from 

existing buildings and structures be affected by the addition of compost. 

 

The Contractor shall not operate mulch-blowing equipment on slopes that are too steep 

for the equipment or that cause rutting of the soil surface (slopes 1:4 and steeper). Blower 

attachments shall be used such that the mulch can be applied without having to traverse 

the slopes. The Contractor shall re-grade, reseed and re-mulch slopes that are rutted at no 

additional expense to Owner. 

 

D  Measurement 
The Owner will measure Compost Topsoil Amendment by the square yard, acceptably 

completed.   

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price for the following 

bid items: 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0180.04 Compost Topsoil Amendment SY 

 

Payment is full compensation for providing and placing this material, providing 

verification that the product meets parameters; for disposing of all surplus and waste 

materials; and for furnishing all labor, tools, equipment, and incidentals necessary to 

complete the contract work. 

 

48. Contaminated Material, SPV.0195.01; Lead Contaminated 

Material, SPV.0195.02. 

A  Description 
This work will conform to the requirements of section 205 of the standard specifications; 

to pertinent parts of the Wisconsin Administration Code, Chapters NR 700 – 726 

Environmental Investigation and Remediation and Environmental Contamination; 

Wisconsin Administrative Code, Chapters NR 500 – 538, Solid Waste; and as shown on 

the plans and as supplemented herein. 

 

This work consists of excavating, grading, segregating, temporarily stockpiling (as 

required), loading, hauling, and disposing of contaminated soil and fill material and lead 

contaminated material at a disposal facility licensed by the WDNR. No additional 

payment will be made for tipping fees associated with the disposal of the Contaminated 

Material or Lead Contaminated Material.  
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B  (Vacant) 
 

C  Construction 
Subsection 205.3 of the standard specification is supplemented with the following:  

  

If material from within the area of known Contaminated Material or Lead Contaminated 

Material, as shown on the plans, requires excavation, the material will be hauled directly 

to the selected landfill. The environmental consultant may periodically examine 

excavated soil/fill material during excavations in these areas and the limits may be 

refined based on the results of that screening.  

 

If during excavations outside the areas of known contamination, materials are 

encountered that exhibit characteristics of municipal wastes or when conditions such as 

underground storage tanks or soil/fill with noticeable impacts from petroleum or 

chemical products, or other obvious potentially contaminated materials are encountered, 

suspend excavation in that area and notify the engineer and the environmental consultant. 

Continue work at another location as is possible until such time that excavations can 

continue in that area. 

 

If potentially contaminated materials requiring additional characterization are 

encountered, assist the environmental consultant in collecting soil samples using 

excavation equipment, if required.  The environmental consultant may collect soil 

samples from the excavations. The sampling frequency, if required, will be a maximum 

of one sample for every 100 cubic yards excavated. 

 

Contaminated Material to be disposed of at the WDNR-licensed disposal facility may be 

temporarily stockpiled within the project limits.  Construct and maintain the temporary 

stockpile in accordance with NR 718.05(3)(e), including, but not limited to and covering 

the stockpile with material to prevent infiltration of precipitation. 

 

Verify that vehicles used to transport material are licensed for such activity in accordance 

with applicable state and federal regulations.  

 

The environmental consultant will be responsible for obtaining the necessary disposal 

facility approvals and WDNR approvals for treatment and disposal of Contaminated 

Material. Do not transport contaminated material or regulated solid waste off-site without 

the approval of the engineer and without notifying the disposal facility.  

 

The Owner will be the generator of all Contaminated Material and Lead Contaminated 

Material generated from this construction project. The Owner or assigned designee will 

execute all manifests required for the transportation and disposal of such material from 

this project.  

 

D  Measurement 
The Owner will measure Contaminated Material by the ton of contaminated soil/fill 

material acceptably excavated and disposed at the approved disposal facility. The 
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contractor shall have each truckload weighed by a certified scale as specified in 

450.3.1.1.4. The contractor shall provide a printed digital record of each truckload to the 

engineer for payment. 

The Owner will measure Lead Contaminated Material by the ton of lead contaminated 

soil/fill material acceptably excavated and disposed at the approved disposal facility. The 

contractor shall have each truckload weighed by a certified scale as specified in 

450.3.1.1.4. The contractor shall provide a printed digital record of each truckload to the 

engineer for payment. 

 

E  Payment 
The Owner will pay for measured quantity at the contract unit price under the following 

bid items: 

 

ITEM DESCRIPTION UNIT 

SPV.0195.01 

SPV.0195.02 

Contaminated Material 

Lead Contaminated Material 

TON 

TON 

 

Payment is full compensation for excavating, loading, hauling, and disposal of 

contaminated material and lead contaminated material; and for furnishing all labor, tools, 

equipment, and incidentals necessary to complete the work. 

 

49. Crushed Aggregate 3/8-Inch, Item SPV.0195.03. 

A  Description 
This special provision describes furnishing and installing Crushed Aggregate 3/8-Inch as 

shown in the contract documents, as described herein, and as directed by the Engineer in 

the field. 

 

B  Materials 

B.1  Submittals 
Submit each of the following items to the Engineer for Crushed Aggregate 3/8-Inch prior 

to delivery of bulk material to the project site: 

• Sieve analysis of proposed material to ensure it meets gradation requirements. 

• Sample of crushed aggregate screenings for approval: 1/2 cubic foot. 

• Color of crushed aggregate. 

 

Prepare a mock up of finished pavement section for Crushed Aggregate 3/8-Inch.  Mock 

up shall be full width of pavement, with length equal to 3x width.  Mock up shall be 

approved in writing by the Engineer prior to final placement of the entire paving. 

 

B.2  Delivery, Storage, and Handling 
Protect all materials from damage during delivery. 
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B.3  Materials 
 

CRUSHED AGGREGATE SCREENINGS  

Clean, hard, durable particles or fragments of 3/8" minus select buff colored crushed 

granite, river rock, or limestone.  Fines shall be evenly mixed throughout the aggregate.  

When produced from gravel, 50 percent by weight, of the material retained on a No. 4 

sieve shall have one fractured face.  The portion retained on the No. 4 sieve shall have a 

maximum percentage of wear of 50 at 500 revolutions as determined by AASHTO T96-

77.  The portion passing a No. 40 sieve shall have a maximum liquid limit of 25 and a 

maximum plasticity index of 7, as determined by AASHTO T89-81 and AASHTO T90-

81, respectively.  The crushed aggregate screenings shall be free from clay lumps, 

vegetable matter, and deleterious material. 

 

Grading requirements are as follows: 

 

Percentage of Weight Passing a Square Mesh Sieve 

AASHTO T11-82 and T27-82 

 

SIEVE DESIGNATION PERCENT PASSING 

3/8 – Inch 100 

No. 4 85 – 95 

No. 8 55 – 75 

No. 16 35 – 50 

No. 30 20 – 35 

No. 50 18 – 28 

No. 100 15 – 23 

No. 200 10 – 19 

 

C  Construction 
 

Do not use frozen materials or materials mixed or coated with ice or frost.  Do not build 

on frozen work or wet, saturated or muddy subgrade.   

 

PLACING CRUSHED AGGREGATE SCREENINGS: 

Place edges and material to assure that finished and compacted grade of crusher fines 

area is sloped to positively drain (min 1-1/2%) to adjacent areas and is less than 5% 

except as otherwise directed.   

 

Place the crushed screenings on prepared subgrade, and rake smooth using a steel fine 

rake to desired grade and cross section.  Place in two lifts of 2 inches maximum thickness 

per lift. 

 

BACKFILLING: 

Backfill excavation to the crusher fine area edge with scraper spoils, using backfill to 

hold edge of crusher fines in place. 
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COMPACTION 

Compact Crushed Aggregate 3/8-Inch into smooth, firm surface with self-propelled, 

vibratory roller of sufficient weight.  Maintain proper moisture content per proctor test 

submitted by the Contractor.  Alternate direction of rolling and continue until all material 

is firmly locked and keyed together.  The appearance and surface shall be uniform with 

all ridges removed.  Surface shall not vary more than ½” when measured with a ten foot 

straight edge applied parallel to the centerline.  Correct any variation by loosening, 

reshaping, and re-rolling.  When finished, compacted trail thickness shall be a minimum 

of the dimension shown on the drawings. 

 

FINISHING 

Rake along all trail edges to ensure finished appearance and positive drainage away from 

trail and into new drainage structures: alter grade if necessary. 

 

Finished surface shall be smooth, uniform, and solid, with no evidence of chipping or 

cracking.  Dried, compacted pavement material shall be firm all the way through with no 

spongy areas.  Loose material shall not be present on the surface initially. After the first 

year of use, a minor amount of loose material is expected on the surface. 

 

Loose gravel on the surface, or unconsolidated crushed aggregate screenings below the 

surface, is evidence of improper bonding due to poor mixing or insufficient watering.  

Test the loose material by wetting, then tamping, and allowing it to dry. 

 

Unconsolidated areas shall be dug out, and replaced with new crushed screenings with a 

high proportion of fines meeting the grading requirements of Section B.3.  Patched areas 

then shall be wetted thoroughly and rolled smooth.  Patching shall be completed prior to 

any pavement smoothing required. 

 

Significant irregularities shall be smoothed out prior to final acceptance of work.  

Smoothing shall be accomplished by rewetting/saturating rough areas thoroughly, and 

rolling the drive with a heavy roller (1,000 - 1,500 lbs powered walk-behind or small 

rider).  Wackers are not acceptable. 

 

Final thickness of completed pavement shall not vary more than 1/2 inch from the 

dimension indicated on the drawings.  The Engineer may take measurements by means of 

test holes taken at random in finished trail surface.  Correct any variations in the 

thickness beyond the allowable 1/2 inch by repeating the installation procedures.  Repair 

test holes made by the Engineer. 

 

Crusher fines shall not vary in top surface depressions/bumps more than ¼ inch in 10 

feet, measured with a straight edge. 

 

Where geotextile fabric is used, the edges of the geotextile fabric shall not be exposed. 
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D  Measurement 
The Owner will measure Crushed Aggregate 3/8-Inch by the ton acceptably completed. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.03 Crushed Aggregate 3/8-Inch TON 

 

Payment is full compensation for furnishing all materials as measured by the weight 

tickets obtained from a certified scale; and for mixing all materials, for required testing, 

for sub base preparation, and for placement and compaction, and for furnishing all labor, 

tools, equipment, materials, and incidentals necessary to complete the work. 

50. Limestone Block Outcroppings, Item SPV.0195.04; Limestone Slab 

Outcroppings, Item SPV.0195.05 

A  Description 
This special provision describes furnishing and installing limestone block outcroppings 

along the 33rd Court parking area as shown in the plans and limestone slab outcroppings 

along the 33rd Court parking area and at armored spillways as shown on the plans. 

 

B  Materials 

B.1  Limestone Block Outcroppings 
All rock used for Limestone Block Outcroppings shall be clean, hard, and durable quarry 

stone or natural stone with less than 35 percent wear when tested for resistance to 

abrasion in conformance to ASTM C 535. Bulk density shall not be less than 160 pounds 

per dry cubic foot. Placement shall be as shown on the drawings or as directed by the 

engineer. 

 

Limestone outcroppings shall consist of rough quarried (not sawn) durable and weather 

resistant, un-fractured limestone selected from natural seams with bedding planes 

between 18” and 22” thickness.  Acceptable material shall have been broken to form 

approximately rectangular prisms having depth of 1 to 1.5 times the thickness and length 

of 2 to 4 times the thickness.  Outcroppings shall be selected and oriented so that when 

placed no portion of the joints between adjacent blocks shall have no gaps exceeding 

1.5”.  Flatness of tops shall be within plus or minus 1” of the average plane and exposed 

faces within 2”.  Limestone sand may be placed up to 1” thickness to bed the contact 

between successive courses of block.  Wherever two or more courses of block are placed 

upon each other, the vertical joints in adjacent courses shall be staggered at least 1/3 the 

length of the longer block from each other.   

 

Minor variations in block dimensions are encouraged; these are to be decorative accent 

stone pieces. Average block sized shall be equal to those shown on the drawings, and 

variations should be accepted with the approval of the engineer. 
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B.2 Limestone Slab Outcroppings 
All rock used for Limestone Slab Outcroppings shall be clean, hard, and durable quarry 

stone or natural stone with less than 35 percent wear when tested for resistance to 

abrasion in conformance to ASTM C 535. Bulk density shall not be less than 160 pounds 

per dry cubic foot. Placement shall be as shown on the drawings or as directed by the 

engineer.  

 

Limestone slab outcroppings shall consist of rough quarried (not sawn) durable and 

weather resistant, un-fractured limestone selected from natural seams with bedding 

planes of between 6” and 7” thickness.  Acceptable material shall have been broken to 

form approximately rectangular prisms having depth of 2 to 2.5 times the thickness and 

length of 10 to 12 times the thickness.  Outcroppings shall be selected and oriented so 

that when placed no portion of the joints between adjacent slabs shall have no gaps 

exceeding 1.5”.  Flatness of tops shall be within plus or minus 1” of the average plane 

and exposed faces within 2”.  Limestone sand may be placed up to 1” thickness to bed the 

contact between successive courses of slabs.  Wherever two or more courses of slabs are 

placed upon each other, the vertical joints in adjacent courses shall be staggered at least 

1/3 the length of the longer slab from each other.   

 

Minor variations in slab dimensions are encouraged. Average slab sizes shall be equal to 

those shown on the drawings, and variations should be accepted with the approval of the 

engineer. 

 

C  Construction 

C.1  General 
Place the Limestone Block and Slab Outcropping units as shown on the plans. Level 

them and properly align them.  Limestone blocks and slabs shall be placed to avoid 

vertical joints between successive stacked blocks. Any excavations needed for leveling of 

block outcroppings shall conform to standard spec 206. 

 

D  Measurement  
The Owner will measure Limestone Block Outcroppings and Limestone Slab 

Outcroppings by the ton acceptably completed. Measurement will be based upon the total 

tons of limestone placed, as measured by the weight tickets obtained from a certified 

scale at the source of the stone. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the  

following bid item: 

ITEM 

NUMBER 

DESCRIPTION UNIT 

SPV.0195.04 

SPV.0195.05 

Limestone Block Outcroppings 

Limestone Slab Outcroppings  

TON 

TON 
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Payment is full compensation for weighing and delivery of blocks; excavation of new 

location as needed; and placement of limestone block outcroppings; and for furnishing all 

labor, tools, equipment, materials, and incidentals necessary to complete the work. 

51. Stone - Type 1, Item SPV.0195.06;  Stone - Type 2, Item 

SPV.0195.07. 

A  Description 
This special provision describes furnishing all labor, materials, equipment and incidentals 

for construction of the riverbank toe, riprap revetment and floodplain flow path as shown 

on the plans, as directed by the engineer and described within these specifications. 

 

B  Materials 

B.1 Stone for Riverbank Toe, Riprap Revetment and Floodplain Flow Path 

Construction 
All stone shall be naturally rounded in shape with a naturally smooth surface, such as 

stone that has as its source a former stream, river or glacial deposit. Salvaged natural 

stone materials, either from the river or the spillway excavation area from within the 

project area, may be used if approved by the engineer. Stone shall be hard and durable 

with less than 35 percent wear when tested for resistance to abrasion in conformance to 

ASTM C535. Bulk density shall not be less than 160 pounds per dry cubic foot. The least 

dimension of any one piece shall not be less than 1/3 the greatest dimension. Shot quarry 

stone, crushed stone, broken concrete or recycled construction products shall not be 

allowed. Each load of stone shall be reasonably well graded from the smallest to the 

maximum size specified. 

 

All stone less than 18-inch diameter will be measured along the B-axis, which is the 

second largest dimension of the stone. That is, use the dimensions of length, height, and 

width to describe the stone; with length being the A-axis as the longest dimension of the 

stone, then the B-axis is the longer of the height and width dimensions. 

 

Riverbank Toe and Rip Rap Revetment Stone Type 1 shall be used to construct the 

riverbank toe and riprap revetment. The stone specified herein will achieve the desired 

gradation listed below. However, the contractor shall coordinate with the engineer to 

review stone sources and mixtures and adjust gradations to achieve the desired overall 

gradation. As such, the stone gradations provided herein should not be considered overly 

strict, conservative or limiting. The contractor is encouraged to suggest variations to the 

gradations of the stone to achieve a suitable overall gradation. 

 

Size (inches) Percent Smaller 

16 100 

10 50 

8 15 

 

Floodplain Flow Path Stone Type 2 shall be used to construct the floodplain flow path. 

The stone specified herein will achieve the desired gradation. However, the contractor 
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shall coordinate with the engineer to review stone sources and mixtures and adjust 

gradations to achieve a desired overall gradation. As such, the stone gradation provided 

herein should not be considered overly strict, conservative or limiting. The contractor is 

encouraged to suggest variations to the gradations to achieve a suitable overall stone 

gradation from a readily available mix. 

 

Size (inches) Percent Smaller 

12 100 

10 85 

6 50 

2 15 

 

B.2 Geotextile Fabric for Riprap Revetment Construction 
The fabric filter for the stone revetment constructed where the floodplain flow re-enters 

the Menomonee River shall be approved material adhering to WISDOT Type R (Riprap) 

standards. Specifically, fabric material shall adhere to the following guidelines: 

 

TEST METHOD VALUE(1) 

Minimum grab tensile strength ASTM D4632 205 lb. 

Minimum puncture strength ASTM D4833 80 lb. 

Minimum apparent breaking elongation ASTM D4632 15% 

Maximum apparent opening size ASTM D4751 No. 30 

Minimum permittivity ASTM D4491 0.12s-1 

• All numerical values represent minimum/maximum average roll values.  

Average test results from all rolls in a lot must conform to the 

tabulated values. 
 

Fabric shall be delivered in roll widths to reduce seams to the greatest extent.  

 

B.3 Geotextile Fabric Floodplain Flow Path Construction 
The fabric filter for the floodplain flow path shall be approved material adhering to 

WISDOT Type DF (Drainage Filtration) Schedule A Test standards. Specifically, fabric 

material shall adhere to the following guidelines: 
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TEST 
METHOD VALUE(1) 

Minimum grab tensile strength ASTM D4632 110 lb. 

Minimum puncture strength ASTM D4833 40 lb. 

Minimum apparent breaking elongation ASTM D4632 30% 

Maximum apparent opening size ASTM D4751 300 μm 

Minimum permittivity ASTM D4491 0.70s-1 

• All numerical values represent minimum/maximum average roll values.  

Average test results from all rolls in a lot must conform to the tabulated 

values. 
 

Fabric shall be delivered in roll widths to reduce seams to the greatest extent.  

 

Submittals 
The contractor shall submit the following information to the engineer for approval: 

 

Name, address, and phone number of all stone suppliers, including location of quarry or 

pit. 

 

Certified analysis of all materials to be used that show compliance with these 

specifications. 

 

Samples or arrange for a visit to the quarry or pit by the engineer for approval for 

materials obtained off-site prior to delivery of materials. 

 

Access plan for material staging and construction of instream habitat features. Access via 

the sand/gravel bed of the stream is expected. Clearing existing trees along the riverbank 

outside of the proposed grading areas will not be allowed unless approved by the 

engineer. It will be the responsibility of the contractor to negotiate any access through 

private property. Measures to reduce the number of trips for moving equipment and 

material within the channel will be required. 
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Material Approval 
All tests necessary to locate an approved source of stone shall be made by the contractor. 

Certification that the material conforms to the specification requirements along with 

copies of the test results from an approved commercial testing laboratory shall be 

submitted to the engineer for approval at least 3 days before the material is required for 

use. Sampling of the material source will be done by the contractor under the review by 

the engineer in accordance to ASTM D75. Tentative approval of the material source will 

be based on an inspection of the source by the engineer and the certified test results 

submitted by the contractor to the engineer. No imported materials shall be delivered to 

the site until the proposed source and tests on the materials have been tentatively 

approved in writing by the engineer.  

 

Gradation tests shall be made at the place of production by the contractor prior to 

shipment. Samples of the finished product for gradation testing shall be taken from each 

100 tons installed or more often as requested by the engineer if variation in gradation is 

occurring or if the material appears to depart from the specifications. Test results will be 

forwarded to the engineer within 48 hours after sampling. If tests conducted by the 

contractor or the engineer indicate that the material does not meet specifications, material 

placement shall be terminated until corrective measures are taken. Material that does not 

conform to the specifications and is placed in the work shall be removed and replaced at 

the contractor's expense. Sampling and testing performed shall be done at no additional 

cost to the department. 

 

Materials Handling and Storage 
Store materials on site in a manner that ensures stone is not mixed with other the 

materials. Stone mixed with other materials shall be replaced at the contractor's expense. 

Transport and stage stone to minimize sorting of the graded mixture. The engineer will 

inspect and approve all materials prior to installation. 

 

C  Construction 
Construct as shown on the plans and as required by the contractor’s approved ECIP. 

 

C.1  Stone Toe 
Stone for the riverbank toe shall be placed to the grades and in the location indicated on 

the plans. Construction shall only occur during times of low flow to eliminate or 

minimize any need for dewatering. Work within a dynamic river environ requires “fit in 

the field” approaches that should be expected by the contractor. Stone for the overland 

flow path shall be placed to the grades and in the location indicated on the plans. The 

engineer will provide field oversight on all rock work.  

 

Any subgrade material removed to achieve stone or embedment elevations will be 

considered incidental to stone placement.  

 

C.2  Riprap Revetment 
The construction of the riprap revetment shall be in accordance with the plans. 

Construction shall only occur during times of low flow to eliminate or minimize any need 
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for dewatering. Installation will be overseen by the engineer. Care shall be taken to 

maintain integrity of geotextile fabric material and minimize seams. Disturbed banks 

shall be limited to the length of work that can be completed within a single day to 

minimize the area exposed to potential flooding.  

 

Installation of geotextile fabric shall be in accordance to WISDOT Specification 645.3.6, 

Geotextile Fabric, Type R. The following additions to this specification shall apply: 

 

• Terminal and transition trenches shall be used to secure fabric on all edges as 

shown in the plans. 

• Fabric shall be stapled with low profile staples per manufacturers 

recommendation for slopes of 2:1. 

• Seems shall run perpendicular to the river flow direction. 

 

C.3  Floodplain Flow Path 
The construction of the floodplain flow path shall be in accordance with the plans. 

Installation of geotextile fabric shall be in accordance to WISDOT Specification 645.3.4, 

Geotextile Fabric, Type DF, and in accordance with the plans. Installation will be 

overseen by the engineer. Care shall be taken to maintain integrity of geotextile fabric 

material and minimize seams.  

 

• Before placing the geotextile fabric in the floodplain flow path, grade surface to 

the elevations and dimensions shown on the plans or as directed by the engineer. 

Prepare the surface by removing or covering all objects that might damage the 

fabric. Carefully place the fabric to prevent damage and secure in position. 

Conduct backfilling or covering operations so that no damage or misalignment 

occurs to the fabric. 

• Place an additional section of fabric extending at least 24 inches beyond any point 

of the damaged area. 

• After placing, do not expose the fabric longer than 48 hours before covering. 

• Fabric shall be keyed into terminal or transition trenches as shown in the plans on 

all edges. 

• Edges and interior of fabric shall be staked using minimum six inch long wire 

stapes placed on 3 ft centers in staggered 3 foot rows.   

• Place Type 2 Stone in accordance with the plans. The freefall height of riprap in 

no case shall exceed one foot. 

  

 

D  Measurement 
The Owner will measure stone (Types 1 and 2) by the ton, acceptably completed. 

Weights shall be tallied based on scale tickets, collected each day and provided to the 

engineer. 

 

E  Payment 
The Owner will pay for measured quantities at the contract unit price under the  

following bid items: 
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ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.06 Stone – Type 1  TON 

SPV.0195.07 Stone – Type 2 TON 

    

 

Payment is full compensation for furnishing, delivering, and installing Stone Types 1 and 

2, and for furnishing all labor, tools, equipment, materials, and incidentals necessary to 

complete the work. 

  

 

52. Base Aggregate Size No. 1, Item SPV.0195.08, Base Aggregate Size 

No. 2,  Item SPV.0195.09. 

A  Description 
This special provision describes furnishing all labor, materials, equipment and incidentals 

for construction of the aggregate base for Limestone Black Outcroppings and Limestone 

Slab Outcroppings, as directed by the engineer and described within these specifications. 

 

B  Materials 
Furnish crushed stone, crushed gravel, or crushed concrete conforming to 301.2 except 

for gradation conform to the following: 

   SIZE NO. 1    SIZE NO. 2  

     AASHTO No. 67[1]        AASHTO No. 4[1]  

 2-inch           -            100  

 1 1/2-inch           -            90-100  

 1-inch        100         20-55  

 3/4-inch      90-100          0-15  

 3/8-inch      20-55           0-5  

 No. 4       0-10                         -  

 No. 8       0-5                        - 

  

C  Construction 
Construction shall be in accordance with 310.3. 

 

D Measurement 
The Owner will measure Base Aggregate Size No. 1 and Base Aggregate Size No. 2 by 

the ton acceptably completed. 
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E Payment 
The Owner will pay for measured quantities at the contract unit price under the following 

bid items: 

 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0195.08 Base Aggregate Size No. 1  TON 

SPV.0195.09 Base Aggregate Size No. 2   TON 
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 

  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
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this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 

http://www.fhwa.dot.gov/eforms/
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will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
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will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 
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(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 
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d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
T h i s  p r o v i s i o n  i s  applicable to all Federal-aid 
construction contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 

https://www.epls.gov/
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

https://www.epls.gov/
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 

 
 
 
 
 
  



12 

 

ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SEPTEMBER 2002 
 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
 EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 
1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal 

Opportunity Clause" set forth in the Required Contract Provisions, FHWA 1273. 

2. The goals and timetables for minority and female participation expressed in percentage 
terms for the contractor's aggregate work force in each trade, on all construction work in the 
covered area, are as follows: 

 Goals for Minority Participation for Each Trade: 
   County      %      County      %       County      %   

Adams 1.7 Iowa 1.7 Polk 2.2 

Ashland 1.2 Iron 1.2 Portage 0.6 

Barron 0.6 Jackson 0.6 Price 0.6 

Bayfield 1.2 Jefferson 7.0 Racine 8.4 

Brown 1.3 Juneau 0.6 Richland 1.7 

Buffalo 0.6 Kenosha 3.0 Rock 3.1 

Burnett 2.2 Kewaunee 1.0 Rusk 0.6 

Calumet 0.9 La Crosse 0.9 St. Croix 2.9 

Chippewa 0.5 Lafayette 0.5 Sauk 1.7 

Clark 0.6 Langlade 0.6 Sawyer 0.6 

Columbia 1.7 Lincoln 0.6 Shawano 1.0 

Crawford 0.5 Manitowoc 1.0 Sheboygan 7.0 

Dane 2.2 Marathon 0.6 Taylor 0.6 

Dodge 7.0 Marinette 1.0 Trempealeau 0.6 

Door 1.0 Marquette 1.7 Vernon 0.6 

Douglas 1.0 Menominee 1.0 Vilas 0.6 

Dunn 0.6 Milwaukee 8.0 Walworth 7.0 

Eau Claire 0.5 Monroe 0.6 Washburn 0.6 

Florence 1.0 Oconto 1.0 Washington 8.0 

Fond du Lac 1.0 Oneida 0.6 Waukesha 8.0 

Forest 1.0 Outagamie 0.9 Waupaca 1.0 

Grant 0.5 Ozaukee 8.0 Waushara 1.0 

Green 1.7 Pepin 0.6 Winnebago 0.9 

Green Lake 1.0 Pierce 2.2 Wood 0.6 
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 Goals for female participation for each trade:  6.9% 
 These goals are applicable to all the contractor's construction work, (whether or not it is 

federal or federally assisted), performed in the covered area.  If the contractor performs 
construction work in the geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  
With regard to this second area, the contractor also is subject to the goals for both its 
federally involved and nonfederally involved construction. 

 
 The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and 
training must be substantially uniform throughout the length of the contract, and in each 
trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees 
from contractor to contractor or from project to project for the sole purpose of meeting the 
contractor's goals shall be a violation of the contract, the Executive Order and the 
Regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the 
total work hours performed. 

 
3. The contractor shall provide written notification to the Director of the Office of Federal 

Contract Compliance Programs within ten (10) working days of award of any construction 
subcontract in excess of $10,000.00 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor; 
estimated dollar amount of the subcontract; estimated starting and completion dates of the 
subcontract; and the geographical area in which the subcontract is to be performed. 

 
 As referred to in this section, the Director means: 
 
  Director 
  Office of Federal Contract Compliance Programs 
  Ruess Federal Plaza 
  310 W. Wisconsin Ave., Suite 1115 
  Milwaukee, WI  53202 
 
 The "Employer Identification Number" means the Federal Social Security number used on 

the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is 

the county(ies) in Wisconsin to which this proposal applies. 
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APRIL 2013 

ADDITIONAL FEDERAL-AID PROVISIONS 

NOTICE TO ALL BIDDERS 

To report bid rigging activities call: 

1-800-424-9071 

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" 
Monday through Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of 
possible bid rigging, bidding collusion, or other fraudulent activities should use the 
"hotline" to report such activities. 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT 
Inspector General. All information will be treated confidentially and caller anonymity will 
be respected. 
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APRIL 2013 

BUY AMERICA PROVISION 

All steel and iron materials permanently incorporated in this project shall be domestic 
products and all manufacturing and coating processes for these materials from smelting 
forward in the manufacturing process must have occurred within the United States. Coating 
includes epoxy coating, galvanizing, painting and any other coating that protects or 
enhances the value of a material subject to the requirements of Buy America. The 
exemption of this requirement is the minimal use of foreign materials if the total cost of 
such material permanently incorporated in the product does not exceed one-tenth of one 
percent (1/10 of 1%) of the total contract cost or $2,500.00, whichever is greater. For 
purposes of this paragraph, the cost is that shown to be the value of the subject products as 
they are delivered to the project. The contractor shall take actions and provide 
documentation conforming to CMM 2-28.4 to ensure compliance with this “Buy America” 
provision. 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.4 

Upon completion of the project certify to the engineer, in writing using department form 
WS4567, that all steel, iron, and coating processes for steel or iron incorporated into the 
contract work conform to these "Buy America" provisions. Attach a list of exemptions and 
their associated costs to the certification form. Department form WS4567 is available at: 

http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc 

http://roadwaystandards.dot.wi.gov/standards/cmm/cm-02-28.pdf#cm2-28.4
http://roadwaystandards.dot.wi.gov/standards/forms/ws4567.doc


 

Project Manual Section 15-B Certificate ws4567 (1).docWS4567.doc  9-13-11 

 Buy America Certification Wisconsin Department of Transportation 

 WS4567 3/26/12 

 

  
 

Project ID:       Highway:      County:     

Name of Road/Project:            

Prime Contractor:             

Address:              

Contact Person:        Phone:       

DOT Project Manager:       Project Leader:      
 
 
The undersigned certifies that only domestic steel and iron was permanently incorporated into the construction 
portion of the project. 
 
To be considered domestic, all steel and iron used and all products manufactured from steel and iron must be 
produced in the United States. This includes smelting, coating, bending, shaping, and all other manufacturing 
processes performed on the product. Coating includes all processes which protect or enhance the value of the 
material to which the coating is applied.  
 
This requirement does not preclude a minimal use of foreign steel and iron materials, provided the cost of such 
materials does not exceed 0.1 percent of the contract price or $2500 whichever is greater. Attached to this 
certification are invoices and other available documentation substantiating a claimed exemption. 
 
 
 
 
 
Signature (prime contractor representative) _____________________________________ 
 
Typed or Printed Name  ____________________________________________________ 
 
Title  ___________________________________________________________________ 
 
Date  _____________________ 
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ADDITIONAL SPECIAL PROVISION 3 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
1. Description 

General 
a. The disadvantaged business enterprise (DBE) requirements of 49 CFR Part 26 apply to this 

contract. The department's DBE goal is shown on the cover of the bidding proposal. The contractor 
can meet the specified contract DBE goal by procuring services or materials from a DBE or by 
subcontracting work to a DBE. The department calculates the DBE participation as the dollar value 
of DBE participation included in the bid expressed as a percentage of the total contract bid amount. 

b. Under the contract, the contractor agrees to provide the assistance to participating DBE's in the 
following areas: 

i. Produce accurate and complete quotes. 
ii. Understand highway plans applicable to their work. 
iii. Understand specifications and contract requirements applicable to their work. 
iv. Understand contracting reporting requirements. 

c. The department encourages the contractor to assist and develop DBE firms to become fully 
knowledgeable contractors to successfully perform on its contracts. 

d. For information on the disadvantaged business program, visit the department's Civil Rights and 
Compliance Section website at: 

http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx 
 

2. Definitions 

a. Interpret these terms, used throughout this additional special provision, as follows: 
i. Bid Percentage: The DBE percentage indicated in the bidding proposal at the time of bid. 
ii. DBE: A disadvantaged business enterprise (DBE) certified as a DBE by the department and 

included on the department's list of certified DBE's who are determined to be ready, willing 
and able. 

iii. DBE goal: The amount of DBE participation expected in the contract as shown on the cover 
of the Highway Work Proposal. 

iv. Discretionary Goal: A contractor assigned DBE goal, typically abbreviated as “Disc” on the 
cover of the Highway Work Proposal, which is enforced as committed. 

v. Manufacturer: A firm that operates or maintains a factory or establishment that produces, on 
the premises, the materials, supplies, articles, or equipment required under the contract. 

vi. Supplier: A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials, supplies, articles or equipment required under the 
contract are bought, kept in stock, and regularly sold or leased to the public.  

vii. Voluntary Achievement: The amount of DBE participation achieved and reported in the 
contract in excess of the assigned goal. 

3. DBE Percentage Required at Bid Submission  
Indicate the bid percentage (i.e. 0% through 100%) of DBE participation on the completed bidding 
proposal, including projects with discretionary goals. For electronic submittals, show the percentage 
in the miscellaneous data folder, Item 3, DBE Percent. For paper submittals, show the percentage on 
the sheet included after the schedule of items. By submission of the bid, the bidder contractually 
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commits to DBE participation at or above the bid percentage, or certifies that they have utilized 
comprehensive good faith efforts to solicit and utilize DBE firms to meet the DBE participation 
requirements of this contract proposal, and that the bid percentage is reflective of these good faith 
efforts. If the bidder does not indicate the bid percentage of DBE participation on the completed 
bidding proposal, the department will consider the bid irregular and may reject the bid. 

4. Department's DBE Evaluation Process 

a. Documentation Submittal 
Within 10 business days after the notification of contract award, the contractor is to identify, by 
name, the DBE firms whose utilization is intended to satisfy this provision, the items of work of the 
DBE subcontract or supply agreement and the dollar value of those items of work by completing the 
Commitment to Subcontract to DBE Form [DT1506] and all necessary attachment A forms, as well 
as, Good Faith Waiver Form [DT1202] and supporting documentation as necessary. If the 
contractor fails to furnish the required forms within the specified time, the department may cancel 
the award. Delay in fulfilling this requirement is not a cause for extension of the contract time and 
shall not be used as a tool to delay execution. 

i. Bidder Meets DBE Goal  
If the bidder indicates that the contract DBE goal is met, after award and before execution, 
the department will evaluate the Commitment to Subcontract to DBE Form DT1506 and 
attachment A(s) to verify the actual DBE percentage achieved. If the DBE commitment is 
verified, the contract is eligible for execution with respect to the DBE commitment. 

ii. Bidder Does Not Meet DBE Goal 
(1) If the bidder indicates a bid percentage on the Commitment to Subcontract to DBE Form 

[DT1506] that does not meet the contract DBE goal, the bidder must submit a Good Faith 
Waiver Form [DT1202] and supporting documentation. After award and before execution, 
the department will evaluate the bidder's DBE commitment and consider the bidder's 
good faith waiver request. 

(2) The department will review the bidder's good faith waiver request and notify the bidder of 
one of the following: 

a. If the department grants a good faith waiver, the bid is eligible for contract execution 
with respect to DBE commitment. 

b. If the department rejects the good faith waiver request, the department may declare 
the bid ineligible for execution. The department will provide a written explanation of 
why the good faith waiver request was rejected. The bidder may appeal the 
department's rejection as allowed under 7 a. & b. 

5. Department's Criteria for Good Faith Effort 
The Code of Federal Regulations {CFR}, 49 CFR Part 26-Appendix A, is the guiding regulation 
concerning good faith efforts. However, the federal regulations do not define “good faith” but states 
that bidder must actively and aggressively attempt to meet the goal. The federal regulations are 
general and do not include every factor or effort that can be considered. As a result, each state must 
establish its own processes and consider the factors established in its own process when making a 
determination of good faith.  

a. The department will only grant a good faith waiver if the bidder has made the effort, given the 
relevant circumstances under the contract that a bidder actively and aggressively seeking to meet 
the goal would make.  The department will evaluate the bidder's good faith effort to determine 
whether a good faith waiver will be granted. The bidder must demonstrate, on the DT1202 that they 
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have aggressively solicited DBE participation in an attempt to meet the contract DBE goal and 
attaining the stated DBE goal is not feasible.  

b. The department, in conjunction with industry stakeholders, has developed the following guidance 
for contractor good faith effort. The guidance and the attached appendices provide a framework for 
the actions required by all parties in the processing and evaluation of bidder’s total efforts to 
achieve the project specific DBE goal prior to the bid letting date. 

c. Prime Contractors should: 
i. Document all efforts and decisions made toward achieving the DBE goal on the contract. The 

bidder should use the Civil Rights & Compliance System [CRCS] and related WisDOT-
approved DBE outreach tools, including the Bid Express Small Business Network, to foster 
DBE participation on all applicable contracts. 

ii. Request quotes by identifying potential items to subcontract and solicit.  Prime contractors 
are strongly encouraged to include in their initial contacts a single page including a detailed 
list of items for which they are accepting quotes, by project, within a letting.  See attached 
sample entitled “Sample Contractor Solicitation Letter” in Appendix A. Prime contractors 
should also indicate a willingness to accept quotes in areas they are planning to perform 
themselves, as required by federal rules. In some cases, it might be appropriate to use 
DBE’s to do work in a prime contractor’s area of specialization.  

(1) Solicit quotes through all reasonable and available means from certified DBE firms who 
match 'possible items to subcontract' and send copies to DBESS office, highlighting areas 
in which you are seeking quotes. Email is acceptable. 

(2) SBN is the preferred outreach tool. https://www.bidx.com/wi/main. Other acceptable 
means include postal mail, email, fax, phone call. 

a. Primes must ask DBE firms for a response in their solicitations. See Sample 
Contractors Solicitation Letter in Appendix.  This letter can be included as an 
attachment to the SBN sub-quote request. 

b. Solicit quotes at least 10 calendar days prior to the letting date {ideally two Fridays 
before the letting} to allow DBE firms sufficient time to respond. Prime contractors 
should contact DBE firms early, asking them if they need help in putting together a 
quote, or helping to arrange for equipment needs, or solve other problems.  

(3) Second solicitation should take place within 5 days   
a. An email solicitation is highly recommended for this second solicitation 

(4) Upon request, provide interested DBE firms with adequate information about plans, 
specifications and the requirements of the contract by letter, information session, email, 
phone call and/or referral. 

(5) When potential exists, advise interested DBE firms on how to obtain bonding, line of 
credit or insurance as may be requested. 

(6) Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial 
solicitation with: 
a. Email to all prospective DBE firms in relevant work areas 
b. Phone call log to DBE firms who express interest via written response or call. 
c. Fax/letter confirmation 
d. Copy of the DBE quotes  
e. Signed copy of Bid Express SBN Record of Subcontractor Outreach Effort. 

d. Evaluate DBE quotes as documentation is critical if the prime does not utilize the DBE firm’s quote 
for any reason.   
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i. Evaluate DBE firm's capability to perform 'possible items to subcontract' using legitimate 
reasons, including but not limited to, a discussion with the DBE firm regarding its 
capabilities prior to the bid letting.  If lack of capacity is your reason for not utilizing the DBE 
quote, you are required to contact the DBE directly regarding their ability to perform the work 
indicated in the UCP directory as their work area [NAICS code]; only the work area and/or 
NAICS code listed in the UCP directory will be counted for DBE credit. Documentation of the 
conversation is required.  

ii. In striving to meet a DBE conscious contract goal, prime contractors are expected to use 
DBE quotes that are responsive and reasonable. This includes DBE quotes that are not the 
low quote.   

iii. Special Circumstance: Evaluation of DBE quotes with tied bid items. “Tied quotes are the 
condition in which a subcontractor submits quotes including multiple areas of expertise 
across multiple work areas noting that the items and price are tied.  Typically this type of 
quoting represents a cost saving to the prime but is not clearly stated as a discount; tied 
quotes are usually presented as ‘all or none’ quote to the prime.”  When non-DBE 
subcontractors submit tied bid items in their quotes to the prime, the DBE firms’ quote may 
seem not competitive. In such a case, the following steps are taken in comparing the relevant 
quotes. These are qualitative examples. 

(1) Compare bid items common to both quotes, noting the reasonableness in the price 
comparison. 

(2) Review quotes from other firms for the bid items not quoted by the DBE firm to see if 
combining both can provide the same competitive advantage that the tied bid items 
offered. 

e. After notification of contract award, submit 'Commitment to Subcontract' form within the time 
period specified in the contract.  

i. Provide the following information along with department form DT1202: 
(1) The names, addresses, e-mail addresses, telephone numbers of DBE's contacted. 

The dates of both initial and follow-up contact. A printed copy of SBN solicitation is 
acceptable.  

(2) A description of information provided to the DBE's regarding the plans, specifications, 
and estimated quantities for portions of the work to be performed by that DBE. 

(3) Photocopies or electronic copies of all written solicitations to DBE's. 
(4) Documentation of each quote received from a DBE and, if rejected, the reason for 

that rejection. 
(5) Bidder attendance at any pre-solicitation or pre-bid meetings the department held to 

inform DBE's of participation opportunities available on the project. 

f. The department's DBE Support Services Office is available by phone, email or in writing to request 
assistance in meeting the DBE goal: 

DBE Support Services Office 
6150 Fond du Lac Ave. 
Milwaukee, WI  53218 
Phone: 414-438-4583 / 608-266-6961 
Fax: 414-438-5392  
E-mail: DOTDBESupportServices@dot.wi.gov 
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6. Bidder's Appeal Process 

a. A bidder can appeal the department's decision to deny the bidder’s good faith waiver request. The 
bidder must provide written documentation refuting the specific reasons for rejection as stated in 
the department's rejection notice. The bidder may meet in person with the department if so 
requested. Failure to appeal within 7 calendar days after receiving the department's written notice 
of rejection of a good faith waiver request under constitutes a forfeiture of the bidder's right of 
appeal. If the bidder does not appeal, the department may declare the bid ineligible for execution. 

b. The department will appoint a representative, who did not participate in the original determination, 
to assess the bidder's appeal. The department will issue a written decision within 7 calendar days 
after the bidder presents all written and oral testimony. In that written decision, the department will 
explain the basis for finding that the bidder did or did not meet the contract DBE goal or make an 
adequate good faith effort to meet the contract DBE goal. The department's decision is final. If the 
department finds that the bidder did not meet the contract DBE goal or did not make adequate 
efforts to meet the DBE goal, the department may declare the bid ineligible for execution. 

7. Department's Criteria for DBE Participation 

Department's DBE List 

a. The department maintains a DBE list on the department's website at 
 

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/ucp-directory.xlsx 
 

b. The DBE office is also available to assist at 414-438-4583 or 608-266-6961.  

8. Counting DBE Participation 

Assessing DBE Work 
a. The department will only count the DBE usage towards the contract DBE goal if the DBE firm is 

certified as a DBE by one of the unified certification program agencies. If a firm becomes DBE 
certified before entering into a subcontract, the department may consider that DBE usage towards 
the contract goal. The department only counts the value of the work a DBE actually performs 
towards the DBE goal. The department assesses the DBE work as follows: 

b. The department counts work performed by the DBE's own resources. The department includes the 
cost of materials and supplies the DBE obtains for the work. The department also includes the cost 
of equipment the DBE leases for the work. The department will not include the cost of materials, 
supplies, or equipment the DBE purchases or leases from the prime contractor or its affiliate, 
except the department will count non-project specific leases the DBE has in place before the work 
is advertised. 

c. The department counts fees and commissions the DBE charges for providing a bona fide 
professional, technical, consultant, or managerial services. The department also counts fees and 
commissions the DBE charges for providing bonds or insurance. The department will only count 
costs the engineer deems reasonable based on experience or prevailing market rates. 

d. If a DBE subcontracts work, the department counts the value of the subcontracted work only if the 
DBE's subcontractor is also a DBE. 

e. The contractor shall maintain records and may be required to furnish periodic reports documenting 
its performance under this item. 

f. It is the prime contractor’s responsibility to determine the DBE's ability to perform the work with the 
use of the UCP directory. 
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9. Commercially Useful Function 

a. The department counts expenditures of a DBE toward the DBE goal only if the DBE is performing a 
commercially useful function on that contract. 

b. A DBE is performing a commercially useful function if the following conditions are met: 
c. For contract work, the DBE is responsible for executing a distinct portion of the contract work and it 

is carrying out its responsibilities by actually performing, managing, and supervising that work. 
d. For materials and supplies, the DBE is responsible for negotiating price, determining quality and 

quantity, ordering, and paying for those materials and supplies. 

10. Trucking 
All bidders are expected to adhere to the department’s current trucking policy posted on the HCCI 
website at  

http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy.pdf 
 

11. Manufacturers and Suppliers 
The department counts material and supplies a DBE provides under the contract. The department will 
give full credit toward the DBE goal if the DBE is a manufacturer of those materials or supplies. The 
department will give 60 percent credit toward the DBE goal if the DBE is merely a supplier of those 
materials or supplies. It is the bidder’s responsibility to find out if the DBE is considered a supplier or 
a manufacturer before listing them on Commitment to Subcontract to DBE form DT1506. 

12. DBE Prime 
If the prime contractor is a DBE, the department will only count the work the contractor performs with 
its own forces, the work DBE subcontractors perform, and the work DBE suppliers or manufacturers 
perform. 

13. Joint Venture 
If a DBE performs as a participant in a joint venture, the department will only count that portion of the 
total dollar value of the contract equal to that portion of the work that the DBE performs with its own 
forces. 

14. Mentor Protégé 
a. If a DBE performs as a participant in a mentor protégé agreement, the department will credit the 

portion of the work performed by the DBE protégé firm 

b. On every other project that the mentor protégé team identifies itself on. 

c. For no more than one half of the total contracted DBE goal on any WisDOT project.    

15. DBE Replacement 
In the event a Prime Contractor needs to replace a DBE firm originally listed on the approved DBE 
Commitment Form DT1506, the Prime Contractor must comply with the department’s DBE 
Replacement Policy located on the DBE page on the following web site: 

 
16. Changes to the approved DBE Commitment Form DT1506 
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/policy-statement.pdf 
 

If there are any changes to the approved Commitment to Subcontract to DBE Form DT1506, the 
prime contractor must submit a revised DBE Commitment Form DT1506 and relevant attachment 
A(s) to the DBE Programs Office within 5 business days. 
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17. Contract Modifications 
When additional opportunity is available by contract modifications, the Prime Contractor shall utilize 
DBE Subcontractors that were committed to equal work items, in the original contract. 

18. Payment 
Costs for conforming to this Additional Special Provision (ASP) and any associated DBE 
requirements are incidental to the contract. 
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APPENDIX A 
Sample Contractor Solicitation Letter Page 1 

This sample is provided as a guide not a requirement 
 

GFW SAMPLE MEMORANDUM 

TO:  DBE FIRMS 

FROM:  POTENTIAL PRIME CONTRACTOR OR MAJOR SUBCONTRACTOR 

SUBJECT: REQUEST FOR DBE QUOTES 

  LET DATE & TIME  

DATE:  MONTH DAY YEAR 

CC:  DBE OFFICE ENGINEER 

Our company is considering bidding on the projects indicated on the next page, as a prime and/or a subcontractor for 
the Wisconsin Department of Transportation Month- date -year  Letting.  Page 2 lists the projects and work items 
that we may subcontract for this letting.  We are interested in obtaining subcontractor quotes for these projects and 
work categories.  Also note that we are willing to accept quotes in areas we may be planning to perform ourselves as 
required by federal rules.  

Please review page 2, respond whether you plan to quote, highlight the projects and work items you are interested in 
performing and return it via fax or email within 3 days.  Plans, specifications and addenda are available through 
WisDOT at the DBE Support Services office or at the Highway Construction Contract Information (HCCI) site at 
http://roadwaystandards.dot.wi.gov/hcci/  

Your quote should include all of the costs required to complete the items you propose to perform including labor, 
equipment, material, and related bonding or insurance.  The quote should note items that you are DBE certified to 
perform, tied items, and any special terms.  Page 2, with the indicated projects and items you plan to quote, should 
be used as a cover sheet for your quote.   

Please make every effort to have your quotes into our office by time deadline the prior to the letting date. Make 
sure the correct letting date, project ID and proposal number, unit price and extension are included in your 
quote. We prefer quotes be sent via SBN but prime’s alternative’s are acceptable.   Our office hours are include 
hours and days.  Please call our office as soon as possible prior to the letting if you need information/clarification to 
prepare your quote at contact number .   

If you wish to discuss or evaluate your quote in more detail, contact us after the contract is awarded. Status of the 
contract can be checked at WisDOT’s HCCI site at http://roadwaystandards.dot.wi.gov/hcci/ 

All questions should be directed to:  

Project Manager, John Doe,  
Phone: (000) 123-4567 
Email: Joe@joetheplumber.com 
Fax: (000) 123- 4657 
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Sample Contractor Solicitation Letter Page 2 
This sample is provided as a guide not a requirement 

 
REQUEST FOR QUOTATION 

 
Prime’s Name:  
Letting Date:  
Project ID:  
 
Please check all that apply 

 Yes, we will be quoting on the projects and items listed below  
 No, we are not interested in quoting on the letting or its items referenced below 
 Please take our name off your monthly DBE contact list 
 We have questions about quoting this letting.  Please have some one contact me at this number  

 
Prime Contractor ‘s Contact Person  DBE Contractor Contact Person 

   
Phone:    Phone   
Fax:   Fax  
Email:   Email  
     
 

Please circle the jobs and items you will be quoting below  
 

Proposal No. 1 2 3 4 5 6 7 
County        

 
 WORK DESCRIPTION: 
 

Clear and Grub X  X X  X X 
Dump Truck Hauling X  X X  X X 
Curb & Gutter/Sidewalk, Etc. X  X X  X X 
Erosion Control Items X  X X  X X 
Signs and Posts/Markers X  X X  X X 
Traffic Control  X X X  X X 
Electrical Work/Traffic Signals  X X X  X  
Pavement Marking  X X X X X X 
Sawing Pavement  X X X X X X 
QMP, Base X X  X X X X 
Pipe Underdrain X   X    
Beam Guard    X X X X 
Concrete Staining       X 
Trees/Shrubs X      X 

 
Again please make every effort to have your quotes into our office by time deadline prior to the letting date.  
 
We prefer quotes be sent via SBN but prime’s preferred alternative’s are acceptable. 
 
If there are further questions please direct them to the prime contractor’s contact person at phone number. 

  

  Page 9 of 15 



Effective August 2015 Letting           ASP 3 

APPENDIX B 
BEST PRACTICES FOR PRIME CONTRACTOR & DBE 

SUBCONTRACTOR GOOD FAITH EFFORT 
This list is not a set of requirements; it is a list of potential strategies 

 
Primes 

 Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical 
assistance 

 Participate in speed networking and mosaic exercises as arranged by DBE office  

 Host information sessions not directly associated with a bid letting;  

 Participate in a formal mentor protégé or joint venture with a DBE firm 

 Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings 

 Facilitate a small group DBE ‘training session’ Clarifying how your firm prepares for bid letting, evaluates 
subcontractors, preferred qualifications and communication methods 

 Encourage subcontractors to solicit and highlight DBE participation in their quotes to you 

 Quality of communication, not quantity creates the best results.  Contractors should do as thorough a job as 
possible in communicating with DBE firms before the bid and provide any assistance requested to assure best 
possible bid. 

 
 
DBE  

 DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven 
days prior is optimal.  

 Continually check for contract addendums on the HCCI website through the Thursday prior to letting to 
stay abreast of changes.  

 Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list, and bid tabs at 
a minimum. 

 Prepare a portfolio or list of related projects and prime and supplier references; be sure to note 
transportation-related projects of similar size and scope, firm expertise and staffing.  

 Participate in DBE office assessment programs 

 Participate on advisory and mega-project committees 

 Sign up to receive the DBE Contracting Update 

 Consider membership in relevant industry or contractor organizations 

 Active participation is a must.  Quote as many projects as you can reasonably work on; quoting the primes 
and bidding as a prime with the department are the only ways to get work.   
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APPENDIX C 

Types of Efforts considered in determining GFE 
This list represents concepts being assessed; analysis requires additional steps 
 
 

1. Whether the contractor attended any pre-solicitation or pre-bid meetings that were scheduled by WisDOT to 
inform DBEs of contracting and subcontracting opportunities; 

2. Whether the contractor provided written notice to a reasonable number of specific DBEs that their interest in 
the contract was being solicited, in sufficient time to allow the DBEs to participate effectively; 

3. Whether the contractor followed up initial solicitations of interest by contacting DBEs to determine if the 
DBEs were interested; returned the phone calls of interested DBE firms. 

4. Whether the contractor selected portions of the work to be performed by DBEs in order to increase the 
likelihood of meeting the DBE goal; 

5. Whether the contractor provided interested DBEs with adequate information about the plans, specifications 
and requirements of the contract; 

6. Whether the contractor negotiated in good faith with interested DBEs, not rejected DBEs as unqualified 
without sound reasons based on a thorough investigation of their capabilities; 

7. Whether the contractor made efforts to assist interested DBEs in being more competitive.   

8. Whether the contractor effectively used the services of available minority community organizations: minority 
contractors groups, local, state, and Federal minority business assistance offices, and other organizations that 
provide assistance to small businesses and DBE firms. 

9. Whether Prime used CRCS to identify DBE who specialize in relevant work areas. 

10. Whether the contractor used available resources including contacting the DBE office, using WisDOT’s website 

11. Whether the contractor returned calls of firms expressing interest in a timely manner.  
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APPENDIX D 
Good Faith Effort Evaluation Guidance 
Excerpt from Appendix A of 49 CFR Part 26 

 
APPENDIX A TO PART 26 -- GUIDANCE CONCERNING GOOD FAITH EFFORTS 
I. When, as a recipient, you establish a contract goal on a DOT assisted contract, a bidder must, in 

order to be responsible and/or responsive, make good faith efforts to meet the goal.  The bidder can 
meet this requirement in either of two ways.  First, the bidder can meet the goal, documenting 
commitments for participation by DBE firms sufficient for this purpose.  Second, even if it doesn't 
meet the goal, the bidder can document adequate good faith efforts.  This means that the bidder 
must show that it took all necessary and reasonable steps to achieve a DBE goal or other 
requirement of this part which, by their scope, intensity, and appropriateness to the objective, could 
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful. 

II. In any situation in which you have established a contract goal, part 26 requires you to use the good 
faith efforts mechanism of this part.  As a recipient, it is up to you to make a fair and reasonable 
judgment whether a bidder that did not meet the goal made adequate good faith efforts.  It is 
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that 
the bidder has made.  The efforts employed by the bidder should be those that one could reasonably 
expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation 
sufficient to meet the DBE contract goal.  Mere pro forma efforts are not good faith efforts to meet 
the DBE contract requirements.   We emphasize, however, that your determination concerning the 
sufficiency of the firm's good faith efforts is a judgment call:  meeting quantitative formulas is not 
required. 

III. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., 
obtain a specified amount of DBE participation) in order to be awarded a contract, even though the 
bidder makes an adequate good faith efforts showing.  This rule specifically prohibits you from 
ignoring bona fide good faith efforts.   

IV. The following is a list of types of actions which you should consider as  part of the bidder's good 
faith efforts to obtain DBE participation.  It is not intended to be a mandatory checklist, nor is it 
intended to be exclusive or exhaustive.  Other factors or types of efforts may be relevant in 
appropriate cases. 

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 
advertising and/or written notices) the interest of all certified DBEs who have the capability 
to perform the work of the contract.  The bidder must solicit this interest within sufficient 
time to allow the DBEs to respond to the solicitation.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood 
that the DBE goals will be achieved.  This includes, where appropriate, breaking out contract 
work items into economically feasible units to facilitate DBE participation, even when the 
prime contractor might otherwise prefer to perform these work items with its own forces. 

C. Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a 
solicitation. 
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D. (1) Negotiating in good faith with interested DBEs.  It is the bidder's 
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of the information 
provided regarding the plans and specifications for the work selected for 
subcontracting; and evidence as to why additional agreements could not be reached 
for DBEs to perform the work. 

(2) A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a 
firm's price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBEs 
is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, 
as long as such costs are reasonable.  Also, the ability or desire of a prime contractor 
to perform the work of a contract with its own organization does not relieve the 
bidder of the responsibility to make good faith efforts.  Prime contractors are not, 
however, required to accept higher quotes from DBEs if the price difference is 
excessive or unreasonable. 

E. Not rejecting DBEs as being unqualified without sound reasons based on a thorough 
investigation of their capabilities.  The contractor's standing within its industry, membership 
in specific groups, organizations, or associations and political or social affiliations (for 
example union vs. non-union employee status) are not legitimate causes for the rejection or 
non solicitation of bids in the contractor's efforts to meet the project goal. 

F. Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 
as required by the recipient or contractor. 

G. Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 
materials, or related assistance or services. 

H. Effectively using the services of available minority/women community organizations; 
minority/women contractors' groups; local, state, and Federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs. 

V. In determining whether a bidder has made good faith efforts, you may take into account the 
performance of other bidders in meeting the contract.   For example, when the apparent successful 
bidder fails to meet the contract goal, but others meet it, you may reasonably raise the question of 
whether, with additional reasonable efforts, the apparent successful bidder could have met the goal.  
If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE 
participation obtained by other bidders, you may view this, in conjunction with other factors, as 
evidence of the apparent successful bidder having made good faith efforts. 
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Appendix E 
Small Business Network [SBN] Overview 

 
The Small Business Network is a part of the Bid Express® service that was created to ensure that prime 
bidders have a centralized online location to find subs - including small and disadvantaged business 
enterprises (DBEs). It is available for prime bidders to use as part of their Basic Service subscription. 
Within the Small Business Network, Prime Contractors can: 

1. Easily select proposals, work types and items: 
a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote 

quantities and add comments, if desired. Adding or removing items and work types can be done 
quickly. If needed, you can save the sub-quote for completion at a later time. 

2. Create sub-quotes for the subcontracting community: 
a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can 

rapidly create a custom sub-quote directed to all subcontractors that bid on the applicable work 
types. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that 
you want quoted 

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them 
as a DBE-preferred request 

d. Add attachments to sub-quotes 

3. View sub-quote requests & responses: 
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests 

and all unsolicited sub-quote requests from subcontractors. To simplify the Small Business 
Network home screen, sub-quote requests can be hidden with one click if they are not 
applicable. 

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, 
conditions and pricing 

4. View Record of Subcontractor Outreach Effort: 
a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the 

response statistics for a particular sub-quote. If accepted by the letting agency, this report may 
serve as proof of a “Good Faith” effort in reaching out to the DBE community. 

b. Easily locate pre-qualified and certified small and disadvantaged businesses  
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively 
d. Document your interactions with subs/DBEs by producing an Outreach Report (may be 

accepted as proof of DBE outreach at the discretion of each agency) 
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The Small Business Network is a part of the Bid Express® service that was created to ensure that small 
businesses have a centralized area to access information about upcoming projects. It can help small 
businesses learn more about opportunities, compete more effectively, network with other contractors 
and subcontractors, and win more jobs. 

1. View and reply to sub-quote requests from primes: 
a. After logging into the Bid Express service, you can quickly review all incoming sub-quote 

requests and all unsolicited sub-quotes created by your company. Receive notifications by 
selected work type. To simplify on the Small Business Network home screen, sub-quote 
requests can be filtered by work types relevant to your interests, or hidden with one click if they 
are not applicable. 

2. Select items when responding to sub-quote requests from primes: 
a. You have the freedom to choose and price any number of items when responding to a sub-quote 

request. Quantities can be modified, and per-item comments are also available. 
b. View requests for sub-quotes for work that primes have posted for projects they are bidding, 

add your pricing, terms, and conditions, and submit completed sub-quotes to the requesting 
primes  

c. Add attachments to a sub-quote  

3. Create and send unsolicited sub-quotes to specific contractors: 
a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, 

you can rapidly create a custom sub-quote directed at any number of specific vendors of your 
choosing. Steps include: provide contact information and sub-quote expiration date, select letting 
and proposal, add work types and items, specify terms and conditions, upload attachments, and 
select vendors. 

4. Easily select and price items for unsolicited sub-quotes: 
a. After adding applicable work types, select items that you wish to quote. The extended price 

calculates automatically, cutting out costly calculation errors. Comments can be provided on an 
per-item basis as well. 

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, 
include pricing, terms and conditions, and send it to selected prime/plan holder 

c. Add attachments to a sub-quote 
d. Add unsolicited work items to sub-quotes that you are responding to 

5. Easy Access to Valuable Information 
a. Receive a confirmation that your sub-quote was opened by a prime 
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of 

items.  
c. View important notices and publications from DOT targeted to small and disadvantaged 

businesses  

6. Accessing Small Business Network for WisDOT contracting opportunities 
a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com 

and select “Order Bid Express.” The Small Business Network is a part of the Bid Express 
Basic Service.  

b. DBE firms can request a Bid Express Small Business Network Account at no cost by calling 
414-438-4588 
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COMMITMENT TO SUBCONTRACT TO DBE 
NON-TRADITIONAL PROJECTS  

Wisconsin Department of Transportation

DT1880     4/2010     s.84.06(2) Wis. Stats.  Project(s):             

               

Prime Contractor:                     

County:        Letting Date:       

This contract requires that a specified percentage of the work be subcontracted to a 
disadvantaged business enterprise and that this information be submitted within 10 
business days after the notification of contract award. Completion of the following 
information indicates your intent in the fulfillment of these contract requirements. 

 Total $ Value of:        

 Prime Contract:        

 DBE Contract Goal:             % 

   
This form must be completed and returned for THIS contract.  See reverse side for instructions. 

A V NAME OF DBE SUBCONTRACTOR TYPE OF WORK SUBCONTRACT $ VALUE 
Government Use Only 

Adjusted Amounts 

      
      
      
      
      
      
      

  
SUBTOTAL DBE $ VALUE 

A ($)  TOTAL %  

  V ($)  TOTAL %  

A V 
NAME OF DBE SUPPLIER AND/OR 
MANUFACTURER (see #3 on Instructions) 

TYPE OF MATERIAL SUBCONTRACT $ VALUE 
Government Use Only 

Adjusted Amounts 

      
      
      
      
      

  
SUBTOTAL DBE $ VALUE 

A ($)  TOTAL %  

  V ($)  TOTAL %  

A V NAME OF DBE TRUCKING FIRM 
MATERIAL 
HAULED 

EST. # OF 
TON/C.Y. 

EST.  # OF 
TRUCKS 
REQ’D 

$ VALUE 
Government Use Only 
Adjusted Amounts 

     O= L=   

     O= L=   

     O= L=   

     O= L=   

     O= L=   

  
SUBTOTAL DBE $ VALUE 

A ($)  TOTAL %  

  V ($)  TOTAL %  

         
  

GRAND TOTAL DBE $ VALUE 

A ($)  TOTAL % 

  V ($)  TOTAL % 

  T =  TOTAL % 

I certify that arrangements have been made for the foregoing work with the listed DBE Contractors. I further understand that any willful falsification, 
fraudulent statement or misrepresentation will result in appropriate sanctions, which may include debarment and/or prosecution under applicable State 
(Trans 504) and Federal laws. 

O = Owned Trucks  
Used on Project 

L = Leased Trucks  
Used on Project 

Government Use Only 
Approved Amounts X  

A = $ %  

(Authorized Agent) 

      

A = Assigned  
(DBE Conscious) 

V = Voluntary  
(DBE Neutral) 

V = $ % 
(Date) 

Total = $ % Mail to:  Wisconsin Department of Transportation 
DBE Programs Office, Rm. 451 
PO Box 7965 
Madison, WI  53707-7965 

Signature:    

Date: 

Good faith waiver granted:    Yes            No 



 

Proposal Number  

Instructions For Completing Commitment To Subcontract To DBE Form: 
 
1 In accordance with the DBE Regulations (49 CFR part 26), WisDOT is tracking Assigned Goals for DBE's 

(DBE Conscious) and Voluntary Usage of DBE Firms (DBE Neutral). DBE participation reported on this 
form will be used to periodically adjust (DBE Conscious and DBE Neutral) components of WisDOT's 
overall annual DBE goal. 

 
2 For each DBE firm listed on this form, place an “x" in the appropriate column to indicate whether it will be 

used to meet the Assigned Goal (A) and/or whether it is used on a Voluntary basis (V). Any achievement 
above assigned goals should be reported as a voluntary achievement. If you indicate that a firm will be 
used to meet both assigned and voluntary goals, indicate the dollar amount attributable to assigned goals 
and the amount attributable to the voluntary goal. Our objective is to capture all DBE achievement you 
generate. The following is an example: 

a. The total contract amount is $100,000 and the DBE goal is 10% or $10,000 in DBE participation 
b. If $10,000 is the subcontract dollar value to ADBE Landscaping Co. then $10,000 would be 

Assigned (DBE Conscious) and you would place an “x” in the “A” column   
c. If $15,000 is the subcontract dollar value to ADBE Landscaping Co. then $10,000 would be 

Assigned (DBE Conscious) and you would place an “x” in the “A” column and ADBE Landscaping 
Co. would be listed on the next line for $5,000 which would be Voluntary (DBE Neutral) and an “x” 
would be placed in the “V” column  

 
3 The department will give full credit toward the DBE goal if the DBE is a manufacturer of their materials or 

supplies. The department will give 60 percent credit or brokerage fee set by industry’s standard toward the 
DBE goal if the DBE is merely a supplier of these materials or supplies. It is the Prime Contractor’s 
responsibility to use the Bidder’s List or UCP Directory to find out if the DBE is considered a supplier or a 
manufacturer before listing them on Commitment to Subcontract to DBE form. WisDOT will apply the 
appropriate credit when approving the form. 

 
4 After completing the form, if it does not indicate that the DBE goal has been met or exceeded, please 

complete and supply the necessary documentation on the Certificate of Good Faith Efforts form (DT1202 
6/2007.) 

 
Instructions For Completing Attachment A Form: 
 
5 Section 26.53 (49 CFR part 26) requires written confirmation of participation from each DBE firm to be 

used on the contract. Please submit one copy of a completed Attachment A, Confirmation of Participation 
form, for each DBE firm to be used on this contract. Each form must be signed by the Prime Contractor, 
the hiring contractor (if applicable) and the DBE Firm specified on the form. 

 
6 DBE crediting for the trucking industry is achieved in the following manner: 
 

a. A minimum of one truck owned by the DBE must be used on the contract. 
b. Full DBE credit is given for owned trucks and trucks leased from another DBE. 
c. For one truck owned by the DBE firm, they can receive DBE credit for a truck leased from a 

non-DBE firm (one DBE truck owned = one non-DBE truck leased). 
d. Trucks leased from non-DBE firms above the one-for-one ratio described in letter c, will be given 

DBE credit only for the brokerage fee charged by the DBE. 
e. All trucks used for credit must be listed and approved on the DBE firm’s Schedule of 

Owned/Leased Vehicles for DBE Credit and/or a WisDOT approved trucking utilization plan. 
 
It is the Prime Contractor’s and the DBE firm’s responsibility to ensure that utilization of trucks and the 
DBE credit earned is in accordance with the above and will yield the subcontract dollar value listed on 
the Commitment to Subcontract to DBE form. 

If you have questions about filling out these forms, please contact the Civil Rights and Compliance Office at (608) 266-6961. 



 

COMMITMENT TO SUBCONTRACT TO DBE 
ATTACHMENT A 

 

CONFIRMATION OF PARTICIPATION 

 

Project I.D.:       Proposal Number:       

Letting Date:       Total $ Value of Prime Contract:       

 

Name of DBE Firm Participating in this Contract: 

      

Name of the Prime/Subcontractor who hired the DBE Firm: (list all names of tiers if more than one) 

      

Type of Work or Type of Material Supplied: 

      

Total Subcontract Value: 

      
 

 

 

# Owned Trucks # Leased Trucks # Estimated Tons/C.Y. Material(s) Hauled 

    
 

FOR PRIME CONTRACTORS ONLY:   

I certify that I made arrangements with the participating 
DBE firm to perform the type of work listed or supply the 
material indicated above for the subcontract value listed 
above. 

Prime Contractor Representative’s Signature    

 

 

Prime Contractor Representative’s Name (Print Name) 

      

Prime Contractor (Print Company Name) 

      

Date 

      

FOR PARTICIPATING DBE FIRMS ONLY: 
I certify that I made arrangements with the Prime 
Contractor or the Hiring Contractor to perform the type of 
work or supply the material indicated above for the 
subcontract value listed above. 
 
 
FOR DBE TRUCKING FIRMS ONLY:   
I certify that I will utilize, for DBE credit, only trucks listed 
on my WisDOT approved Schedule of Owned/Leased 
Vehicles for DBE Credit form and  I will be utilizing the 
number of trucks and material hauled as listed below. 

Participating DBE Firm Representative’s Signature    
 
 
 

Participating DBE Firm Representative’s Name (Print Name) 

      

Participating DBE Firm (Print Company Name) 

      

Date 

      



November 2013 ASP-4 
 

ADDITIONAL SPECIAL PROVISION 4 
 

Payment to First-Tier Subcontractors 
Within 10 calendar days of receiving a progress payment for work completed by a 
subcontractor, pay the subcontractor for that work. The prime contractor may withhold 
payment to a subcontractor if, within 10 calendar days of receipt of that progress 
payment, the prime contractor provides written notification to the subcontractor and the 
department documenting "just cause" for withholding payment. 

The prime contractor may also withhold routine retainage from payments due 
subcontractors. 

Payment to Lower-Tier Subcontractors 
Ensure that subcontracting agreements at all tiers provide prompt payment rights to 
lower-tier subcontractors that parallel those granted first-tier subcontractors in this 
provision. 

Release of Routine Retainage 
After granting substantial completion the department may reduce the routine retainage 
withheld from the prime contractor to 75 percent of the original total amount retained. 

When the Department sends the semi-final estimate the department may reduce the 
routine retainage withheld from the prime contractor to 10 percent of the original total 
amount retained. 

Within 30 calendar days of receiving the semi-final estimate from the department, submit 
written certification that subcontractors at all tiers are paid in full for acceptably 
completed work and that no routine retainage is being withheld. The department will pay 
the prime contractor in full and reduce the routine retainage withheld from the prime 
contractor to zero when the department approves the final estimate. 

This special provision does not limit the right of the department, prime contractor, or 
subcontractors at any tier to withhold payment for work not acceptably completed or 
work subject to an unresolved contract dispute. 



Effective with May 2015 Letting ASP-6 

 page 1 of 4 
 

ADDITIONAL SPECIAL PROVISION 6 
ASP 6 - Modifications to the standard specifications 

Make the following revisions to the standard specifications: 

450.3.2.1  General 
Replace the entire text with the following effective with the January 2015 letting: 
 (1) Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade, 

and away from artificial heat sources is less than 36 F for upper layers or 32 F for lower layers unless 
the engineer allows in writing. The contractor should place HMA pavement for projects on or north of 
STH 29 between May 1 and October 15 inclusive and for projects south of STH 29 between April 15 
and November 1 inclusive. Notify the engineer at least one business day before paving. 

 (2) Unless the contract specifies otherwise, conform to the following: 
- Keep the road open to all traffic during construction. 
- Prepare the existing foundation for treatment as specified in 211. 
- Incorporate loose roadbed aggregate as a part of preparing the foundation, in shoulder construction, or 

dispose of as the engineer approves. 
 (3) Place asphaltic mixture only on a prepared, firm, and compacted base, foundation layer, or existing 

pavement substantially surface-dry and free of loose and foreign material. Do not place over frozen 
subgrade or base, or where the roadbed is unstable. 

450.5  Payment 
Replace the entire text with the following effective with the May 2015 letting: 
 (1) All costs of furnishing, maintaining, and operating the truck scale or other weighing equipment and 

furnishing the weigh tickets are incidental to the contract. 
 (2) Nonconforming material allowed to remain in place is subject to price adjustment under 105.3.2. 
 (3) Full-depth sawing to remove integrally placed safety edge where not required is incidental to the 

contract. 
 (4) The contractor is responsible for the quality of HMA pavement placed in cold weather. If because of an 

excusable compensable delay under 108.10.3, the engineer directs the contractor to pave when the 
temperature is less than 36 F for the upper layer or less than 32 F for lower layers, the department: 

- Will relieve the contractor of responsibility for damage and defects the engineer attributes to cold 
weather paving. 

- Will not assess disincentives for density or ride. 

455.3.2.1  General 
Replace paragraphs one and two with the following effective with the January 2015 letting: 
 (1) Apply tack coat only when the air temperature is 32 F or more unless the engineer approves otherwise 

in writing. Before applying tack coat ensure that the surface is dry and reasonably free of loose dirt, 
dust, or other foreign matter. Do not apply if weather or surface conditions are unfavorable or before 
impending rains. 

 (2) Use tack material of the type and grade the contract specifies. The contractor may, with the engineer's 
approval, dilute tack material as allowed under 455.2.4. Provide calculations using the asphalt content 
as-received from the supplier and subsequent contractor dilutions to show that as-placed material has 
50 percent or more residual asphalt content. Apply at 0.050 to 0.070 gallons per square yard, after 
dilution, unless the contract designates otherwise. The engineer may adjust the application rate based 
on surface conditions. Limit application each day to the area the contractor expects to pave during that 
day. 

http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-50.pdf#ss450.3.2.1
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-50.pdf#ss450.5
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-55.pdf#ss455.3.2.1


Effective with May 2015 Letting ASP-6 

 page 2 of 4 
 

460.2.2.3  Aggregate Gradation Master Range 
Replace paragraph one with the following effective with the December 2014 letting: 
 (1) Ensure that the aggregate blend, including recycled material and mineral filler, conforms to the 

gradation requirements in table 460-1. The values listed are design limits; production values may 
exceed those limits. 

TABLE 460-1  AGGREGATE GRADATION MASTER RANGE AND VMA REQUIREMENTS 

SIEVE 
PERCENTS PASSING DESIGNATED SIEVES 

NOMINAL SIZE 
37.5 mm 25.0 mm 19.0 mm 12.5 mm 9.5 mm SMA 12.5 mm SMA 9.5 mm 

50.0-mm 100       
37.5-mm 90 –100 100      
25.0-mm 90 max 90 -100 100     
19.0-mm ___ 90 max 90 -100 100  100  
12.5-mm ___ ___ 90 max 90 -100 100 90 - 97 100 
9.5-mm ___ ___ ___ 90 max 90 -100 58 - 72 90 - 100 

4.75-mm ___ ___ ___ ___ 90 max 25 - 35 35 - 45 
2.36-mm 15 – 41 19 - 45 23 - 49 28 - 58 20 - 65 15 - 25 18 - 28 
75-µm 0 – 6.0 1.0 - 7.0 2.0 - 8.0 2.0 - 10.0 2.0 - 10.0 8.0 - 12.0 10.0 - 14.0 

% MINIMUM 
VMA 11.0 12.0 13.0 14.0[1] 15.0[2] 16.0 17.0 

 [1] 14.5 for E-0.3 and E-3 mixes. 
 [2] 15.5 for E-0.3 and E-3 mixes. 

460.3.4  Cold Weather Paving 
Add a new subsection as follows effective with the May 2015 letting: 

460.3.4  Cold Weather Paving 
460.3.4.1  Cold Weather Paving Plan 

 (1) Submit a written cold weather paving plan to the engineer at the preconstruction meeting. In that plan 
outline material, operational, and equipment changes for paving when the air temperature 
approximately 3 feet above grade, in shade, and away from artificial heat sources is less than 40 F. 
Include the following: 

- Use a department-accepted HMA mix design that incorporates a warm mix additive from the 
department's approved products list. Do not use a foaming process that introduces water into the mix. 

- Use additional rollers. 
 (2) Engineer written acceptance is required for the cold weather paving plan. Engineer acceptance of the 

plan does not relieve the contractor of responsibility for pavement performance except as specified in 
450.5(4). 
460.3.4.2  Cold Weather Paving Operations 

 (1) Do not place asphaltic mixture when the air temperature approximately 3 feet above grade, in shade, 
and away from artificial heat sources is less than 40 F unless a valid engineer-accepted cold weather 
paving plan is in effect. 

 (2) If the national weather service forecast for the construction area predicts ambient air temperature less 
than 40 F at the projected time of paving within the next 24 hours, confirm or submit revisions to a 
previously engineer-accepted cold weather paving plan for engineer validation. Upon validation of the 
plan, the engineer will allow paving for the next day. Once in effect, pave conforming to the engineer-
accepted cold weather paving plan for the balance of that work day or shift regardless of the 
temperature at the time of paving. 

http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.2.2.3
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.3.4
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460.4  Measurement 
Add paragraph two as follows effective with the January 2015 letting: 
 (2) The department will measure HMA Cold Weather Paving by the ton of HMA mixture for pavement 

placed conforming to an engineer-accepted cold weather paving plan. 

460.5.1  General 
Revise paragraph one as follows effective with the January 2015 letting: 
 (1) The department will pay for measured quantities at the contract unit price under the following bid 

items: 
ITEM NUMBER DESCRIPTION UNIT 
460.1100 HMA Pavement Type E-0.3 TON 
460.1101 HMA Pavement Type E-1 TON 
460.1103 HMA Pavement Type E-3 TON 
460.1110 HMA Pavement Type E-10 TON 
460.1130 HMA Pavement Type E-30 TON 
460.1132 HMA Pavement Type E-30X TON 
460.1700 HMA Pavement Type SMA TON 
460.2000 Incentive Density HMA Pavement DOL 
460.4000 HMA Cold Weather Paving TON 

460.5.2.2  Disincentive for HMA Pavement Density 
Revise paragraph two as follows effective with the January 2015 letting: 
 (2) The department will not assess density disincentives for pavement placed in cold weather because of 

a department-caused delay as specified in 450.5(4). 

460.5.2.4  Cold Weather Paving 
Add a new subsection as follows effective with the May 2015 letting: 

460.5.2.4  Cold Weather Paving 
 (1) Payment for HMA Cold Weather Paving is full compensation for additional materials and equipment 

specified for cold weather paving under 460.3.4 including costs for preparing, administering, and 
following the contractor's cold weather paving plan. The department will not pay for HMA Cold 
Weather Paving for HMA placed on days when the department is assessing liquidated damages. 

 (2) If HMA pavement is placed under 460.3.4 and the HMA Cold Weather Paving bid item is not in the 
contract, the department will pay for the additional costs specified in 460.5.2.4(1) as extra work. The 
department will pay separately for HMA pavement under the appropriate HMA Pavement bid items. 

465.2  Materials 
Replace paragraph two with the following effective with the December 2014 letting: 
 (2) Under the other 465 bid items, the contractor need not submit a mix design. Furnish aggregates mixed 

with a type AC asphaltic material, except under the Asphaltic Curb bid item furnish PG58-28 asphaltic 
material. Use coarse and fine mineral aggregates uniformly coated and mixed with the asphaltic 
material in an engineer-approved mixing plant. The contractor may include reclaimed asphaltic 
pavement materials in the mixture. 

  

http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.4
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.5.1
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.5.2.2
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-60.pdf#ss460.5.2.4
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-04-65.pdf#ss465.2
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506.3.2  Shop Drawings 
Replace the entire text with the following effective with the May 2015 letting: 
 (1) Ensure that shop drawings conform to the contract plans and provide additional details, dimensions, 

computations, and other information necessary for completely fabricating and erecting the work. 
Include project and structure numbers on each shop drawing sheet. 

 (2) Check shop drawings and submit electronically to the department for review before beginning 
fabrication. For primary fabrication items, also certify that shop drawings conform to quality control 
standards by submitting department form DT2333. Department review does not relieve the contractor 
from responsibility for errors or omissions on shop drawings. 

 (3) Shop drawings are part of the contract. The department must approve differences between shop 
drawings and contract plans. The contractor bears the costs of department-approved substitutions. Do 
not deviate from or revise drawings without notifying the department and resubmitting revised 
drawings. 

 (4) Ensure that the fabricator delivers 3 sets of shop drawings for railroad structures to the railroad 
company upon contract completion. 

 
 
 

Bid Items Added 
Add the following new bid item effective with the January 2015 letting: 

ITEM NUMBER DESCRIPTION UNIT 
460.4000 HMA Cold Weather Paving TON 

 
 
 

Errata 
Make the following corrections to the standard specifications: 

501.3.2.4.4  Water Reducer 
Correct errata by deleting the reference to footnote 6 for grade D concrete. 
 (1) Add a water reducing admixture conforming to 501.2.3. Determine the specific type and rate of use 

based on the atmospheric conditions, the desired properties of the finished concrete and the 
manufacturer's recommended rate of use. The actual rate of use shall at least equal the 
manufacturer's recommended rate, and both the type and rate used require the engineer's approval 
before use. 

506.5  Payment 
Correct errata by changing the reference to 506.3.22. 
 (9) The department will limit costs for inspections conducted under 506.3.22 to $0.05 per pound of 

material and deduct costs in excess of that amount from payment due the contractor. The department 
will determine costs for in-house inspections based on hourly rates for department staff plus overhead 
and use invoiced costs for contracted-out inspections. The department will administer deductions for 
the contractor's share of the total inspection cost under the Excess Costs For Fabrication Shop 
Inspection administrative item. 

http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-biditems.pdf#ss460.4000
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-05-01.pdf#ss501.3.2.4.4
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-05-06.pdf#ss506.3.2
http://roadwaystandards.dot.wi.gov/standards/stndspec/ss-05-06.pdf#ss506.5p9
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 WISCONSIN DEPARTMENT OF TRANSPORTATION 
 DIVISION OF HIGHWAYS AND TRANSPORTATION FACILITIES 
 
 SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS 
 
     I. Wage Rates, Hours of labor and payment of Wages 

II. Payroll Requirements 
III. Postings at the Site of the Work 
IV. Affidavits 
V. Wage Rate Redistribution 

  VI. Additional Classifications 
 
I. WAGE RATES, HOURS OF LABOR AND PAYMENT OF WAGES 
 
 The schedule of "Minimum Wage Rates" attached hereto and made a part hereof 

furnishes the prevailing wage rates that have been determined pursuant to Section 103.50 
of the Wisconsin Statutes.  These wage rates are the minimum required to be paid to the 
various laborers, workers, mechanics and truck drivers employed by contractors and 
subcontractors on the construction work embraced by the contract and subject to 
prevailing hours and wages under Section 103.50, Stats.  If necessary to employ laborers, 
workers, mechanics or truck drivers whose classification is not listed on the schedule, 
they shall be paid at rates conformable to those listed for similar classifications.  
Apprentices shall be paid at rates not less than those prescribed in their state indenture 
contacts. 

 
 While the wage rates shown are the minimum rates required by the contract to be paid 

during its life, this in not a representation that labor can be obtained at these rates.  It is 
the responsibility of bidders to inform themselves as to the local labor conditions and 
prospective changes or adjustments of wage rates.  No increase in the contract price shall 
be allowed or authorized on account of the payment of wage rates in excess of those 
listed herein. 

 
 Pursuant to Section 103.50 of the Wisconsin Statutes, the prevailing hours of labor have 

been determined to be up to 10 hours per day and 40 hours per calendar week Monday 
through Friday. If any laborer, worker, mechanic or truck driver is permitted or required 
to work more than the prevailing number of hours per day or per calendar week on this 
contract, they shall be paid for all hours in excess of the prevailing hours at a rate of at 
least one and one-half (1 1/2) times their hourly rate of pay. All work on Saturday, 
Sunday and the following holidays is to be paid at time and a half: (1) January 1, (2) the 
last Monday in May, (3) July 4, (4) the first Monday in September, (5) the fourth 
Thursday in November, (6) December 25, (7) the day before if January 1, July 4 or 
December 25 falls on a Saturday and (8) the day following if January 1, July 4 or 
December 25 falls on a Sunday.  
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 All laborers, workers, mechanics and truck drivers shall be paid unconditionally not less 

often than once a week. Persons who own and operate their own trucks must receive the 
prevailing truck driver rate for the applicable type of truck (i.e. 2 axle, 3 or more axle, 
articulated, eculid or dumptor) he or she operates, plus an agreed upon amount for the use 
of his or her truck.  Every owner-operator MUST be paid separately for their driving and 
for the use of their truck. 

 
 For those projects subject to the requirements of the Davis-Bacon Act, the Secretary of 

Labor will also have determined "Minimum Wage Rates" for work to be performed under 
the contract.  These rates are, for all or most of the labor, worker, mechanic or truck 
driver classifications, identical to those established under Section 103.50 of the 
Wisconsin Statutes.  In the event the rates are not identical, the higher of the two rates 
will govern. 

 
II. PAYROLL REQUIREMENTS 

 
All contractors and subcontractors must submit weekly Certified Payrolls and 
Compliance Statement verifying that all laborers, workers, mechanics and truck drivers 
working on the project have been paid the prevailing wage rates for all work performed 
under the contract required by Section 103.50 of the Wisconsin Statutes. 

 
 
III. POSTINGS AT THE SITE OF THE WORK 
 
 In addition to the required postings furnished by the Department, the contractor shall post 

the following in at least one conspicuous place at the site of work: 
 
 a. "NOTICE TO EMPLOYEES," which provides information required to be posted 

by the provisions of Section 103.50 of the Wisconsin Statutes. 
 
 b. A copy of the State of Wisconsin Minimum Wages Rates.  (Four pages.) 
 
 c. A copy of the contractor's Equal Employment Opportunity Policy. 
 
 d. On any project involving federal aid, in addition to the furnished postings, the 

contractor shall post a copy of the "Davis-Bacon Act, Minimum Wage Rates".  
(Three pages.) 

 
 
IV. WAGE RATE REDISTRIBUTION 
 
 The amount specified as the hourly basic rate of pay and the amount(s) specified as the 

fringe benefit contribution(s), for all classes of laborers, workers, mechanics or truck 
drivers may be redistributed, when necessary, to conform to those specified in any 
applicable collective bargaining agreement, provided that both parties to such agreement 
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request and receive the approval for any such redistribution from both the Department of 
Transportation and the Department of Workforce Development prior to the 
implementation of such redistribution. 

 
 
V. ADDITIONAL CLASSIFICATIONS 
 
 Any unlisted laborer or mechanic classification that is needed to perform work on this 

project, and is not included within the scope of any of the classifications listed in the 
application prevailing wage rate determination, may be added after award only if all of 
the following criteria have been met: 

 
 1. The affected employer(s) must make a written request to WisDOT Central Office 

to utilize the unlisted classification on this project. 
 
 2. The request must indicate the scope of the work to be performed by the unlisted 

classification and must indicate the proposed wage/fringe benefit package that the 
unlisted classification is to receive. 

 
 3. The work to be performed by the unlisted classification must not be performed by 

a classification that is included in the applicable prevailing wage rate 
determination. 

 
 4. The unlisted classification must be commonly employed in the area where the 

project is located. 
 
 5. The proposed wage/fringe benefit package must bear a reasonable relationship to 

those set forth in the applicable prevailing wage rate determination. 
 
 6. The request should be made prior to the actual performance of the work by the 

unlisted classification. 
 
 7. DWD must approve the use of the unlisted classification and the proposed 

wage/fringe benefit package. USDOL also must approve the use of the unlisted 
classification and the proposed wage/fringe benefit package on federal aid 
projects. 

 
 8. WisDOT and DWD may amend the proposed wage/fringe benefit package, as 

deemed necessary, and may set forth specific employment ratios and scope of 
work requirements in the approval document. 

 
 The approved wage/fringe benefit package shall be paid to all laborers, workers, 

mechanics or truck drivers performing work within the scope of that performed by the 
unlisted classification, from the first day on which such work is performed.  In the event 
that work is performed by the unlisted classification prior to approval, the wage/fringe 
benefit package to be paid for such work must be in conformance with the wage/fringe 
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benefit package approved for such work.  Under this arrangement a retroactive 
adjustment in wages and/or fringe benefits may be required to be made to the affected 
laborers, workers, mechanics or truck drivers by the affected employer(s).  





ALL PUBLIC WORKS PROJECTS UNDER SEC. 66.0903, STATS-CITY OF MILWAUKEE

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4;

the 1st Monday in September; the 4th Thursday in November; December
25;

- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.

Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin

Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.

Issued On: 01/07/2015
Last Amended On: 01/29/2015

DETERMINATION NUMBER: 201500024

EXPIRATION DATE: Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2015.  If NOT, You MUST Reapply.

PROJECT NAME:

PROJECT LOCATION: MILWAUKEE CITY, MILWAUKEE COUNTY, WI

CONTRACTING AGENCY: CITY OF MILWAUKEE-DEPT OF PUBLIC WORKS

CLASSIFICATION:

OVERTIME:

FUTURE INCREASE:

PREMIUM PAY:

DOT PREMIUM:

APPRENTICES:

SUBJOURNEY:



This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s. 66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following
holidays:

1. January 1.
2. The last Monday in May.
3. July 4.
4. The first Monday in September.
5. The 4th Thursday in November.
6. December 25.
7. The day before if January 1, July 4 or December 25 falls on a Saturday.
8. The day following if January 1, July 4 or December 25 falls on a Sunday.

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.
(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person
performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.
2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.
3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.
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Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,
equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered
enclosure need not be "habitable" in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project's character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,
parking lots and driveways are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer
Future Increase(s):

Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Boilermaker
Future Increase(s):

Add $1.50/hr. on 01/01/2016

Bricklayer, Blocklayer or Stonemason
Future Increase(s):

Add $1.35on 06/01/2015; Add $1.45 on 06/06/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cabinet Installer
Future Increase(s):

Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Carpenter
Future Increase(s):

Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Carpet Layer or Soft Floor Coverer

Cement Finisher
Future Increase(s):

Add $1.30 on 06/01/2015; Add $1.40 on 06/06/2016

Drywall Taper or Finisher
Future Increase(s):

Add $.90/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.05/hr eff. 06/01/2017

Determination No. 201500024

BUILDING OR HEAVY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 34.13 20.61 54.74

102 33.35 28.24 61.59

103 35.89 18.64 54.53

104 32.72 16.00 48.72

105 34.13 20.61 54.74

106 33.68 19.98 53.66

107 32.09 19.21 51.30

108 29.97 20.74 50.71
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier
Future Increase(s):

Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016

Heat or Frost Insulator

Insulator (Batt or Blown)
Future Increase(s):

Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.

Ironworker
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Lather

Line Constructor (Electrical)

Marble Finisher

Marble Mason

Metal Building Erector

Millwright

Overhead Door Installer

Painter
Future Increase(s):

Add $.90/hr on 06/01/2015; Add $1.00/hr on
06/01/2016; Add $1.05/hr on 06/01/2017

Premium Increase(s):
Add $.20/hr for paperhanging; Add $.35/hr for bridge,
iron and drywall; Add $.75/hr for spraying and
sandblasting; Add $.60/hr for EIFS work; Add $1.00/hr
for lead based paint removal.

Pavement Marking Operator

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

109 33.93 22.77 56.70

110 43.84 27.09 70.93

111 23.73 19.09 42.82

112 39.10 19.94 59.04

113 34.19 18.50 52.69

114 33.43 25.81 59.24

115 32.72 16.00 48.72

116 30.77 23.97 54.74

117 33.68 19.81 53.49

118 37.43 18.19 55.62

119 20.00 0.52 20.52

120 35.37 17.99 53.36

121 22.05 8.08 30.13

122 28.53 25.19 53.72

123 20.00 6.10 26.10

124 29.62 20.74 50.36

125 30.10 18.08 48.18
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Piledriver
Future Increase(s):

Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):

Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

Pipeline Fuser or Welder (Gas or Utility)

Plasterer
Premium Increase(s):

Add $.40/hr for swing stage work.

Plumber

Refrigeration Mechanic
Future Increase(s):

Add $1.70 on 6/1/15

Roofer or Waterproofer
Future Increase(s):

Add $1.25/hr eff. 06/01/2015; Add $1.25/hr eff.
06/01/2016

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer
Future Increase(s):

Add $.86/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher
Future Increase(s):

Add $.20/hr on 1/ 5/2015

Tile Setter

Tuckpointer, Caulker or Cleaner
Future Increase(s):

Add $1.35on 06/01/2015; Add $1.45 on 06/01/2016
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

126 30.11 26.51 56.62

127 31.88 20.89 52.77

129 31.21 19.93 51.14

130 38.37 19.55 57.92

132 41.01 21.54 62.55

133 29.65 18.15 47.80

134 36.94 20.22 57.16

135 41.01 21.54 62.55

137 25.63 17.25 42.88

138 39.76 21.09 60.85

139 20.00 0.52 20.52

140 31.18 17.35 48.53

141 24.24 17.54 41.78

142 30.38 17.33 47.71

143 34.28 18.48 52.76
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Siding Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 5/30/2016.

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.
06/06/2016

Premium Increase(s):
Add $.11 for mortar mixer, fork lift operator, air and
electric equipment and power buggy operators; Add
$.22 for jackhammer operator, certified welder, gunite
machineman.

Asbestos Abatement Worker

Landscaper

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

144 35.40 15.90 51.30

146 25.32 15.65 40.97

147 36.17 19.44 55.61

150 30.16 15.11 45.27

151 31.60 15.71 47.31

152 27.65 14.49 42.14

153 27.83 15.01 42.84

154 24.00 11.57 35.57

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 34.07 18.10 52.17

203 23.49 12.02 35.51

204 33.02 18.70 51.72

205 20.85 11.02 31.87

207 23.49 12.02 35.51

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 29.01 17.22 46.23

302 22.05 19.16 41.21

303 15.44 11.20 26.64
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Gas or Utility Pipeline Laborer (Other Than Sewer and Water)

Fiber Optic Laborer (Outside, Other Than Concrete Encased)
Premium Increase(s):

DOT PREMIUMS: Pay two times the hourly basic rate
on New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day & Christmas Day.

Railroad Track Laborer

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over); Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Self
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub
Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;
Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

310 20.13 17.79 37.92

311 18.06 16.76 34.82

314 14.50 4.39 18.89

315 28.31 12.30 40.61

HEAVY EQUIPMENT OPERATORS
 SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

501 34.47 18.70 53.17

502 34.17 18.70 52.87
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including Crane or Backhoe
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane
Certification (CCO).

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.
Cranes with boom length over 200 ft. not exceeding 300
ft. OR lifting capacity over 200 ton not exceeding 300
ton add $.50/hr. Over 300 ton OR 300 ft. add $.01/hr.
per foot OR ton whichever is greater.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

503 34.17 18.70 52.87

504 41.65 21.71 63.36

505 41.65 21.71 63.36

506 35.72 17.85 53.57

507 35.46 20.40 55.86

HEAVY EQUIPMENT OPERATORS
 EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

508 40.61 20.15 60.76
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSI or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelled or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

509 40.11 20.15 60.26

510 39.61 20.15 59.76

511 38.92 20.15 59.07
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment).
Future Increase(s):

Add $1/hr on 6/1/2015; Add $1/hr on 5/30/2016.

Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment).
Future Increase(s):

Add $1.65/hr on 6/1/2015.

Fiber Optic Cable Equipment

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

512 37.04 20.15 57.19

513 31.89 20.15 52.04

514 36.34 22.14 58.48

515 34.06 19.35 53.41

516 28.89 17.95 46.84
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Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher
Future Increase(s):

Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician

Fence Erector

Ironworker

Line Constructor (Electrical)

Pavement Marking Operator

Piledriver

Plumber

Steamfitter

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Well Driller or Pump Installer

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Determination No. 201500024

SEWER, WATER OR TUNNEL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.37 17.99 53.36

105 34.13 20.61 54.74

107 35.18 16.78 51.96

109 47.76 0.00 47.76

111 23.73 19.09 42.82

116 31.50 20.01 51.51

118 37.43 18.19 55.62

125 30.10 18.08 48.18

126 29.56 25.71 55.27

130 21.50 0.00 21.50

135 39.76 21.09 60.85

137 24.89 17.15 42.04

143 33.76 17.82 51.58

144 35.40 15.90 51.30

146 25.32 15.65 40.97

150 35.55 15.57 51.12
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle
Future Increase(s):

Add $1.15/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler

Pavement Marking Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff.
06/06/2016

Premium Increase(s):
Add $2.29 for bottomman; Add $2.15 for concrete
manhole builder, bracer, jointman, or pipelayer; Add
$5.44 for blaster. Add $2.00 for all tunnel work under 15
lbs. compressed air; Add $2.00 for 0-30 lbs.
compressed air; Add $3.00 for over 30 lbs. compressed
air.

Landscaper

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

151 31.60 15.19 46.79

152 27.65 13.44 41.09

153 25.68 13.28 38.96

154 21.75 12.97 34.72

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 25.18 18.31 43.49

203 18.00 0.00 18.00

204 32.89 18.96 51.85

205 20.85 11.02 31.87

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 29.16 17.72 46.88

303 39.43 0.00 39.43

304 31.95 0.00 31.95

311 17.71 16.01 33.72
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Railroad Track Laborer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Boring Machine (Horizontal or Vertical); Bulldozer or Endloader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PSI or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

Determination No. 201500024

314 14.50 4.39 18.89

HEAVY EQUIPMENT OPERATORS
 SEWER, WATER OR TUNNEL WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

521 37.24 20.10 57.34

522 36.46 20.10 56.56

523 35.51 20.10 55.61
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

Boiler (Temporary Heat); Forklift; Greaser; Oiler.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

524 36.79 19.15 55.94

525 50.50 0.42 50.92

526 31.64 19.15 50.79

527 41.65 21.71 63.36

528 41.65 21.71 63.36

529 35.72 17.85 53.57

530 35.46 20.40 55.86
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Includes all airport projects (excluding buildings) and all projects awarded by the Wisconsin Department of
Transportation (excluding buildings).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter

Cement Finisher
Future Increase(s):

Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Increase(s):

DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.40/hr when the Wisconsin
Department of Transportation or responsible governing
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver
Future Increase(s):

Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):

Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.

Roofer or Waterproofer

Determination No. 201500024

AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.37 17.99 53.36

105 33.68 19.99 53.67

107 32.75 19.21 51.96

109 33.93 22.77 56.70

111 23.73 19.09 42.82

116 30.77 23.97 54.74

118 37.43 18.19 55.62

124 29.22 16.69 45.91

125 30.27 18.79 49.06

126 30.11 26.51 56.62

133 29.40 17.05 46.45
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle
Future Increase(s):

Add $1.15/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Three or More Axle
Future Increase(s):

Add $1.15/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

137 24.89 17.15 42.04

143 33.76 17.82 51.58

144 35.40 15.90 51.30

150 35.55 15.57 51.12

151 31.60 14.64 46.24

152 27.65 13.44 41.09

153 25.68 12.83 38.51

154 21.75 11.63 33.38

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 25.18 18.31 43.49

203 25.28 18.31 43.59

204 30.27 21.15 51.42

205 23.16 17.13 40.29

206 24.37 17.77 42.14
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Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer
Future Increase(s):

Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Increase(s):
Add $.15/hr for air tool operator, joint sawer and filler
(pavement), vibrator or tamper operator (mechanical
hand operated), chain saw operator and demolition
burning torch laborer; Add $.35/hr for bituminous worker
(raker and luteman), formsetter (curb, sidewalk and
pavement) and strike off man; Add $.50/hr for line and
grade specialist; Add $.65/hr for blaster and
powderman; Add $2.01/hr for topman; Add $2.46/hr for
bottomman; Add $3.23/hr for pipelayer. / DOT
PREMIUMS: 1) Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day. 2)
Add $1.25/hr for work on projects involving temporary
traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is
necessary as required by the project provisions
(including prep time prior to and/or cleanup after such
time period).

Asbestos Abatement Worker

Landscaper
Future Increase(s):

Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201500024

207 24.52 17.77 42.29

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 27.06 20.03 47.09

302 22.05 18.41 40.46

303 27.06 20.03 47.09

304 22.55 19.37 41.92

311 17.71 16.01 33.72

314 14.50 4.39 18.89
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or
Jib Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal
Tower or Derrick, With or Without Attachments, With a Lifting Capacity of
Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over
4,000 Lbs., Crane With Boom Dollies; Traveling Crane (Bridge Type).

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick,
With or Without Attachments, With a Lifting Capacity of 100 Tons or
Under, Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., &
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Determination No. 201500024

HEAVY EQUIPMENT OPERATORS
 AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

531 37.72 21.15 58.87

532 37.22 21.15 58.37
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Automatic Subgrader (Concrete); Backhoe (Track Type) Having a
Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs.
& Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb &
Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck,
Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane WIth a
Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor
Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine
(Conveyor); Material or Stack Hoist; Mechanic or Welder; Milling Machine;
Post Hole Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or
Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom;
Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader);
Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or
Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great
Lakes); Winches & A-Frames.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

533 36.72 21.15 57.87
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor
(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger,
Automatic); Jeep Digger; Joint Sawer (Multiple Blade); Launch (NOT
Performing Work on the Great Lakes); Lift Slab Machine; Mechanical
Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or WIthout
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters
(Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or
Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine);
Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power
Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Fiber Optic Cable Equipment.

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

534 36.46 21.15 57.61

535 36.17 21.15 57.32

536 28.89 17.95 46.84

537 41.65 21.71 63.36

538 41.65 21.71 63.36
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator,
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

539 35.72 17.85 53.57

540 35.46 20.40 55.86
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Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of
Transportation).

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Bricklayer, Blocklayer or Stonemason

Carpenter
Future Increase(s):

Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Cement Finisher

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Fence Erector

Ironworker

Line Constructor (Electrical)

Painter

Pavement Marking Operator

Piledriver

Roofer or Waterproofer

Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

Determination No. 201500024

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

103 35.37 17.99 53.36

105 32.72 16.00 48.72

107 30.96 18.53 49.49

109 33.93 22.77 56.70

111 23.73 19.09 42.82

116 30.52 23.47 53.99

118 37.43 18.19 55.62

124 29.52 19.99 49.51

125 30.10 18.08 48.18

126 29.56 25.71 55.27

133 29.40 17.05 46.45

137 24.89 17.15 42.04

143 33.76 17.82 51.58

144 35.40 15.90 51.30

150 35.55 15.57 51.12

151 31.60 15.19 46.79

152 27.65 13.44 41.09

153 25.68 13.28 38.96

154 21.75 12.97 34.72
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle
Future Increase(s):

Add $1.15/hr on 6/1/2015.
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Three or More Axle

Articulated, Euclid, Dumptor, Off Road Material Hauler
Future Increase(s):

Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.

Pavement Marking Vehicle

Shadow or Pilot Vehicle

Truck Mechanic

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Landscaper
Future Increase(s):

Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

Flagperson or Traffic Control Person

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Railroad Track Laborer

Determination No. 201500024

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 25.18 18.31 43.49

203 18.00 0.00 18.00

204 33.69 19.78 53.47

205 20.85 11.02 31.87

206 24.37 17.77 42.14

207 18.00 0.00 18.00

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 24.75 19.69 44.44

303 27.06 20.03 47.09

304 25.67 12.66 38.33

311 17.71 16.01 33.72

314 14.50 4.39 18.89
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Master
Mechanic.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Determination No. 201500024

HEAVY EQUIPMENT OPERATORS
 CONCRETE PAVEMENT OR BRIDGE WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

541 37.72 21.15 58.87

542 37.22 21.15 58.37
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (WIth or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Fiber Optic Cable Equipment.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

543 35.72 17.85 53.57

544 36.46 21.15 57.61

545 35.17 20.40 55.57

546 28.89 17.95 46.84
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Work Performed on the Great Lakes Including Diver; Wet Tender or
Hydraulic Dredge Engineer.

Work Performed on the Great Lakes Including 70 Ton & Over Tug
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

Work Performed on the Great Lakes Including Deck Equipment Operator
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting
Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom
Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,
Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of
4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal
Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

547 41.65 21.71 63.36

548 41.65 21.71 63.36

549 35.72 17.85 53.57

550 35.46 20.40 55.86

HEAVY EQUIPMENT OPERATORS
 ASPHALT PAVEMENT OR OTHER WORK

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

551 36.72 20.40 57.12

552 37.22 21.15 58.37
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road
Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman
(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint
Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5
Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid
Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

553 36.17 20.80 56.97

554 36.17 20.80 56.97
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Fiber Optic Cable Equipment.

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

555 36.17 21.15 57.32

556 27.89 17.20 45.09
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Includes single family houses or apartment buildings of no more than four (4) stories in height and all buildings,
structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial buildings. For
classification purposes, the exterior height of a residential building, in terms of stories, is the primary consideration. All
incidental items such as site work, driveways, parking lots, private sidewalks, private septic systems or sewer and
water laterals connected to a public system and swimming pools are included within this definition. Residential
buildings of five (5) stories and above are NOT included within this definition.

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Acoustic Ceiling Tile Installer

Boilermaker

Bricklayer, Blocklayer or Stonemason

Cabinet Installer

Carpenter

Carpet Layer or Soft Floor Coverer

Cement Finisher

Drywall Taper or Finisher

Electrician
Premium Increase(s):

DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Elevator Constructor

Fence Erector

Fire Sprinkler Fitter

Glazier
Future Increase(s):

Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016

Heat or Frost Insulator

Insulator (Batt or Blown)

Ironworker

Lather

Marble Finisher

Marble Mason

Metal Building Erector

Determination No. 201500024

RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

SKILLED TRADES

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

101 33.07 16.07 49.14

102 32.05 28.04 60.09

103 23.89 4.78 28.67

104 18.00 0.00 18.00

105 25.00 6.52 31.52

106 30.00 0.00 30.00

107 26.60 3.99 30.59

108 18.00 5.75 23.75

109 33.93 22.77 56.70

110 23.26 0.00 23.26

111 19.00 1.34 20.34

112 39.00 18.00 57.00

113 37.07 14.42 51.49

114 33.43 25.81 59.24

115 20.00 0.00 20.00

116 31.50 11.33 42.83

117 25.00 6.52 31.52

119 20.00 0.52 20.52

120 23.89 4.78 28.67

121 18.00 5.88 23.88
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Overhead Door Installer

Painter

Pavement Marking Operator

Plasterer

Plumber

Refrigeration Mechanic

Roofer or Waterproofer
Future Increase(s):

Add $1.25/hr eff. 06/01/2015; Add $1.25/hr eff.
06/01/2016

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher

Tile Setter

Tuckpointer, Caulker or Cleaner

Well Driller or Pump Installer

Siding Installer

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Single Axle or Two Axle

Three or More Axle

Pavement Marking Vehicle

Truck Mechanic

Determination No. 201500024

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

123 28.00 1.61 29.61

124 18.00 4.50 22.50

125 18.75 2.47 21.22

129 22.00 0.00 22.00

130 36.47 20.47 56.94

132 17.00 13.52 30.52

133 29.65 18.15 47.80

134 26.13 20.22 46.35

135 23.62 16.12 39.74

137 18.00 28.48 46.48

138 22.00 2.45 24.45

139 20.00 0.52 20.52

140 30.71 16.52 47.23

141 23.77 16.52 40.29

142 30.50 0.68 31.18

143 14.00 8.75 22.75

146 29.00 0.00 29.00

147 17.00 0.65 17.65

TRUCK DRIVERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

201 17.25 5.70 22.95

203 23.49 14.07 37.56

205 20.85 11.02 31.87

207 23.49 14.07 37.56
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

General Laborer

Asbestos Abatement Worker

Landscaper

Fiber Optic Laborer (Outside, Other Than Concrete Encased)

Final Construction Clean-Up Worker

Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type); Backhoe (Mini, 15,000 Lbs. & Under);
Bituminous (Asphalt) Plant & Paver, Screed; Boring Machine (Directional,
Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large,
Auto, VIbratory/Sonic, Manual or Remote); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Conveyor System;
Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump,
Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer
Curb & Gutter Machine; Concrete Spreader & DIstributor; Crane (Carry
Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane
With a Lifting Capacity of 25 Tons or Under; Crane, Shovel, Dragline,
Clamshells; Forestry Equipment, TImbco, Tree Shear, Tub Grinder,
Processor; Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000
PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack
Hoist; Mechanic or Welder; Milling Machine; Roller (Over 5 Ton); Scraper
(Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder
Widener; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or
Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type); WInches &
A-Frames.

Determination No. 201500024

LABORERS

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

301 15.00 10.33 25.33

302 16.50 8.21 24.71

303 12.00 0.00 12.00

311 17.71 16.01 33.72

315 10.00 2.21 12.21

HEAVY EQUIPMENT OPERATORS
 RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

HOURLY HOURLY
BASIC RATE FRINGE

$ $ $

557 36.06 19.02 55.08
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Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Backfiller; Belting, Burlap, Texturing Machine; Boiler (Temporary
Heat); Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted,
Towed & LIght Equipment); Concrete Finishing Machine (Road Type);
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Jeep Digger; Lift Slab Machine; Mulcher; Oiler; Post Hole
Digger or Driver; Power Subgrader; Pump (3 Inch or Over) or Well Points;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Roller (Rubber Tire, 5 Tons or Under); Screed (Milling Machine); Self
Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With
or Without Attachments); Stump Chipper; Telehandler; Vibratory Hammer
or Extractor, Power Pack.

Determination No. 201500024

558 36.79 18.81 55.60

*************************************************************** END OF RATES ***************************************************************
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Effective with November 2007 Letting 
 
 PROPOSAL REQUIREMENTS AND CONDITIONS 
 
The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be 
bound by the following conditions and requirements. 
 
If the bidder has a corporate relationship with the proposal design engineering company, the bidder 
declares that it did not obtain any facts, data, or other information related to this proposal from the 
design engineering company that was not available to all bidders. 
 
The bidder declares that they have carefully examined the site of, and the proposal, plans, 
specifications and contract forms for the work contemplated, and it is assumed that the bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, quality, and 
quantities of work to be performed and materials to be furnished, and as to the requirements of the 
specifications, special provisions and contract.  It is mutually agreed that submission of a proposal 
shall be considered conclusive evidence that the bidder has made such examination. 
 
The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as 
designated in the advertisement inviting proposals, to be retained by and become the property of the 
owner of the work in the event the undersigned shall fail to execute the contract and contract bond 
and return the same to the office of the engineer within fourteen (14) days after having been notified 
in writing to do so; otherwise to be returned. 
 
The bidder declares that they understand that the estimate of quantities in the attached schedule is 
approximate only and that the attached quantities may be greater or less in accordance with the 
specifications. 
 
The bidder agrees to perform the said work, for and in consideration of the payment of the amount 
becoming due on account of work performed, according to the unit prices bid in the following 
schedule, and to accept such amounts in full payment of said work. 
 
The bidder declares that all of the said work will be performed at their own proper cost and expense, 
that they will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of 
construction in the manner provided in the applicable specifications and the approved plans for the 
work together with all standard and special designs that may be designed on such plans, and the 
special provisions in the contract of which this proposal will become a part, if and when accepted.  
The bidder further agrees that the applicable specifications and all plans and working drawings are 
made a part hereof, as fully and completely as if attached hereto. 
 
The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the 
date of written notification from the engineer to do so, unless otherwise stipulated in the special 
provisions. 
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The bidder declares that if they are awarded the contract, they will execute the contract agreement 
and begin and complete the work within the time named herein, and they will file a good and 
sufficient surety bond for the amount of the contract for performance and also for the full amount of 
the contract for payment. 
 
The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of 
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of 
the Statutes of Wisconsin, and all acts amendatory thereto.  They shall further be responsible for any 
damages to property or injury to persons occurring through their own negligence or that of their 
employees or agents, incident to the performance of work under this contract, pursuant to the 
Standard Specifications for Road and Bridge Construction applicable to this contract. 
 
In connection with the performance of work under this contract, the contractor agrees to comply 
with all applicable state and federal statutes relating to non-discrimination in employment.  No 
otherwise qualified person shall be excluded from employment or otherwise be subject to 
discrimination in employment in any manner on the basis of age, race, religion, color, gender, 
national origin or ancestry, disability, arrest or conviction record (in keeping with s.111.32), sexual 
orientation, marital status, membership in the military reserve, honesty testing, genetic testing, and 
outside use of lawful products.  This provision shall include, but not be limited to the following:  
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation, and selection for training, including 
apprenticeship.  The contractor further agrees to ensure equal opportunity in employment to all 
applicants and employees and to take affirmative action to attain a representative workforce. 
 
The contractor agrees to post notices and posters setting forth the provisions of the 
nondiscrimination clause, in a conspicuous and easily accessible place, available for employees and 
applicants for employment. 
 
If a state public official (section 19.42, Stats.) or an organization in which a state public official 
holds at least a 10% interest is a party to this agreement, this contract is voidable by the state unless 
appropriate disclosure is made to the State of Wisconsin Ethics Board. 
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DECEMBER 2000 
 
 
 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER  
 RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS 
 
Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective contractor is providing the 

certification set out below. 
  
2. The inability of a person to provide the certification required below will not necessarily 

result in denial of participation in this covered transaction.  The prospective contractor shall 
submit an explanation of why it cannot provide the certification set out below.  The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction.  However, failure of the 
prospective contractor to furnish a certification or an explanation shall disqualify such 
person from participation in this transaction. 

 
3. The certification in this clause is a material representation of fact upon which reliance was 

placed when the department determined to enter into this transaction.  If it is later 
determined that the contractor knowingly rendered an erroneous certification in addition to 
other remedies available to the Federal Government the department may terminate this 
transaction for cause or default. 

 
4. The prospective contractor shall provide immediate written notice to the department to 

whom this proposal is submitted if at any time the prospective contractor learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 

 
5. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 

transaction," "participant," "person," "primary covered transaction," "principal," "proposal," 
and "voluntarily excluded," as used in this clause, have the meanings set out in the 
Definitions and Coverage sections of the rules implementing Executive Order 12549.  You 
may contact the department to which this proposal is being submitted for assistance in 
obtaining a copy of those regulations. 

 
6.  The prospective contractor agrees by submitting this proposal that, should this contract be 

entered into, it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department entering into 
this transaction. 

 
7. The prospective contractor further agrees by submitting this proposal that it will include the 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," which is included as an addendum to PR-
1273 - "Required Contract Provisions Federal Aid Construction Contracts," without 
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modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions.  

 
8. The contractor may rely upon a certification of a prospective subcontractor/materials 

supplier that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A contractor may 
decide the method and frequency by which it determines the eligibility of its principals.  
Each contractor may, but is not required to, check the Disapproval List (telephone # 
608/266/1631). 

 
9. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause.  The 
knowledge and information of a contractor is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings. 

 
10. Except for transactions authorized under paragraph 6 of these instructions, if a contractor in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department may terminate this transaction for cause or default. 

 
Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary 
Covered Transactions 
 
(1) The prospective contractor certifies to the best of its knowledge and belief, that it and its 

principals: 
 
 (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, 

or voluntarily excluded from covered transactions by any Federal department or 
agency; 

 
 (b) Have not within a three-year period preceding this proposal been convicted of or 

had a civil judgment rendered against them for commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction or contract under a public transaction; violation 
of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements or receiving 
stolen property;  

 
 (c) Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offense 
enumerated in paragraph (1)(b) of this certification; and  

 (d) Have not within a three-year period preceding this proposal had one or more public 
transactions (Federal, State or local) terminated for cause or default. 

 
(2)  Where the prospective contractor is unable to certify to any of the statements in this 

certification, such prospective contractor shall attach an explanation to this proposal. 







Appendix B-18 

 

 

 

NON-TRADITIONAL TRANSPORTATION 

PROJECT IMPLEMENTATION PROGRAM 

CONTRACT MODIFICATION 

WISCONSIN DEPARTMENT OF 

TRANSPORTATION 

Date:       Contract Modification #     

Project ID:       Sponsor:       

Region:       Region Representative:       

Contractor:       

Project Name:       

Termini/Description:       
Description of Changes: 
      

Bid Item Increases/Decreases: 

Item Number Unit 
Original 
Quantity 

Revised 
Quantity 

Unit 
Price 

Total Cost 
Increase/Decrease 

Participating 
Yes/No 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N  

Subtotal $0.00 

New Items: 

Item Number Unit 
Original 
Quantity 

Revised 
Quantity 

Unit 
Price 

Total Cost 
Increase/Decrease 

Participating 
Yes/No 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N 

                        $0.00 $0.00 Y/N 

Subtotal $0.00 

Total Contract Increase/Decrease $0.00 

Original Contract Amount: $0.00 

Let amount from Bid Letting 

Revised Contract Amount $0.00 
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Total Non-Participating Cost $0.00 

Non-Participating Costs are funded by the Sponsor and are not 
eligible for reimbursement. 

Total Participating Cost $0.00 

(Subtract Non-Participating Cost from Revised Cost) 
Participating Costs are costs eligible for State or Federal cost sharing and approved for inclusion in this project. 

Multiply by Maximum Participating Percentage ##% 

(See Project Agreement; usually 80%) 

Revised Participating Cost $0.00 

Maximum Participating Cost $0.00 

(See Project Agreement) 

Recommended By:   Accepted By: 

    

Signature of Engineer Signature of Contractor 

Approved By: Approved By: 

    

Signature of Sponsor   Signature of Region 
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Wisconsin Department of Transportation Non-Traditional 

Transportation Project Implementation 
CONTRACT MODIFICATION PRIOR APPROVAL JUSTIFICATION 

 
 

CONTRACT ID:  CONTRACT MODIFICATION NO:         

PROJECT ID:       FEDERAL ID:       

PROJECT DESCRIPTION:        COUNTY:       

MANAGING OFFICE:         SPONSOR:        

1. Description & need for change: 
       
 

2. Consequences if this Contract Modification is not approved: 
       
 

3. Alternatives considered: 
       
 

4. Estimated cost: 
       
 

5. Justification of price: 
       
 

6. Does this change affect the contract time?                        Yes                No 
 Explanation for consideration of time: 

Additional Number of days:                 New completion date:                 To be determined:       
7. Does this require Exceptions to the Standards?                        Yes                No 

Explanation for consideration to the standards:        

 
 

Prepared By _____________________________________________________________      ________________ 
 Project Sponsor Representative   Date 
 
 

Recommended ___________________________________________________________      ________________ 
     Local Program Construction Management Consultant  Date 
  
 
 

Approved _______________________________________________________________      ________________ 
                                                       WisDOT Local Program Project Manager  Date 

 



State of Wisconsin 
DEPARTMENT OF NATURAL RESOURCES 
Waukesha Service Center 
141 NW Barstow St., Room 180 
Waukesha, WI  53188 
 
 

 

  dnr.wi.gov 
wisconsin.gov 

Scott Walker, Governor  
Cathy Stepp, Secretary 

Eric Nitschke, Regional Director 
Telephone  (262) 574-2100 

FAX  (262) 574-2117 
 

 
November 4, 2013 
 
 
Mr. David Misky, Assistant Secretary 
Redevelopment Authority of the City of Milwaukee  
809 N. Broadway St. 
Milwaukee, WI 53202 
 
 
 
 SUBJECT: Coverage Under WPDES General Permit No. WI-S067831-4: Construction Site Storm Water Runoff 

  Permittee Name:  REDEVELOPMENT AUTHORITY OF THE CITY OF MILWAUKEE 
  Site Name:  North Bank Trail 
  FIN:   49540 
   
Dear Mr. Misky: 

The Wisconsin Department of Natural Resources received your Water Resources Application for Project Permits or Notice of 
Intent, on September 18, 2013, for the North Bank Trail site and has evaluated the information provided regarding storm 
water discharges from your construction site.  We have determined that your construction site activities will be regulated 
under ch. 283, Wis. Stats., ch. NR 216, Wis. Adm. Code, and in accordance with Wisconsin Pollutant Discharge Elimination 
System (WPDES) General Permit No. WI-S067831-4, Construction Site Storm Water Runoff.  All erosion control and storm 
water management activities undertaken at the site must be done in accordance with the terms and conditions of the general 
permit. 
 
The Start Date of permit coverage for this site is November 4, 2013.  The maximum period of permit coverage for this site is 
limited to 3 years from the Start Date.  Therefore, permit coverage automatically expires and terminates 3 years from the 
Start Date and storm water discharges are no longer authorized unless another Notice of Intent and application fee to retain 
coverage under this permit or a reissued version of this permit is submitted to the Department 14 working days prior to 
expiration.   
 
A copy of the general permit along with extensive storm water information including technical standards, forms, guidance 
and other documents is accessible on the Department’s storm water program Internet site.  To obtain a copy of the general 
permit, please download it and the associated documents listed below from the following Department Internet site: 
http://dnr.wi.gov/topic/stormwater/construction/forms.html 
 
• Construction Site Storm Water Runoff WPDES general permit No. WI-S067831-4 
• Construction site inspection report form 
• Notice of Termination form 
 
If, for any reason, you are unable to access these documents over the Internet, please contact me and I will send them to you. 
 
To ensure compliance with the general permit, please read it carefully and be sure you understand its contents.  Please take 
special note of the following requirements (This is not a complete list of the terms and conditions of the general permit.):  
 

1.  The Construction Site Erosion Control Plan and Storm Water Management Plan that you completed prior to 
submitting your permit application must be implemented and maintained throughout construction.  Failure to do so may 
result in enforcement action by the Department. 
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2.  The general permit requires that erosion and sediment controls be routinely inspected at least every 7 days, and 
within 24 hours after a rainfall event of 0.5 inches or greater.  Weekly written reports of all inspections must be 
maintained.  The reports must contain the following information:  

a.  Date, time, and exact place of inspection; 
b.  Name(s) of individual(s) performing inspection; 
c.  An assessment of the condition of erosion and sediment controls; 
d.  A description of any erosion and sediment control implementation and maintenance performed; 
e.  A description of the site’s present phase of construction. 

 
3.  A Certificate of Permit Coverage must be posted in a conspicuous place on the construction site.  The Certificate 
of Permit Coverage (WDNR Publication # WT-813) is enclosed for your use. 

4.  When construction activities have ceased and the site has undergone final stabilization, a Notice of Termination 
(NOT) of coverage under the general permit must be submitted to the Department.   

5.  Plan amendments must be made in accordance with the conditions set forth in Section 3.3 of the general permit.  
The Department has completed a review of the submitted erosion control and storm water management plans.  If the 
permittee identifies changes needed in either plan, the permittee shall notify the Department at least 5 days prior to 
making the changes in the plan. 

It is important that you read and understand the terms and conditions of the general permit because they have the force of law 
and apply to you.  Your project may lose its permit coverage if you do not comply with its terms and conditions.  The 
Department may also withdraw your project from coverage under the general permit and require that you obtain an individual 
WPDES permit instead, based on the Department's own motion, upon the filing of a written petition by any person, or upon 
your request. 

If you believe that you have a right to challenge this decision to grant permit coverage, you should know that the Wisconsin 
statutes and administrative rules establish time periods within which requests to review Department decisions must be filed.  
For judicial review of a decision pursuant to ss. 227.52 and 227.53, Wis. Stats., you have 30 days after the decision is mailed, 
or otherwise served by the Department, to file your petition with the appropriate circuit court and serve the petition on the 
Department.  Such a petition for judicial review must name the Department of Natural Resources as the respondent. 
 
To request a contested case hearing pursuant to s. 227.42, Wis. Stats., you have 30 days after the decision is mailed, or 
otherwise served by the Department, to serve a petition for hearing on the Secretary of the Department of Natural Resources.  
All requests for contested case hearings must be made in accordance with s. NR 2.05(5), Wis. Adm. Code, and served on the 
Secretary in accordance with s. NR 2.03, Wis. Adm. Code.  The filing of a request for a contested case hearing is not a 
prerequisite for judicial review and does not extend the 30-day period for filing a petition for judicial review. 
 
Thank you for your cooperation with the Construction Site Storm Water Discharge Permit Program.  If you have any 
questions concerning the contents of this letter or the general permit, please contact me at (262) 574-2129. 
 
 
 
Sincerely, 
 
 
/s/ Bryan Hartsook 
 
Bryan Hartsook, P.E. 
Water Resources Engineer 
Southeast Region 
 
 
 
 
ENCLOSURE:     Certificate of Permit Coverage 
 



 

 

 
UNDER THE 

WPDES CONSTRUCTION SITE STORM WATER RUNOFF PERMIT 
Permit No. WI-S067831-4  

 
Under s. NR 216.455(2), Wis.  Adm. Code, landowners  of construction sites with storm water discharges 
regulated by the Wisconsin Department of Natural Re sources (WDNR) Storm Water Permit Program are 
required to post this certificate in a conspicuous place at the construction site.  This certifies tha t the site 
has been granted WDNR storm water permit coverage.  The landowner must implement and maintain erosion 
control practices to limit sediment-contaminated ru noff to waters of the state in accordance with the permit.  
 

EROSION CONTROL COMPLAINTS  
should be reported to the WDNR Tip Line at  

1-800-TIP-WDNR (1-800-847-9367) 
 
Please provide the following information to the Tip  Line:  
WDNR Site No. (FIN): 49540  

Site Name: North Bank Trail  

Address/Location:  North Bank of Menomonee River, 3 3rd Court to 35 th St. bridge  

 
Additional Information: 
Landowner:  Redevelopment Authority of the City of Milwaukee  

Landowner's Contact Person:  David Misky  

Contact Telephone Number: (414) 286-8682  

Permit Start Date: November 4, 2013  

WDNR Publication # WT-813 (10/11) 

CERTIFICATE OF PERMIT COVERAGE  

By:           /s/ Bryan Hartsook 
 































North Bank Trail Project 

DNR Chapter 30 Permitting - Project Narrative Sections 

 

Contractor shall comply with the following: 

 

Erosion/Sediment Control Plan          

 

Erosion/Sediment Control Methods and Materials: 

• A stone tracking pad shall be installed at the construction point of ingress/egress as 

indicated on the plans in accordance with WDNR Technical Standard 1057 

• Silt fence shall be installed at areas shown on the plans. 

• Street sweeping of haul roads shall be conducted on an as needed basis to keep roads 

free of sediment deposits.  Off-site sediment deposits resulting from construction 

activities shall be cleaned up by the end of the work day.   

• Turbidity barrier shall be placed in the river along the length of the project in 

accordance with WDNR Technical Standard 1069.  The turbidity barrier shall not be 

removed until all disturbed areas have undergone final stabilization. 

• To the extent practicable, construction of the project shall be sequenced to minimize 

the area of disturbed bank at any one time.  It is understood that Contractor may desire 

to construct temporary haul roads along the bank to complete the work.  Accordingly, 

Contractor shall submit a detailed phasing/sequencing plan detailing the locations of 

proposed haul roads and provisions for minimizing the area of disturbed bank at any 

one time.  Contractor’s phasing/ sequencing plan shall identify the location of 

dewatering treatment practices over the course of the project and ensure that the 

discharge does not create an eroded pathway to the river. 

• Where disturbed areas have not yet reached final grade and where the disturbed areas 

will remain inactive for more than 14 calendar days:  Plastic sheeting shall be installed 

immediately over these disturbed areas.  The plastic sheeting shall remain in place until 

land disturbance activities at the area re-commence. 

• Additionally, at the end of each work day and also prior to any rain events, disturbed 

slopes at or lower than elevation 5.0 shall also receive temporary plastic sheeting, 

regardless of whether or not the disturbed slope is to remain inactive for more than 14 

days. 

• It is anticipated that temporary haul roads will be constructed from the top of the bank 

down to the water’s edge in order to complete the project.  Slope interrupters shall be 

installed longitudinally along contours at the down slope side of any temporary haul 

roads.  Prior to any anticipated rain events, slope interrupters shall also be installed 

across temporary haul roads to mitigate sediment transport along the path of the haul 

road itself.  Coordinate with Project Engineer for location and placement of slope 

interrupters.   



 

• For disturbed areas that have reached final grade, final stabilization shall commence 

immediately. 

• A rock toe shall be placed for stabilization of the toe area of the channel as shown on 

the plans. 

• Fabric encapsulated soil (FES) lifts with native plantings shall be used to stabilize the 

lower portions of the bank as shown in the plans. 

• Erosion control matting and native vegetation shall be used to stabilize the upper bank 

area as shown on the plans. 

• Temporary stockpiles shall be tarped or silt fence shall be installed downgradient of any 

temporary stockpiles. 

 

Erosion Control Measures Site Plan: 

• A Site Erosion Control Plan showing location of proposed erosion control measures is 

included with the site plans. 

 

Erosion Control Sequence: 

• Refer to the Sequence of Work section of this submittal 

 

Off-Site Diversion 

• N/A 

 

Provisions for Inspection and Maintenance 

• Inspect and maintain all erosion control measures. 

• Erosion control measures shall be inspected within 24 hours of any rainfall event of 

greater than ½” but not less than weekly. 

• Erosion control measures shall be maintained on a continuing basis until the site is fully 

stabilized. 

• Off-site sediment deposits occurring as a result of construction activities shall be 

cleaned up by the end of the workday. 

• Periodic street sweeping of adjacent streets shall be performed to maintain adjacent 

streets free of dust and dirt. 

• Sediment deposits shall be removed from behind silt fence when sediment accumulated 

behind silt fences reaches a depth of 6 inches 

• Refer to Erosion Control Details/Notes plan for additional erosion control requirements 

  



 

Sequence of Work            

 

Prior to the project kick-off meeting, a detailed plan shall be submitted as indicated in the 

“Erosion/ Sediment Control Plan” of this Narrative.  Construction activities at the site shall 

follow the following general sequence. 

 

• Project kick-off meeting 

o Arrange for and conduct project kickoff meeting with appropriate 

representatives of the City, WDNR, WisDOT and Engineer 

• Install erosion/sediment control perimeter measures 

o Tracking Pad 

o Turbidity Barrier 

o Silt fence 

• Excavate and remove lead contaminated area. 

• Establish temporary haul road along top of slope 

o Clear and grub area along the haul road. 

o Strip topsoil 

o Rough grade the haul road 

o Install temporary erosion control measures (reinforced plastic, slope 

interrupters) at disturbed areas associated with establishment of temporary haul 

road along top of slope. 

• Begin rough grading of bank at upstream end of project. 

• Construct temporary access road(s) down bank 

o It is anticipated that temporary access roads will be used to provide access to the 

water’s edge for construction of bank restoration and associated FES lifts. 

o Clear vegetation along the temporary haul road.  

o Grub along the temporary haul road.  Grubbing shall be limited to the extent 

necessary for construction of the haul road. 

o Grade the temporary haul road.  Grading shall be limited to the extent necessary 

for construction of the haul road. 

o Install temporary erosion control measures (reinforced plastic, slope 

interrupters) at disturbed areas associated with the temporary haul road. 

• Bank Restoration/Trail Construction 

o Clear, grub and strip bank as required. 

o Excavate/grade as required for bank restoration and trail construction.  Install 

temporary bank stabilization as required during construction. 

o Stabilize toe and bank areas per plan from upstream to downstream. 



o At channel cut area, implement dewatering per plan prior to associated grading 

and filling work.  Dewatering requirements are also further discussed later in this 

narrative. 

o Initiate landscaping, seeding and planting 

o Begin watering and maintenance of seed and plantings upon installation 

o Place stone for trail 

o Place asphalt for trail 

• Final clean up 

o Perform punch list and final inspections 

o Complete punch list items such as final repair and restoration 

o Remove turbidity barrier and tracking pad and other temporary erosion control 

measures after disturbed areas are fully stabilized. 

o Demobilize 

• On-going maintenance 

o Return to site to perform required maintenance until the end of the project 

maintenance period. 

 

 

 

 

  



Dewatering/Diversion Plan           

Dewatering/diversion of flow details and specifications, including suggested methods, how and 

where they shall be employed, are discussed in this section. 

 

Procedures for Dewatering Associated with Lead Impacted Soil. 

• Excavation water shall be pumped to the adjacent MMSD sewer under MMSD permit. 

 

Procedures for Placement of Stone Toe, Filling of Existing Channel, Creation of New Channel 

• Work shall be completed under dry weather/low river flow conditions when the river 

level is at an elevation of 1.0 or less. 

• Stone shall be placed at the toe of the bank per plan. 

• Stone shall be mechanically pushed into existing sediments to eliminate need for 

excavation; it is not anticipated that any dewatering or diversion of flow shall be 

required for placement of the stone at the toe of the bank. 

• New river channel area shall be isolated with driven steel plates on the upstream and 

downstream end as required to divert flow and isolate this area for filing/ excavation. 

• Any water (groundwater, precipitation, river water seepage around steel plates) 

accumulated within the excavated channel area shall be pumped out into 

sedimentation bags or temporary sedimentation basins staged on top of the river bank 

to filter suspended sediments from the residual water prior to discharge.  Ensure that 

discharge from dewatering does not create an eroded pathway to the river. 

• When sedimentation bags are used they shall be placed on a temporary stone pad.  

Stone shall be placed downgradient of the sedimentation bags to allow further filtering 

of the residual water and to prevent bank erosion.  

• Spill kits shall be available at the pump station full time.  

• In general, residual water such as water generated by surface runoff from a 

precipitation event shall be allowed to discharge back into the river within the area 

enclosed by the turbidity barrier. 

 

Back-up System 

A duplicate pump shall be kept on-site at all times such that if one pump fails there shall be 

extra pump available for immediate replacement. Pumps and pump parts shall be 

interchangeable. 

 

Possible System Overload Scenarios 

Overload scenarios include the following: 

• A greater volume of groundwater, precipitation or river water seepage around the steel 

plates accumulates than anticipated. 

• Heavy rain followed by higher water surface elevations within the river. 



 

Actions to be taken in overload scenarios include the following: 

• Use additional pumps or pumps with greater capacity to dewater the new river channel 

area being excavated. 

• Discontinue channel work if river surface elevation exceeds an elevation of 1.0; pull 

pumps and equipment and move to high ground. 

 

Impacts of System Overload on Construction Activities and Downstream Water Quality 

• Possible increased suspended solids in downstream water quality; it is noted that the 

turbidity barrier shall be kept in place for the duration of the project 

• Construction delays 

 

Deterrence of Downstream Impacts 

• Weather patterns shall be closely monitored prior to and during construction to 

anticipate high river levels  

• Extra efforts shall be taken to stabilize disturbed areas when heavy rain/high flow 

conditions are anticipated 

• Discontinue channel work when river surface elevation exceeds elevation of 1.0 

• Equipment shall be pulled and moved to high ground on top of bank 

• Implementation of the high flow response plan 

 

High Flow Response Plan 

• After the river level has subsided, the dewatering of the new channel area shall be 

recommenced using pumps; water shall be pumped into sedimentation bags as outlined 

above 

• Protocol for evacuating materials from the  flood conveyance channel: 

o Contractor shall supply a list of materials to be evacuated prior to the start of 

construction; it is anticipated that this list shall include the following: 

� Hand tools 

� Geotextile fabric rolls 

� Reinforced plastic membrane rolls 

� Pump equipment/hoses 

� Surveying equipment 

� Seed/landscape stock 

� General construction equipment 

o Material Evacuation Protocol 

� Materials shall be removed from the channel area and staged on high 

ground on top of the river bank at designated staging area(s), not only 

during high flow conditions, but also at the end of each work day 



• Protocol for evacuating machinery from flood conveyance channel 

o Contractor shall supply a list of machinery to be evacuated prior to the start of 

construction; it is anticipated that the machinery shall include the following: 

� Track excavator 

� Track loader 

� Bull dozer 

� Track skid steer 

� Long stick excavator 

� Compactor 

o Machinery Evacuation Protocol: 

� Machinery shall be removed from the channel area and staged on high 

ground on top of river bank at designated staging area(s), not only during 

high flow conditions but also at the end of each work day 

 

Dewatering of Excavated Material 

• Any excavated material that contains excess water shall be stockpiled and dewatered 

on top of the bank slope within the work zone. The stockpiles shall be dewatered via 

gravity within temporary settling basins constructed of hay erosion control bales lined 

with geotextile filter fabric.  Excess water from the stockpiles shall be allowed to drain 

via gravity, filter through the geotextile fabric and hay bales and shall be allowed to 

drain back into the river channel within the area enclosed by the turbidity barrier. In 

lieu of hay bales, temporary settling basins may be constructed of No. 3 stone lined 

with the geotextile filter fabric. The temporary settling basin shall be staged on top of 

the bank slope and its location may move depending upon location of current 

construction activities.  Ensure that discharge from dewatering does not create an 

eroded pathway to the river. 

 

 

Contaminated Groundwater Management Plan 

• If contaminated groundwater from the lead contaminated area is encountered, it shall 

be pumped and discharged to the existing MMSD sanitary sewer which runs through the 

project site.  Disposal of the contaminated groundwater shall be permitted through the 

MMSD 

 

 

Spill Response Plan 

• Spill Response Plan: 



o Report spill immediately to 1-800-943-0003; a person who possesses or controls 

a hazardous substance which is discharged or who causes a discharge of a 

hazardous substance shall notify the WDNR immediately 

o Spill shall be contained, remediated and properly disposed by qualified and 

trained personnel 

o Owner’s environmental representative shall assist with testing and reporting 

• Summary of potential for spills: 

o Equipment/machinery breakdown resulting in leakage of fuels, hydraulic oils, 

etc. 

o Equipment/machinery overturning 

o Equipment refueling spills 

• Spill prevention measures: 

o Utilize level surfaces for re-fueling of equipment and delivery of materials 

o Refueling of equipment shall take place outside and above the main channel 

area 

o Routine Inspections: Inspect equipment and machinery daily along with 

monitoring and maintaining dewatering pumps twice a day 

o Spill containment kits: Kits shall be readily available and positioned at pump 

locations and in staging areas 

o Location of fueling: Re-fueling of equipment shall take place on level ground 

above and outside of the main channel 

  



 

Materials Management Plan           

 

Access Point Locations and Haul Routes 

• A tracking pad shall be installed at the location indicated on the plans 

• The trail on top of the bank slope shall be graded out and stoned as part of initial 

construction activities and shall be used as the main east/west haul road on the project 

site 

• Inbound materials are to arrive via the southern cul-du-sac on S. 33rd Court; a temporary 

stone drive shall be constructed from the cul-du-sac to the project site 

• Outbound materials are to leave via the southern cul-du-sac on S. 33rd Court; a 

temporary stone drive shall be constructed from the cul-du-sac to the project site  

 

Stockpile Areas 

• Potential stockpiles include stripped topsoil, excavated material, trail base material, 

stone used for bank toe stabilization and general fill. 

• Stockpiling of materials, if necessary, shall be done on top of the bank slope 

• Stockpiling of soil shall not occur during wet weather conditions. 

 

Equipment Storage Areas 

• Equipment staging and storage shall be under the 35th Street bridge. 

• Contractor shall maintain and keep present spill kits for all equipment used on-site. Spill 

kits shall have adequate materials to absorb and capture equipment fluids, as well as 

adequate personal protective equipment for workers to safely cleanup spills. 

 

Site Environmental Conditions 

The proposed project is located in the portion of the former Milwaukee Road site known as the 

Davies Car Yard. As with the rest of the Menomonee Valley, the project site was developed 

from the former meanders and wild rice marshes of the Menomonee River through filling 

activities. Subsurface investigations completed by the City of Milwaukee on the project site 

have revealed the following: 

 

• The fill used to claim the site from the marsh included a significant amount of foundry 

material (sand and slag) and concrete/brick debris containing variable concentrations of 

specific contaminants.  

• Within the project area select volatile organic compounds (VOCs) including benzene 

were detected at concentrations greater than Ch. NR 720 generic residual contaminant 

levels (RCLs) within shallow soils.  

• Lead is present within an approximate 7,900 square foot area located approximately 

350 to 450 east of 35th Street and between 50 and 100 feet north of the Menomonee 



River north bank; the lead is present at concentrations greater than RCRA levels for 

characteristically hazardous material; the characteristically hazardous soil is present to 

depths of approximately 2 to 10 feet below existing ground surface. 

• A two foot clean soil cap was previously been placed on the upland area of the project 

site as indicated on the plans. 

 

Soil Handling/Remedial Action Plan (RAP) 

In general, the soil management plan/RAP requires the following: 

 

• Removal and landfill disposal of the lead contaminated soil area as indicated on the 

plans.  

• Except for the existing two foot clean soil cap, any excavated material from the project 

site shall be disposed of in a licensed landfill.  The two foot clean cap material may be 

segregated and re-used on site. 

• Material excavated for creation of the new river channel through the existing river bar 

shall be dewatered and disposed of in a licensed landfill. 

• Existing soils/fill material not excavated for construction purposes shall be left in place 

undisturbed. 

• A minimum one foot clean soil cap shall be placed over the entire limits of land 

disturbance.  An exception to this is the asphalt trail and FES lifts.  A one foot cap is not 

required under the asphalt trail or FES lifts. 

 

Excavation Methods 

Excavation activities at the site shall include general cut/fill for grading of the proposed 

trail, cut for establishing proposed stabilized bank slopes and excavation of the lead 

hotspot to be removed; earthwork shall be performed using conventional earthwork 

equipment such as dozers, scrapers, backhoes, etc.  

 

Methods for Dewatering of Excavated Material 

Refer to the Dewatering/Diversion Plan section of this project narrative. 

 

Off-site Disposal Plans 

Refer to the Soil Handling/RAP section above 

 

 



 
September 14, 2015 

 

Adam Hammen  

Sigma Environmental Services 

1300 West Canal Street 

Milwaukee, WI 53233 

Phone: (414) 643-4165 

CITY OF MILWAUKEE 

REDEV AUTH 

809 N BROADWAY 

MILWAUKEE  WI 53202 

 

        

 

Regarding:  400 S. Layton Bl   North Bank Trail Project - PTS 103654 

   

 

Description 

of work: 

The project involves stabilizing the existing river bank and installing a multi-use trail. 

 

 

The review for the proposed development  on the subject premises is complete and conditionally approved, 

subject to the following:   

 

The development is constructed in accordance with the plans and supporting documentation submitted. 

 

 

 

If you have questions about the conditions of approval, please contact me as follows: Phone: (414) 286-

3018 Fax: (414) 286-0232 E-mail: crute@milwaukee.gov  

 

 

Sincerely, 

 

 

Chris Rute 

Floodplain Administrator 

 

Cc: Records retention 

 Nathan Zoch - DNR 

 

 

 

809 N. Broadway / Milwaukee, WI 53202-3617 / 414-286-8211 

Floodplain Development Permit 



mm~
Preserving The Environment e

Improving Water Quality

February 28, 2011

Mr. Ross Creighton

Sigma Group
1300 West Canal Street
Milwaukee, Wisconsin 53233

Subject: Excavation Water Removal
Notice of Intent to Discharge 11.003

Dear Mr. Creighton:

The Former CMC Property - Shops, Quadrant D, Soil Remedial Action Project, 610 South 35th
Street, Milwaukee, may discharge groundwater and storm water from excavations as necessary
to complete construction, as described in the Notice of Intent to Discharge that the Milwaukee
Metropolitan Sewerage District (District) received on February 25, 2011. The volume
discharged wil depend upon the weather. If discharges occur, then they are likely to last no
more than one week and be no more than a total of 100,000 gallons. Sample results show
pollutant concentrations less than the District's limits.

The following conditions apply to this approval:

(1) All wastewater discharged must comply with the prohibitions and limits established by
secs. 11.202 and 11.203, MMSD Rules, which are enclosed. In addition, the total
concentration of volatile and semi-volatile organic compounds may not exceed 5 mglL at any
time and the concentration of total suspended solids may not exceed 100 mglL at any time.

(2) You must implement settling, filtration, or other techniques to minimize the amount of solids
discharged. Also, if oil or floating solids are present, then you must implement booms,
skimmers, or other techniques to prevent the discharge of the oil or floating solids.
Discharging wastewater with a visible sheen is prohibited.

(3) Discharge is prohibited during rain and within 24 hours after the site receives one-half
inch or more of rain.

(4) You must determine the total volume discharged. Options for obtaining this information
include a totalizing meter or calculations using pump capacity and operating time. You must
report the total volume discharged within 5 days after the conclusion of discharges.

milwaukee metropolitan sewerage òistrict
260 W Seeboth Street, Milwaukee, WI 53204-1446
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(5) At any time when wastewater treatment or discharge is occurrng, the District must have
access to the site for inspection or sampling. If the Distrct samples, then you must pay the
costs of sample collection and analysis, as established by the Cost Recovery Procedures
Manual, pages 11-3 to 11-4.

(6) If the total volume discharged exceeds 50,000 gallons, then the District must receive sewer
user charges at a rate of $2.50 per thousand gallons, according to the Cost Recovery
Procedures Manual, page 11-5. The District wil issue a bil after receiving the report
required by Condition (4).

(7) Mr. David Wozniak of 
the Distrct's sampling staff must receive notice of the

commencement of discharge. Contact Mr. Wozniak at 414-325-5134 or
dwozniak(immsd.com.

(8) The approved discharge location is District MIS Manhole 04203, which is on the north bank
of the Menomonee River, east of 35th Street. Please notify the District of any change to the
discharge location.

If you have questions, please contact Tom Nowicki at 414-225-2275 or tnowicki(immsd.com.
Thank you for your cooperation.

Sincerely yours,~~~~~rg~~
Peter R. Topczewski
Director of Water Quality Protection

Enclosure

Copy: N. Jaber, City of Milwaukee
D. Misky, Redevelopment Authority



Subchapter II - Discharge Regulations

11.201 General Prohibitions

(1) Compliance with Rules

Users may not discharge to the sewerage system except in compliance with this chapter.

(2) Interference

Users may not discharge any pollutant to the sewerage system in a quantity or concentration
that, alone or in conjunction with other discharges:

(a) inhibits or disrupts the sewerage system or its sludge processes; and

(b) 1. causes a violation of the District's WPDES permits or air pollution control
permits;

2. increases the magnitude or duration of a violation;

3. prevents the use or disposal of sewage sludge in compliance with any applicable
local, state or federal statutes, ordinances regulations, permits, or other
requirements; or

4. inhibits the marketing of treated sewage sludge.

(3) Pass Through

Users may not discharge to the sewerage system any pollutant in a quantity or concentration
that, alone or in conjunction with other discharges, is a cause of a discharge from the
sewerage system to waters ofthe state that violates the District's WPDES permits or
increases the magnitude or duration of a violation.

11.202 Prohibited Discharges

Users may not discharge to the sewerage system:

(1) pollutants that create a fire or explosion hazard in the sewerage system, including but not limited
to pollutants that result in wastewater with a closed cup flashpoint of less than 140 F or 60C;

(2) pollutants that will cause corrosive structural damage to the sewerage system, including but not
limited to discharges with a pH lower than 5.0 S.u.;

(3) solid or viscous pollutants that wil obstruct the flow in the sewerage system;



(4) heat in amounts that wil cause interference by inhibiting the biological activity in the treatment
plant, including but not limited to heat in an amount that causes the influent of the treatment
plant to exceed 40 C (104 F);

(5) used motor vehicle anti-freeze, motor oil, brake fluid, transmission fluid, hydraulic fluid, oil-
based paint, and paint thinners if the material is in a collectable and recyclable quantity or if the
discharge would result in a violation of the oil and grease limit set forth in sec. 11.203(1);

(6) pollutants that result in the presence oftoxic gases, vapors, or fumes within the sewerage system
in a quantity that may cause acute worker health and safety problems;

(7) hauled waste, except for hauled waste that:

(a) consists only of domestic wastewater, and

(b) is discharged at a point designated by the District;

(8) any substance that wil cause the sewerage system's treatment residues, sludge's, or scum's to
be unsuitable for reclamation and reuse, that causes interference with the reclamation process, or
that inhibits the marketing of treated sewage sludge;

(9) any wastewater that contains radioactivity in amounts greater than a drinking water standard
established by the u.s. Environmental Protection Agency or the Department;

(10) at any site that is either served by a separate storm water conveyance system or riparian to
waters of the state:

(a) storm water, surface water, or groundwater, except when a remedial action undertaken
according to the requirements of the Departent or the U.s. Environmental Protection
Agency requires the removal of this type of water and a direct discharge to waters of the
state would impose unreasonable costs or delays;

(b) roof runoff;

(c) subsurface drainage;

(d) single-pass cooling water, cooling tower blowdown, or reverse osmosis concentrate,
except as provided in subpar 1 and 2:

1. If a storm sewer is not available, then a user may discharge cooling tower
blowdown and reverse osmosis concentrate from December 1 to March 31 and
any other period when necessary to protect the public health, welfare, or safety.

2. Users may discharge single-pass cooling water from small-scale bench-top
condensers, except as provided in par. (e )(2).

( e) from sources constructed after May 1, 2005:



1. condensate from compressed air or process steam systems, and

2. single-pass cooling water from small-scale bench-top condensers; or

(f) any other wastewater for which the Department has issued a general WPDES permit;

(1 1) any non-domestic wastewater before the District has approved a Notice of Intent submitted
according to sec. 1 1.401;

(12) any mass, concentration, or volume of a substance in excess of the amount allowed in the
user's Wastewater Discharge Permit; and

(13) The following pollutants, except as provided in pars. (b), (c), and (d):

Acrolein Furans
Alkylated lead Heptachlor
Benzo( a )Pyrene Hexachlorobenzene
Chlordane Lindane (BHC)
Dieldrin Mirex
Dioxins Pentachlorobenzene
3,3' -Dichlorobenzidine Polybrominated biphenyl ethers
4,4' - Dichlorodiphenyltrchloroethane (DDT) Polychlorinated biphenyls (PCBs)
Endosulfan 1,2,4,5- Tetrachlorobenzene
Endrin Toxaphene
Fluoranthene 2,4,6- Trichlorophenol

(b) amounts allowed by an applicable categorical pretreatment standard;

(c) amounts occurrng in landfill leachate after implementation of the best available
treatment technology economically achievable, according to a limit established in a
wastewater discharge permit;

(d) amounts caused by sources beyond the reasonable control of the user, such as
contamination in the water supply, air deposition, or raw materials



11.203 Local Limits

(1) (a) Users may not discharge into the sewerage system any process wastewater containing

concentrations of pollutants greater than the following limits, except as provided in
sec. 11.213 and sec. 11.214(12):

Pollutant Limit
(m2f)

Amonia 224P)

Arsenic, total 0.6
Cadmium, total 1.5
Chromium, total 64
Copper, total 6.0
Lead, total 2.0
Mercury, total 0.0026
Molybdenum, total 12
Nickel, total 4.0
Silver, total 5.8
Zinc, total 8.0

Cyanide, total 2.9

Hexane extractable materiais(2) 300
. . .

(I) This Iimit applies only to discharges normally tnbutary to the South Shore
Wastewater Treatment Facility.

(2) This limit applies to results obtained using Method i 664, as established by
40 CFR 136.
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