NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.
- GRADE & SOD ENTIRE AREA BETWEEN CURB & WALK.
- NEW ASPHALTIC CONCRETE PAVEMENT (STAGE CONST) SHALL CONSIST OF:
  1 1/2" ASPH CONC PAV'T ON
  3" ASPH CONC BINDER ON
  6" CRUSHED STONE BASE
- IN AREAS OF GRINDING, GRIND TO ACHIEVE
  0.12 MINIMUM COVER AT FLANGES,
  0.17 MINIMUM AT BUTT JOINTS,
  AND 0.21 MINIMUM ELSEWHERE.
- PROJECT IS DESIGNED TO BE CONSTRUCTED IN 2 EQUAL PASSES WITH A 0.10' CROWN IN EACH PASS, REDUCING THROUGH INTERSECTIONS AS SHOWN.
- INTERNAL MANHOLE SEALS ARE REQUIRED IN ALL MANHOLES MARKED "SAN" (SANITARY).

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- EP EXCESSIVE PITCH
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VGC VERY GOOD
- VPC VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

	DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
X	MOBILIZATION	L.S.						
X	FINISHING ROADWAY	L.S.						
X	BARRICADING AND SIGNING	L.S.						
X	CUTTING	C.Y.						
X	ROADWAY CUTTING	C.Y.						
X	FILLING	C.Y.						
X	ROADWAY FILLING	C.Y.						
	PAVEMENT REMOVAL	S.Y.						
X	BITUMINOUS SURFACE REMOVAL	S.Y.						
X	CURB &/OR CURB & GUTTER REMOVAL	L.F.						
X	CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
X	SAWING (FULL DEPTH)	L.F.						
X	SAWING	L.F.						
	TREES CLEARING	I.D.						
	TREES GRUBBING	I.D.						
X	31" CONCRETE CURB & GUTTER	L.F.						
X	V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
X	5" CONCRETE WALK	S.F.						
X	7" CONCRETE DRIVEWAY	S.F.						
	CONCRETE PAVEMENT	S.Y.						
X	7" CONCRETE ALLEY PAVEMENT	S.Y.						
X	V.T. CONCRETE BASE	C.Y.						
	CONCRETE BASE	S.Y.						
X	TACK COAT	GAL.						
X	BASE PREP. FOR ASPHALT SURFACE	L.S.						
X	V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
X	6" CRUSHED STONE BASE	S.Y.						
X	CRUSHED GRAVEL BASE							
X	GRAVEL FILLING	TON						
X	SODDING	S.Y.						
X	TOPSOIL	C.Y.						
X	PAVEMENT GRINDING (ASPHALT)	S.Y.						
X	PAVEMENT GRINDING (CONCRETE)	S.Y.						
X	SEALING PAV'T JOINTS & CRACKS	S.Y.						
X	MANHOLE RINGS	EACH						
X	SEWER FRAME ADJUSTMENT	V.F.						
X	MANHOLE SEAL (CITY FURNISHED)	EACH						
X	EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 184

PLAN OF: S. 26TH ST.
W. SCOTT ST. TO W. PIERCE ST.
THIS SECTION: W. SCOTT ST. TO W. MINERAL ST.

DRAWN BY		DATE:	PROJECT NO. ST211130125 — SHEET 1 OF 3
DESCRIPTIONS BY		DATE:	
LEVELS BY	BEKELE	DATE: 6-7-12	SCALE 1"=10' — 1/4 SEC. 434 — ALD.DIST. 8
LEVELS TRANSF. BY	BEKELE	DATE: 7-28-12	
DESIGNED BY	R.DUCHOW	DATE: 2-26-13	OBSTRUCTIONS - SEE OBSTRUCTION LIST
GRADES TRANSF. BY	B.MATHENY	DATE: 4-12-13	REVISED:
CHECKED BY	D. Ulrich	DATE: 5/11/13	REVISED:
APPROVED BY	[signature]	DATE: 5/15/13	REVISED:
FILE: V:\PWELIB\PAVING\29251.FIN			
PLOT DATE: 10-MAY-2013			

PROJECT TOTAL

STORM DRAINAGE UNITS		
C.B.W.- 7	RESET- 10	ABANDON- 5
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	CBW	RESET	ABANDON	
THIS SHEET	7	5	6	5	NO WORK
PROJECT TOTAL	20	7	10	5	

TO \ DATE	5/20/13	9/4/13			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS	1				
MEASURING		1			
FIELD		1			
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.	1				
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.	1				
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S	1				
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG	1				
RM 506		20			
PLAN SIZE	17.5'X120'				

S. 26TH ST. - W. SCOTT ST. TO W. PIERCE ST.
W. SCOTT ST. TO W. MINERAL ST.
ST211130125
17.5'X120'
29251 # (1 OF 3)

NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ. TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- EP EXCESSIVE PITCH
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VGC VERY GOOD
- VPC VERY POOR

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 185

PLAN OF: S. 26TH ST.
W. SCOTT ST. TO W. PIERCE ST.
THIS SECTION: W. MINERAL ST. TO STA. 27+00

DRAWN BY		DATE:	PROJECT NO. ST211130125		SHEET 2 OF 3
DESCRIPTIONS BY		DATE:			
LEVELS BY	BEKELE	DATE: 6-7-12	SCALE	1/4 SEC.	ALD.DIST.
LEVELS TRANSF. BY	BEKELE	DATE: 7-28-12	1" = 10'	434	8
DESIGNED BY	R.DUCHOW	DATE: 2-26-13	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	B.MATHENY	DATE: 4-12-13	REVISED:		
CHECKED BY	D. Ullakovich	DATE: 5/11/13	REVISED:		
APPROVED BY	Robert D. V[illegible]	DATE: 5/15/13	REVISED:		
FILE: V:\PWELIB\PAVING\29251.FIN					
PLOT DATE: 10-MAY-2013					

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (COMB) (SEPARATED) AREA		

EROSION	CONTROL	AND	C.B.	REQUISITION	PLAN
TYPE M	☒ - CBW	☐ - RESET	X - ABANDON		☐
THIS SHEET 5	0	2	0		NO WORK

TO \ DATE	5/20/13	9/4/13			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS	1				
MEASURING		1			
FIELD		1			
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.	1				
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.	1				
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S	1				
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG	1				
RM506		20			
PLAN SIZE	17.5'X120'				

29251 # ST211130125 17.5"X120" (2 OF 3)



NOTES :
- (1), (2), (3), (4), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING	PLAN TOT.	PROJ. TOT.
MOBILIZATION	L.S.				
FINISHING ROADWAY	L.S.				
BARRICADING AND SIGNING	L.S.				
CUTTING	C.Y.				
ROADWAY CUTTING	C.Y.				
FILLING	C.Y.				
ROADWAY FILLING	C.Y.				
PAVEMENT REMOVAL	S.Y.				
BITUMINOUS SURFACE REMOVAL	S.Y.				
CONC. BASE SLAB REMOVAL	S.Y.				
CONC. MILK & GOR DRIVEWAY REMOVAL	S.Y.				
SAWING (FULL DEPTH)	L.F.				
SAWING	L.F.				
TREES CLEARING	L.S.				
TREES GRUBBING	L.S.				
CONCRETE CURB & GUTTER	L.F.				
6" CONC. MILK & GOR DRIVEWAY	S.Y.				
5" CONCRETE WALK	S.Y.				
7" CONCRETE DRIVEWAY	S.Y.				
CONCRETE PAVEMENT	S.Y.				
7" CONCRETE ALLEY PAVEMENT	S.Y.				
6" CONCRETE BASE	S.Y.				
CONCRETE BASE	S.Y.				
TACK COAT	GAL.				
BASE PREP. FOR ASPHALT SURFACE	L.S.				
6" ASPH. CONCRETE PAV'T MIX I	TON				
CRUSHED STONE BASE					
CRUSHED STONE GRAVEL BASE					
GRAVEL SHOULDERS	TON				
SODDING	S.Y.				
TOPSOIL	S.Y.				
PAVEMENT GRINDING (ASPHALT)	S.Y.				
PAVEMENT GRINDING (CONCRETE)	S.Y.				
SEALING PAVT. JOINTS & CRACKS	S.Y.				
MANHOLE RINGS	EACH				
SEWER FRAME ADJUSTMENT	V.F.				
MANHOLE SEAL (CITY FURNISHES)	EACH				
EROSION CONTROL (TYPE W)	EACH				

CONDITION OF CONCRETE
- BROKEN
- BLUE LINED
- BACK PITCHED
- CRACKED
- EXCESSIVE PITCH
- HEAVED
- JOINT FAILURE
- MUD JACKED
- PATCHED
- POOR CONDITION
- SETTLED
- SPALLED
- VERY GOOD
- VERY POOR

STORM DETAILS (PLTS.) SANITARY DETAILS (PLTS.) WATER DETAILS (PLTS.)

W.P.	22	10			
W.M.					
W.M.D.					
W.S.D.					
W.S.S.					
W.S.P.					
W.S.M.					
W.S.S.D.					
W.S.S.P.					
W.S.S.M.					

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
ENGINEERING SECTION
FIELD & DESIGN ENGINEERING
S. 27TH ST.

PLAN OF

2021	S. 27TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					

FILE NO. 186

2021	S. 27TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					

2021	S. 27TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. PIERCE ST.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					
2021	S. 26TH ST.	W. CLEVELAND AVE.					

EROSION CONTROL AND C.R. REVISION PLAN
0 X ABANDON NO.
1 □ DEDICT
2 □ CERT
3
4
5
6
7
8
9
10

PROJ. # 15380
TOTAL # 15380
SHEET 1 OF 2 SHEETS

2021 11:10:52 AM 15380_535C1.dgn
Plotted: Jul 21, 2021 @ 10:00:18 AM CDT