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Official Notice No. 126-2014
Addendum #2

Project: Beer Line Bicycle Trail Extension
2984-34-71
North Richards Street to West Capitol Drive

NOTICE TO CONTRACTORS intending to bid on Official Notice No. 126-2014, Project 1,
which appeared in the Daily Reporter and on Milwaukee Public Works website on October 3, 2014,
with a New Bid Opening date of Tuesday April 15, 2015 at 10:30 AM.

This Addendum #2 is issued to notify bidders of changes to the Plans, Special Provisions, Wage
Rates, Quantities and Bid Item Sheets

PLEASE SEE DESCRIPTION OF CHANGES IN THE PAGES THAT FOLLOW

The Addendum #2 documents can be downloaded from the City’s website via:
http://mpw.milwaukee.gov/bids/docs/126-2014. A new Official Notice document, which will
supersede the previous Official Notice published on October 3, 2014, will be published on April 7,
2015 and can be found at: http://www.mpw.net/bids/docs/126-2014.doc.

If preferred, paper copies of the addendum can be picked up from the following address,
Room 506, Frank P. Zeidler Municipal Building, 841 North Broadway, Milwaukee, Wisconsin,
53202.

For general questions please call (414) 286-3314 or specific questions regarding design please
contact Ben Schultz, Project Manager, (414) 286-3825.

Note: The contractor shall acknowledge receipt of Addendum #2 on page titled
“ACKNOWLEDGEMENT PAGE?” of the bid document.

Very truly yours,

Vel

Benjamin Schultz,
Project Manager

841 N. Broadway, Room 701, Milwaukee, W1 53202 Y.
Phone (414) 286-2400 » Fax (414) 286-5994 = TDD (414) 286-2025 » www.milwaukee.qgov/mpw MILWAUKEE







Official Notice No. 126-2014

Addendum #2

Project:

2984-34-71
North Richards Street to West Capitol Drive

Beer Line Bicycle Trail Extension

Schedule of Items
Added Bid Item Quantities
. .. . Old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
312.0110 | Select Crushed Material | TON 0 108 108
625.0100 Topsoil SY 0 10666 10666
Erosion Mat Urban
628.2008 Class I Type B SY 0 4886 4886
645.0105 Geotextile (P:'abnc Type Sy 0 99 99
Pavement Marking
647.0766 Crosswalk Epoxy 6- LF 0 54 54
Inch
SPV.0035.01 Excavation Special CY 0 2846 2846
SPV.0105.01 | Bicyele and Pedestrian | ;¢ 0 i 1
Counter
Deleted Bid Item Quantities
205.0100 Common Excavation CY 2029 0 0
625.0500 Salvage Topsoil SY 5772 0 0
Revised Bid Item Quantities
204.0150 Removing Curb & LF 58 97 97
Gutter
204.0170 Removing Fence LF 18 36 36
Excavation, Hauling,
205.0501.8 and Disposal of TON 1589 100 100
Petroleum
Contaminated Soil
208.0100 Borrow CY 1828 3250 3250
305.0120 | DaseAgegregate Dense | 14 2726 2663 2663
1-1/14-Inch
Asphaltic Material
455.0105 PG58-28 TON 58 59 59
455.0605 Tack Coat GAL 91.05 92.82 92.82




HMA Pavement Type

460.1100 E-0.3 TON 1047 1068 1068
. . . Old Revised | Proposal
Bid Item Item Description Unit Quantity | Quantity Total
Concrete Curb & Gutter
601.0331 31-Inch LF 58 97 97
602.0415 C°n°retelféﬁewalk 6- SF 526 776 776
Curb Ramp Detectable
602.0505 Warning Field Yellow SF 54 80 80
627.0200 Mulching SY 5772 5780 5780
628.1504 Silt Fence LF 6046 6446 6446
628.1520 Silt Fence Maintenance LF 6046 6446 6446
629.0205 Fertilizer Type A CWT 3.59 6.69 6.69
630.0140 | Seeding Mixture No. 40 LB 103.73 191.87 191.87
630.0200 Seeding Temporary LB 155.60 287.80 287.80
634.0614 | Posts Wood dx6Inchx | gy opy 8 10 10
6372210 | Sigos Reflective H SF 18.5 23.0 23.0
Type 11
690.0250 Sawing Concrete LF 48 97 97
SPV.0090.01 Edging LF 1999 2007 2007
SPV.0195.01 | Limestone Screening TON 164 157 157
Plan Sheets
Added Plan Sheets
SPI:::t Plan Sheet Title (brief description of changes to sheet)
007A | Construction Details: W. Capitol Pl. Connection
007B | Construction Details: W. Capitol Pl. Companion Curb Ramp
008 A | Construction Details: Excavation below Subgrade
008B | Construction Details: Relief Trench
008C- | Construction Details: Berms
D
008E | Construction Details: Landscaping Details
017A | Pavement Grades — Pavement Grades for W. Capitol Connection Area
Pavement Grades — New sheet created for N. Frontage Rd connection so as to
017B . .
separate from W. Capitol Pl. connection area
Permanent Signing & Fencing — Sheet added to show signage for W. Capitol
026A .
Place Connection
Miscellaneous Quantities — New sheet added at the end to accommodate the
033A .3,
newly added bid items.
041A | Plan and Profile — W. Capitol Place Connection




Cross Sections: Beer Line Trail — Added new sheet as a result of new cross-

065A .
sections for berms.
066A Cross Sections: W. Capitol Place — Added Cross Sections for the proposed
connection from Beer Line Trail to W. Capitol Place.
Deleted Plan Sheets
Pavement Grades — Deleted old sheet containing 2 viewports from Sta 37+00
018 to Project end, added 2 new sheets with single viewports (17A:Sta 37+00-
39+00) and (17B:Sta 39+00-Project end) to accommodate the W. Capitol P1
Connection.
Revised Plan Sheets
001 Title Sheet — Revised Total Length and End Project Station due to alignment
change
003 Typical Section — Revised Stationing due to alignment change, Revised
salvage topsoil to just topsoil.
006- | Construction Details: Frontage Rd Connection and Northern Kink — Revised
007 Stationing
008 Construction Details: Points Layout Table — Added points for W. Capitol Pl
Connection, Revised Stationing for remaining points due to alignment change.
%112- Pavement Grades: Revised Stationing as a result of change in alignment
Erosion Control - Added berms, relief trenches, W Capitol P1 Connection,
019- . . .
021 revised silt f:ence, flow arrows, slope intercepts to accommodate new berms
and W. Capitol P] Connection.
023- | Landscaping Plan — Revised location of Railroad tie groupings, panel edging,
024 | and lawn panels due to shift in alignment.
%2;7- Permanent Signing & Fencing — Revised Stationing due to alignment shift.
Miscellaneous Quantities: Revised quantities based on the revised plans.
028- | Removed items “Excavation Common” and “Salvage Topsoil”, added new
033 | items “Excavation Special”, “Select Crushed Material”, “Topsoil”, “Erosion
Mat Urban Class I Type B”, and “Geotextile Fabric Type C”.
Plan and Profile: Beer Line: Added berms, relief trenches, W. Capitol P1
038- . . . . .
040 Ch(;rfltnectlon, revised alignment, and revised profile as a result of alignment
shift.
050- | Computer Earthwork Data — Revised Volume Tables based on new excavation
051 and borrow numbers.
052- | Cross-sections: Beer Line — Revised Cross Sections to add New Berms and
065 | Relief Trenches.

Project Manual

Attached, dated March 24, 2015, are the revised pages 3, 5-12, 18-48, and 50-70 of the
Project Manual. The pages contain the following Items:




City of Milwaukee Proposal Advertisement (Page 3)
Bid Opening Date and Length of the Project Revised.

City of Milwaukee Invitation to Bid (Pages 5, 6)
Bid Opening Date of the Project Revised.

City of Milwaukee Bid Form DPW-125 (Page 7)
Bid Opening Date of the Project Revised.

Project Breakdown (Page 8)
Revised Schedule of Items.

Bid Proposal (Pages 9-12)
Revised Schedule of Items.
Added Page 12A to accommodate additional Schedule of Items.

Prevailing Wage Rate Determination (Pages 18-48)
Revised Prevailing Wage Rate Determination to match 2015 report
Added Page 48A to accommodate revised Prevailing Wage Rate Items.

Special Provisions (Pages 50-70)

Revised Special Provisions to add Item SPV.0035.01 “Excavation Special”, add item
SPV.0105.01 “Bicycle and Traffic Counter”, revise Section 5 “Utilities”, revise Item
205.0501.S “Excavation, Hauling, and Disposal of Petroleum Contaminated Soil, update
page numbers, and update Table of Contents.

Added Pages 70A-70F to accommodate revised special provisions and new special
provisions “Excavation Special” and “Bicycle and Traffic Counter”

Plan Sheets

The following sheets have been included in Addendum#2 for this proposal:
Added: 7A-B, 8A-E, 17A-B, 26A, 33A, 41A, 65A, 66
Revised: 1, 3, 6-8, 16-17, 19-21, 23-24, 26-27, 28-33, 38-40, 50-51, 52-65.

Attached hereto, also, are the revised Request to Advertise — Local Let Project, revised
Engineer’s Estimate, revised Project Proposal Certificate, and the revised Time
Chart for Completion.

The responsibility for notifying potential subcontractors and suppliers of these changes
remains with the prime contractor.
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ID 2984-34-71
Revised Sheet
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April 7, 2015
Project Breakdown
Official Notice:
Justin
Project Beer Line Bicycle Trail Extension By: Flickinger
Project LD.  2984-34-71 Date 9/10/2014
Item No. Description Quantity  Unit
Base Bid - Miscellaneous Quantities
204.0100 Removing Pavement 135 SY
204.0150 Removing Curb & Gutter 97 LF
204.0170 Removing Fence 36 LF
204.0200 Removing Railroad Tracks 445 LF
205.0501.8 Excavation, Hauling, and Disposal of Petroleum Contaminated Soil 100 TON
208.0100 Borrow 3,250 CY
213.0100 Finishing Roadway 1 EACH
305.0120 Base Aggregate Dense 1-1/4 Inch 2,663 TON
312.0110 Select Crushed Material 108 TON
455.0105 Asphaltic Material PG58-28 59 TON
455.0605 Tack Coat 9282 GAL
460.1100 HMA Pavement Type E-0.3 1,068 TON
601.0331 Concrete Curb & Gutter 31-Inch 97 LF
602.0415 Concrete Sidewalk 6-Inch 776 SF
602.0505 Curb Ramp Detectable Waming Field Yellow 80 SF
616.0206 Fence Chain Link 6-Ft 90 SF
619.1000 Mobilization 1 EACH
625.0100 Topsoil 10,666 SY
627.0200 Mulching 5,780 SY
628.1504 Silt Fence 6446 LF
628.1520 Silt Fence Maintenance 6446 LF
628.2008 Erosion Mat Urban Class I Type B 4886 SY
628.7560 Tracking Pads 1 EACH
629.0205 Fertilizer Type A 6.69 CWT
630.0140 Seeding Mixture NO. 40 191.87 LB
630.0200 Seeding Temporary 287.80 LB
634.0614 Posts Wood 4x6 - Inch x 14-ft 10 EACH
637.2210 Signs Type II Reflective H 23.0 SF
645.0105 Geotextile Fabric Type C 99 SY
647.0766 Pavement Marking Crosswalk Epoxy 6-Inch 54 LF
690.0250 Sawing Concrete 97 LF
SPV.0035.01 Excavation Special 2846 CY
SPV.0060.01 Railroad Tie 482 EACH
SPV.0090.01 Edging 2,007 LF
SPV.0105.01 Bicycle and Pedestrian Counter 1 LS
SPV.0195.01 Limestone Screening 157 TON
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CITY OF MILWAUKEE April 7, 2015
Department of Public Works
Room 501 — Municipal Building
841 North Broadway
Milwaukee, W1 53202-3684
INVITATION TO BID

Commissioner of Public Works Official Notice No. 126-2014
Phone: 414-286-3314 Project 1

Sealed bids for the work, materlal labor and serv1ces heremaﬁer described will be received at
the Office of the Commissioner g P RO pa ding, 841 North Broadway,

Milwaukee, W1 53202-3684, no\later thanWat 10 30 am.

IMPORTANT

This bid is your offer to perform or supply the subject matter under “DESCRIPTION” below
according to the terms and conditions set forth in this Invitation to Bid, Specific Official Notice No.126-
2014 General Specifications, Detailed Specifications, Special Provisions, Plans of this particular project,
the proposed contract and Special Conditions when applicable.

Your bid must meet the Detailed Specifications and the Plans for this particular project.
The bid must be signed as set forth in the General Specifications and must comply with all the

requirements therein set forth, or it will not be considered. If submitted by a corporation, the bid proposal
must bear the corporate seal.

Bids received after the date and time above specified will not be opened and read and will be
deemed rejected.

NOTE: Also read the General Official Notice to Contractors, General and Detailed Specifications,
Special Provisions, and Special Conditions when applicable pertaining to this bid.

Instruction for Bidders: Bidders must complete the Bid Form (3 Pages), Bid Proposal, meet the Bid
Security Requirements and encouraged to submit the DBE requirements with the bid itself. The project will
be awarded to the approved bidder based on the lowest acceptable bid.
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DESCRIPTION

Addendum No. 2
ID 2984-34-71
Revised Sheet

OFFICIAL NOTICE NO. 126-2014
PROJECT NO. 01

TO FURNISH ALL MATERIALS AND DO WORK NECESSARY FOR:

The Improvements at:
Beer Line Bicycle Trail Extension with south limit on N. Richards Street and northern limit just north of

E. Capitol Drive.

BID SECURITY REQUIRED: BOND, CERTIFIED CHECK, CASHIER’S CHECK ,OR CASH
TO ACCOMPANY BID: 10% OF CONTRACTOR’S BASE BID

TIME FOR COMPLETION: ALL WORK SHALL BE COMPLETED BY July 31, 2015.
LIQUIDATED DAMAGES: $250/day
DETAILED SPECIFCATIONS: GRADING, BASE, ASPHALTIC PAVING, AND SIGNING

SPECIAL PROVISIONS AND ADDENDA, IF ANY, APPLY TO THE ABOVE PROJECTS.

THE SUCCESSFUL CONTRACTOR SHALL FURNISH A PERFORMANCE BOND AND A
PAYMENT BOND FOR THE AMOUNT OF 100% OF THE BID WITH THE EXECUTED
CONTRACT

A pre-bid meeting will be held if necessary at the Frank P. Zeidler Municipal Building, 841 North Broadway, Rm
918, Milwaukee, W1 53202-3684, to clarify any question the bidders have about the project.

NOTE: BIDS WILL BE OPENED AND PUBLICLY READ AT THE OFFICE QF THE
COMMISSIONER OF PUBLIC WORKS WEDNESDAY APRIL 15, 2015, AT10:30
AM.
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April 7, 2015 FORM DPW-125
OFFICIAL NOTICE NO. 126-2014

BID PROJECT NO. 1
City Of Milwaukee

Department of Public Works
Room 506 — Frank P. Zeidler Municipal Building
841 North Broadway
Milwaukee, Wisconsin 53202

Wednesday, April 15" 2015 at 10:30 A.M.

At Department of Public Works, Roont 506, Fra - Zeidler Municipal Building,
841 North Broadway, Milwaukee, Wisconsin 53202

(Bids Close: Time and Date)

To: Commissioner of Public Works
City of Milwaukee
Room 506 — Frank P. Zeidler Municipal Building
841 North Broadway
Milwaukee, W1 53202

The undersigned

{A Corporation) (A Partnership) (An Individual)
(use one)

of

Street City Zip Code Telephone Number

hereby proposes to furnish work, material, labor and services as set forth in the description in the
Invitation to Bid at and for the prices hereinafter named according to the provisions in the Official Notice
and the Invitation to Bid, Detail Specifications, Special Provisions, Addendas, if any, and Plans for this
particular project on file in the office of the Commissioner of Public Works, and if successful, hereby
agrees to enter into a contract with the City of Milwaukee with such sureties as required and set forth in
the aforesaid documents for the performance of said contract (said contract form being on file in the office
of the Commissioner of Public Works), and in accordance with the terms and conditions set forth in the
contract documents, to-wit: written agreement, official notice, invitation to bid, bid, instructions to
bidders, detail specifications, special provisions, special conditions when applicable, plans, schedule of
fixed prices, supplemental agreements and all addenda.






OFFICIAL NOTICE NO. 126-2014

PROJECT NO. 1

Item

204.0100

(Bid in figures)
(Bid in words)
204.0150

(Bid in figures)
(Bid in words)
204.0170

(Bid in figures)
(Bid in words)
204.0200

(Bid in figures)
(Bid in words)

205.0501.8

(Bid in figures)
(Bid in words)
208.0100

(Bid in figures)

(Bid in words)

Addendum No. 2

ID 2984-34-71
Revised Sheet
009
April 7, 2015
BID PROPOSAL
BEER LINE BICYCLE TRAIL EXTENSION
STATE L.D. NO. 2984-34-71
BASE BID-MISCELANEOUS QUANTITIES
Description Quantity

REMOVING PAVEMENT (135) SY

$ PER SY

$ PER SY

REMOVING CURB & GUTTER (90) LF

$ PER LF

$ PER LF

REMOVING FENCE (36) LF

$ PER LF

$ PER LF

REMOVING RAILROAD TRACKS (44.5) LF

$ PER LF

$ PER LF

EXCAVATION, HAULING, AND DISPOSAL OF PETROLEUM

CONTIMINATED SOIL (100) TON

$ TON

$ TON

BORROW (3,250) CY

$ PER CY

$ PER CY




213.0100

(Bid in figures)
(Bid in words)
305.0120

(Bid in figures)
(Bid in words)
312.0110

(Bid in figures)
(Bid in words)
455.0105

(Bid in figures)
(Bid in words)
455.0605

(Bid in figures)
(Bid in words)
460.1100

(Bid in figures)
(Bid in words)
601.0331

(Bid in figures)
(Bid in words)
602.0415

(Bid in figures)
(Bid in words)
602.0505

(Bid in figures)

(Bid in words)

Addendum No. 2
ID 2984-34-71
Revised Sheet
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FINISHING ROADWAY April 7, 2015 (1) EACH

$ EACH

$ EACH
BASE AGGREGATE DENSE 1-1/4 INCH (2,663) TON
$ PER TON

$ PER TON
SELECT CRUSHED MATERIAL (108) TON
$_ PER TON

$ PER TON
ASPHALTIC MATERIAL PG58-28 (59) TON

$ PER TON

$ PER TON
TACK COAT (92.82) GAL
$ PER GAL

$ PER GAL
HMA PAVEMENT TYPE E-0.3 (1,068) TON
$ PER TON

$ PER TON
CONCRETE CURB & GUTTER 31-INCH O7)LF

$ PER LF

$ PER LF
CONCRETE SIDEWALK 6-INCH (776) SF

$ PER SF

$ PER SF
CURB RAMP DETECTABLE WARNING FIELD YELLOW (80) SF

$ PER SF

$ PER SF




616.0206

(Bid in figures)
(Bid in words)
619.1000

(Bid in figures)
(Bid in words)
625.0100

(Bid in figures)
(Bid in word)
627.0200

(Bid in figures)
(Bid in words)
628.1504

(Bid in figures)
(Bid in words)
628.1520

(Bid in figures)
(Bid in words)
628.2008

(Bid in figures)
(Bid in words)
628.7560

(Bid in figures)
(Bid in words)
629.0205

(Bid in figures)

(Bid in words)

Addendum No. 2
ID 2984-34-71
Revised Sheet
011

FENCE CHAIN LINK 6-FT April 7, 2015 (90) LF

$ LF

$ LF
MOBILIZATION (1)EA

$ EA

$ EA
TOPSOIL (10,666) SY
$ PER SY

$ PER SY
MULCHING (5,780) SY
$ PER SY

$ PER SY
SILT FENCE (6,446) LF
$ PER LF

$ PER LF
SILT FENCE MAINTENANCE (6,446) LF
$ PER LF

$ PER LF
EROSION MAT URBAN CLASS I TYPE B (4,886) SY
$ SY

$ SY
TRACKING PADS (1) EA

$ PER EA

$ PER EA
FERTILIZER TYPE A (6.69) CWT
$ PER CWT
$ PER CWT

011



630.0140

(Bid in figures)
(Bid in words)
630.0200

(Bid in figures)
(Bid in words)
634.0614

(Bid in figures)
(Bid in words)
637.2210

(Bid in figures)
(Bid in words)
645.0105

(Bid in figures)
(Bid in words)
647.0766

(Bid in figures)
(Bid in words)
690.0250

(Bid in figures)
(Bid in words)
SPV.0035.01
(Bid in figures)

(Bid in words)

Addendum No. 2

ID 2984-34-71

Revised Sheet

012
SEEDING MIXTURE NO. 40 QIS (191.87) LB
$ PER LB
$ PER LB
SEEDING TEMPORARY (287.80) LB
$ PER LB
$ PER LB
POSTS WOOD 4x6-INCH x 14-FT (10) EA
$ PER EA
$ PER EA
SIGNS TYPE Il REFLECTIVE H (23.0) SF
$ PER SF
$ PER SF
GEOTEXTILE FABRIC TYPE C (99) SY
$ SY
$ SY
PAVEMENT MARKING CROSSWALK EPOXY 6-INCH (54) LF
$ LF
$ LF
SAWING CONCRETE (97) LF
$ LF
$ LF
EXCAVATION SPECIAL (2,846) CY
$ PER CY
$ PER CY




SPV.0060.01 RAILROAD TIE (482) EACH

(Bid in figures) PER TIE

(Bid in words) PER TIE

SPV.0090.01 (2,007) LF

(Bid in figures) PERLF

(Bid in words) PERLF

SPV.0105.01 BICYCLE AND PEDESTRIAN COUNTER (HLS

(Bid in figures) $ LS

(Bid in words) $ LS

SPV.0195.01 LIMESTONE SCREENING (157) TON

(Bid in figures) $ PER TON

(Bid in words) $ PER TON

Structure Sub Total (In Figures)

Structure Sub Total (In Words)

Addendum No. 2
ID 2984-34-71
New Sheet
012A

April 7, 2015







DETERMINATION NUMBER:

EXPIRATION DATE:

PREVAILING WAGE RATE DETERMINATION
Issued by the State of Wisconsin
Department of Workforce Development
Pursuant to s. 66.0903, Wis. Stats.
Issued On: 01/07/2015

018
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Addendum No. 2
WYYYYYYWY‘YYYYYYW’YY‘YWY\(YWYWID 2084-34-71

Revised Sheet

Last Amended On: 01/29/2015

201500024

Prime Contracts MUST Be Awarded or Negotiated On Or Before
12/31/2015. If NOT, You MUST Reapply.

PROJECT NAME: ALL PUBLIC WORKS PROJECTS UNDER SEC. 66.0903, STATS-CITY OF MILWAUKEE
PROJECT LOCATION: MILWAUKEE CITY, MILWAUKEE COUNTY, WI
CONTRACTING AGENCY: CITY OF MILWAUKEE-DEPT OF PUBLIC WORKS

CLASSIFICATION:

Contractors are responsible for correctly classifying their workers. Either call the Department of
Workforce Development (DWD) with trade or classification questions or consult DWD’s Dictionary of
Occupational Classifications & Work Descriptions on the DWD website at:
dwd.wisconsin.gov/er/prevailing_wage_rate/Dictionary/dictionary_main.htm.

OVERTIME:

Time and one-half must be paid for all hours worked:
- over 10 hours per day on prevailing wage projects
- over 40 hours per calendar week
- Saturday and Sunday
- on all of the following holidays: January 1; the last Monday in May; July 4,
the 1st Monday in September; the 4th Thursday in November; December
25;
- The day before if January 1, July 4 or December 25 falls on a Saturday;
- The day following if January 1, July 4 or December 25 falls on a Sunday.
Apply the time and one-half overtime calculation to whichever is higher between the Hourly Basic Rate
listed on this project determination or the employee's regular hourly rate of pay. Add any applicable
Premium or DOT Premium to the Hourly Basic Rate before calculating overtime.

A DOT Premium (discussed below) may supersede this time and one-half requirement.

FUTURE INCREASE:

When a specific trade or occupation requires a future increase, you MUST add the full hourly increase
to the "TOTAL" on the effective date(s) indicated for the specific trade or occupation.

PREMIUM PAY:

If indicated for a specific trade or occupation, the full amount of such pay MUST be added to the
"HOURLY BASIC RATE OF PAY" indicated for such trade or occupation, whevenever such pay is
applicable.

DOT PREMIUM:

APPRENTICES:

This premium only applies to highway and bridge projects owned by the Wisconsin Department of
Transportation and to the project type heading "Airport Pavement or State Highway Construction." DO
NOT apply the premium calculation under any other project type on this determination.

Pay apprentices a percentage of the applicable journeyperson's hourly basic rate of pay and hourly
fringe benefit contributions specified in this determination. Obtain the appropriate percentage from
each apprentice’s contract or indenture.

SUBJOURNEY:

Subjourney wage rates may be available for some of the trades or occupations indicated below with
the exception of laborers, truck drivers and heavy equipment operators. Any employer interested in
using a subjourney classification on this project MUST complete Form ERD-10880 and request the
applicable wage rate from the Department of Workforce Development PRIOR to using the subjourney
worker on this project.
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This document MUST BE POSTED by the CONTRACTING AGENCY in at least one conspicuous and easily accessible place on
the site of the project . A local governmental unit may post this document at the place normally used to post public notices if
there is no common site on the project. This document MUST remain posted during the entire time any worker is employed on
the project and MUST be physically incorporated into the specifications and all contracts and subcontracts. If you have any
questions, please write to the Equal Rights Division, Labor Standards Bureau, P.O. Box 8928, Madison, Wisconsin 53708 or call
(608) 266-6861.

The following statutory provisions apply to local governmental unit projects of public works and are set forth below
pursuant to the requirements of s. 66.0903(8), Stats.

s.66.0903 (1) (f) & s. 103.49 (1) (c) "PREVAILING HOURS OF LABOR" for any trade or occupation in any area means 10
hours per day and 40 hours per week and may not include any hours worked on a Saturday or Sunday or on any of the following

holidays:
1. January 1.
2. The last Monday in May. [Addendum No. 2
3. July 4. VR
4. The first Monday in September. ID 2984 34-71
5. The 4th Thursday in November. Revised Sheet
6. December 25. 019
7. The day before if January 1, July 4 or December 25 falls on a Saturday. April 7, 2015
8. The day following if January 1, July 4 or December 25 falls on a Sunday. .

s. 66.0903 (10) RECORDS; INSPECTION; ENFORCEMENT.

(a) Each contractor, subcontractor, or contractor's or subcontractor's agent performing work on a project of public works that is
subject to this section shall keep full and accurate records clearly indicating the name and trade or occupation of every person

performing the work described in sub. (4) and an accurate record of the number of hours worked by each of those persons and
the actual wages paid for the hours worked.

s. 66.0903 (11) LIABILITY AND PENALTIES.
(a) 1. Any contractor, subcontractor, or contractor's or subcontractor's agent who fails to pay the prevailing wage rate determined
by the department under sub. (3) or who pays less than 1.5 times the hourly basic rate of pay for all hours worked in excess of
the prevailing hours of labor is liable to any affected employee in the amount of his or her unpaid wages or his or her unpaid
overtime compensation and in an additional amount as liquidated damages as provided under subd. 2., 3., whichever is
applicable.

2. If the department determines upon inspection under sub. (10) (b) or (c) that a contractor, subcontractor, or contractor's or
subcontractor's agent has failed to pay the prevailing wage rate determined by the department under sub. (3) or has paid less
than 1.5 times the hourly basic rate of pay for all hours worked in excess of the prevailing hours of labor, the department shall
order the contractor to pay to any affected employee the amount of his or her unpaid wages or his or her unpaid overtime
compensation and an additional amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime
compensation as liquidated damages within a period specified by the department in the order.

3. In addition to or in lieu of recovering the liability specified in subd. 1. as provided in subd. 2., any employee for and in behalf of
that employee and other employees similarly situated may commence an action to recover that liability in any court of competent
jurisdiction. If the court finds that a contractor, subcontractor, or contractor's or subcontractor's agent has failed to pay the
prevailing wage rate determined by the department under sub. (3) or has paid less than 1.5 times the hourly basic rate of pay for
all hours worked in excess of the prevailing hours of labor, the court shall order the contractor, subcontractor, or agent to pay to
any affected employee the amount of his or her unpaid wages or his or her unpaid overtime compensation and an additional
amount equal to 100 percent of the amount of those unpaid wages or that unpaid overtime compensation as liquidated damages.
5. No employee may be a party plaintiff to an action under subd. 3. unless the employee consents in writing to become a party
and the consent is filed in the court in which the action is brought. Notwithstanding s. 814.04 (1), the court shall, in addition to any
judgment awarded to the plaintiff, allow reasonable attorney fees and costs to be paid by the defendant.

[019]
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| BUILDING OR HEAVY CONSTRUCTION

Includes sheltered enclosures with walk-in access for the purpose of housing persons, employees, machinery,

equipment or supplies and non-sheltered work such as canals, dams, dikes, reservoirs, storage tanks, etc. A sheltered

enclosure need not be "habitable” in order to be considered a building. The installation of machinery and/or equipment,
both above and below grade level, does not change a project’s character as a building. On-site grading, utility work and
landscaping are included within this definition. Residential buildings of four (4) stories or less, agricultural buildings,

parking lots and driveways are NOT included within this definition.

105 Carpenter

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS JOTAL
o I $ $
101 Acoustic Ceiling Tile Installer 34.13 20.61 5474
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
102 Boilermaker 33.35 28.24 61.59
Future Increase(s):
Add $1.50/hr. on 01/01/2016
103 Bricklayer, Blocklayer or Stonemason 35.89 18.64 54 53
Future Increase(s): ‘
Add $1.350n 06/01/2015; Add $1.45 on 06/06/2016
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year’'s Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
104 Cabinet Installer 32.72 16.00 48.72
Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
34.13 20.61 54.74
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
106 Carpet Layer or Soft Floor Coverer 33.68 19.98 53.66
107 Cement Finisher 32.09 19.21 51.30
Future Increase(s):
Add $1.30 on 06/01/2015; Add $1.40 on 06/06/2016
108 Drywall Taper or Finisher 29.97 20.74 50.71

Future Increase(s):
Add $.90/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.05/hr eff. 06/01/2017

Addendum No. 2
ID 2984-34-71
Revised Sheet
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ B ) ]
109 Electrician 33.93 22.77 56.70
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
110 Elevator Constructor 43.84 27.09 70.93
11 Fence Erector 2373 19.09 42.82
112 Fire Sprinkler Fitter 39.10 19.94 59.04
113 Glazier 34.19 18.50 52.69
Future Increase(s):
Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016
114 Heat or Frost Insulator 33.43 25.81 59.24
115 Insulator (Batt or Blown) 32.72 16.00 48.72
Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
116 ironworker 30.77 23.97 5474
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
117 Lather 33.68 19.81 53.49
118 Line Constructor (Electrical) 37.43 18.19 55.62
119 Marble Finisher 20.00 0.52 20.52
120 Marble Mason 35.37 17.99 53.36
121 Metal Building Erector 22.05 8.08 30.13
122 Millwright 28.53 2519 53.72
123 Overhead Door Installer 20.00 6.10 26.10
124 Painter 29.62 20.74 50.36
Future Increase(s):
Add $.90/hr on 06/01/2015; Add $1.00/hr on
06/01/2016; Add $1.05/hr on 06/01/2017
Premium Increase(s):
Add $.20/hr for paperhanging; Add $.35/hr for bridge,
iron and drywall; Add $.75/hr for spraying and
sandblasting; Add $.60/hr for EIFS work; Add $1.00/hr
for lead based paint removal.
125 Pavement Marking Operator 30.10 18.08 48.18
Addendum No. 2
ID 2984-34-71
Revised Sheet
021
April 7, 2015
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126 Piledriver

129 Plasterer

130 Plumber

135 Steamfitter

142 Tile Setter

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
- - $ $ $
30.11 26.51 56.62
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.
127 Pipeline Fuser or Welder (Gas or Utility) 31.88 20.89 52.77
31.21 19.93 51.14
Premium Increase(s):
Add $.40/hr for swing stage work.
38.37 19.55 57.92
132 Refrigeration Mechanic 41.01 21.54 62.55
Future Increase(s):
Add $1.70 on 6/1/15
133 Roofer or Waterproofer 29.65 18.15 47.80
Future Increase(s):
Add $1.25/hr eff. 06/01/2015; Add $1.25/hr eff.
06/01/2016
134 Sheet Metal Worker 36.94 20.22 57.16
o 41.01 21.54 62.55
137 Teledata Technician or Installer 2563 17.25 42.88
Future Increase(s):
Add $.86/hr on 6/1/2015.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
138 Temperature Control Installer 39.76 21.09 60.85
139 Terrazzo Finisher 20.00 0.52 20.52
110 _Terrazzo Mgchanic 31.18 17.35 48.53
141 Tile Finisher 24.24 17.54 41.78
Future Increase(s):
Add $.20/hr on 1/ 5/2015
142 Tile Setter 30.38 17.33 47.71
143 Tuckpointer, Caulker or Cleaner 34.28 18.48 52.76

Future Increase(s):
Add $1.350n 06/01/2015; Add $1.45 on 06/01/2016
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

022
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TJOTAL
8 8 $
144 Underwater Diver (Except on Great Lakes) 35.40 15.90 51.30
146 Well Driller or Pump Installer 25.32 15.65 40.97
147 Siding Installer 36.17 19.44 55.61
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 30.16 15.11 4527
ONLY
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 15.71 47.31
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 14.49 42.14
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.83 16.01 42.84
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 24.00 11.57 35.57
TRUCK DRIVERS - -
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ D T |
201 Single Axle or Two Axle 34.07 18.10 52.17
203 Three or More Axle 23.49 12.02 35.51
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.02 18.70 51.72
Future Increase(s):
Add $1.60/hr on 5/30/2016.
205 Pavement Marking Vehicle 20.85 11.02 31.87
207 Truck Mechanic 23.49 12.02 35.51
LABORERS - -
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ % 5
301 General Laborer 29.01 17.22 46.23
Future Increase(s): — -
Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff. Addendum No. 2
06/06/2016 ID 2984-34-71
Premium Increase(s): ;
Add $.11 for mortar mixer, fork lift operator, air and Revised Sheet
electric equipment and power buggy operators; Add 023
$.22 for jackhammer operator, certified welder, gunite April 7, 2015
machineman. S
302 Asbestos Abatement Worker 22.05 o 1_94 6 B .41 .21
303 Landscaper 15.44 11.20 26.64
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

$ $

TOTAL
$

Gas or Utility Pipeline Laborer (Other Than Sewer and Water) 20.13 17.79

37.92

Fiber Optic Laborer (Outside, Other Than Concrete Encased) 18.06 16.76

Premium Increase(s):
DOT PREMIUMS: Pay two times the hourly basic rate

on New Year's Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day & Christmas Day.

34.82

Railroad Track Laborer 14.50 4.39

18.89

Final Construction Clean-Up Worker 28.31 12.30

40.61

HEAVY EQUIPMENT OPERATORS
SITE PREPARATION, UTILITY OR LANDSCAPING WORK ONLY

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

B $ $

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 34.47 18.70
Asphalt Milling Machine; Boring Machine (Directional, Horizontal or
Vertical); Backhoe (Track Type) Having a Mfgr's Rated Capacity of
130,000 Lbs. or Over; Backhoe (Track Type) Having a Mfgr's Rated
Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under);
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Crane, Shovel, Dragline, Clamshells;
Forklift (Machinery Moving or Steel Erection, 25 Ft & Over), Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Master Mechanic; Mechanic or
Welder; Robotic Tool Carrier (With or Without Attachments); Scraper (Seif
Propelled or Tractor Drawn) 5 cu yds or More Capacity; Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Tractor (Scraper, Dozer, Pusher, Loader); Trencher
(Wheel Type or Chain Type Having Over 8 Inch Bucket).

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 34.17 18.70
Environmental Burner; Forestry Equipment, Timbco, Tree Shear, Tub

Grinder, Processor; Jeep Digger; Screed (Milling Machine); Skid Rig;

Straddle Carrier or Travel Lift; Stump Chipper; Trencher (Wheel Type or

Chain Type Having 8 Inch Bucket & Under).

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

52.87
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ . s
503 Air Compressor (&/or 400 CFM or Over); Augers (Vertical & Horizontal); 34.17 18.70 52.87

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Crusher, Screening or Wash Plant;
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Greaser; High Pressure Utility Locating Machine (Daylighting Machine);
Mulcher; Oiler; Post Hole Digger or Driver; Pump (3 Inch or Over) or Well
Points; Refrigeration Plant or Freeze Machine; Rock, Stone Breaker; Skid
Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 5/30/2016.

504 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

505 Work Performed on the Great Lakes Including Crane or Backhoe 41.65 21.711 63.36
Operator; Assistant Hydraulic Dredge Engineer; Hydraulic Dredge
Leverman or Diver's Tender; Mechanic or Welder; 70 Ton & Over Tug
Operator.

Premium Increase(s):
Add $.50/hr for Friction Crane, Lattice Boom or Crane

Certification (CCO).

506 Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85 53.57
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000
Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When
Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck
Machinery.

507 Work Performed on the Great Lakes Including Deck Equipment Operator, 35.46 20.40 55.86
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.
HEAVY EQUIPMENT OPERATORS o
EXCLUDING SITE PREPARATION, UTILITY, PAVING LANDSCAPING WORK
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ 8 s
508 Boring Machine (Directional); Crane, Tower Crane, Pedestal Tower or 40.61 20.15 60.76
Derrick, With or Without Attachments, With a Lifting Capacity of Over 100
Tons, Self-Erecting Tower Crane With a Lifting Capacity of Over 4,000
Lbs., Crane With Boom Dollies; Crane, Tower Crane, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over;
Master Mechanic.
Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s): [T s e 5
Crane Operators with CCO certification add $.50/hr. Addendum No. 2
Cranes with boom length over 200 ft. not exceeding 300 1D 2984-34-71
ft. OR lifting capacity over 200 ton not exceeding 300 Revised Sheet
ton add $.50/hr. Over 300 ton OR 300 ft. add $.01/hr. 025

er foot OR ton whichever is greater. .
. g April 7, 2015
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE

TRADE OR OCCUPATION OF PAY BENEFITS

S _ $ $

TOTAL
$

Backhoe (Track Type) Having a Mfgr's Rated Capacity of 130,000 Lbs. or 40.11 20.15
Over; Boring Machine (Horizontal or Vertical); Caisson Rig; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With or Without
Attachments, With a Lifting Capacity of 100 Tons or Under, Self-Erecting
Tower Crane With A Lifting Capacity Of 4,000 Lbs. & Under; Crane, Tower
Crane, Portable Tower, Pedestal Tower or Derrick, With Boom, Leads
&/or Jib Lengths Measuring 175 Ft or Under; Pile Driver; Versi Lifts,
Tri-Lifts & Gantrys (20,000 Lbs. & Over).
Future Increase(s):

Add $1.55/hr on 6/1/2015.
Premium Increase(s):

Crane Operators with CCO certification add $.50/hr.

60.26

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 39.61 20.15
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Laser/Screed; Concrete
Paver (Slipform); Concrete Pump (Over 46 Meter), Concrete Conveyor
(Rotec or Bidwell Type); Concrete Slipform Placer Curb & Gutter Machine;
Concrete Spreader & Distributor; Dredge (NOT Performing Work on the
Great Lakes); Forklift (Machinery Moving or Steel Erection, 25 Ft & Over);
Gradall (Cruz-Aire Type); Hydro-Blaster (10,000 PSt or Over); Milling
Machine; Skid Rig; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Crane Operators with CCO certification add $.50/hr.

59.76

Air, Track, Rotary or Percussion Drilling Machine &'or Hammers, Blaster; 38.92 20.15
Bulldozer or Endloader (Over 40 hp); Compactor (Self-Propelled 85 Ft
Total Drum Width & Over, or Tractor Mounted, Towed & Light Equipment);
Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec or Bidwell
Type); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10
Tons or Under); Environmental Burner; Gantrys (Under 20,000 Lbs.);
Grader or Motor Patrol; High Pressure Utility Locating Machine
(Daylighting Machine); Manhoist; Material or Stack Hoist; Mechanic or
Welder; Railroad Track Rail Leveling Machine, Tie Placer, Extractor,
Tamper, Stone Leveler or Rehabilitation Equipment; Roller (Over 5 Ton);
Scraper (Self Propelied or Tractor Drawn) 5 cu yd or More Capacity;
Screed (Milling Machine); Sideboom; Straddle Carrier or Travel Lift; Tining
or Curing Machine; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or
Truck Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic
Crane (10 Tons or Under); Trencher (Wheel Type or Chain Type Having
Over 8-Inch Bucket).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

59.07
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ B $ B}
512 Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp); 37.04 20.15 57.19

Compactor (Self-Propelled 84 Ft Total Drum Width & Under, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Fireman (Pile Driver & Derrick NOT Performing Work on the Great
Lakes); Grout Pump; Hoist (Tugger, Automatic); Industrial Locomotives;
Jeep Digger; Lift Slab Machine; Mulcher; Roller (Rubber Tire, 5 Ton or
Under); Screw or Gypsum Pumps; Stabilizing or Concrete Mixer
(Self-Propelled or 14S or Over); Stump Chipper; Trencher (Wheel Type or
Chain Type Having 8-inch Bucket & Under); Winches & A-Frames.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

513 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 31.89 20.15 52.04
System; Augers (Vertical & Horizontal); Boatmen (NOT Performing Work
on the Great Lakes); Boiler (Temporary Heat); Crusher, Screening or
Wash Plant; Elevator; Farm or Industrial Type Tractor; Fireman (Asphalt
Plant NOT Performing Work on the Great Lakes); Forklift; Generator (&/or
150 KW or Over); Greaser; Heaters (Mechanical); Loading Machine
(Conveyor); Oiler; Post Hole Digger or Driver; Prestress Machine; Pump
(3 Inch or Over) or Well Points; Refrigeration Plant or Freeze Machine;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker,
Skid Steer Loader (With or Without Attachments); Vibratory Hammer or
Extractor, Power Pack.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

514 Gas or Utility Pipeline, Except Sewer & Water (Primary Equipment). 36.34 22.14 58.48

Future Increase(s):
Add $1/hr on 6/1/2015; Add $1/hr on 5/30/2016.

515 Gas or Utility Pipeline, Except Sewer & Water (Secondary Equipment). 34.06 19.35 53.41

Future Increase(s):
Add $1.65/hr on 6/1/2015.

516 Fiber Optic Cable Equipment 28.89 17.95 46.84

Addendum No. 2 |
ID 2984-34-71
Revised Sheet
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April 7, 2015
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| SEWER,; WATER OR TUNNEL CONSTRUCTION |

Includes those projects that primarily involve public sewer or water distribution, transmission or collection systems and
related tunnel work (excluding buildings).

SKILLED TRADES

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS

- o $ $
103 Brickiayer, Blocklayer or Stonemason 35.37 17.99

Carpenter 34.13 20.61
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.65/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

107 Cement Finisher 16.78 51.96
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.

Premium Increase(s): Addendum No. 2
DOT PREMIUMS: 1) Pay two times the hourly basic ID 2984-34-71

rate on Sunday, New Year's Day, Memorial Day, .
Independence Day, Labor Day, Thanksgiving Day & Revised Sheet
Christmas Day. 2) Add $1.40/hr when the Wisconsin 028

Department of Transportation or responsible governing April 7, 2015
agency requires that work be performed at night under
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.

109 Electrician

111 Fence Erector

116 Ironworker

118 Line Constructor (Electrical)

125 Pavement Marking Operator

126 Piledriver

130 Plumber

135 Steamfitter

137 Teledata Technician or Installer

Tuckpointer, Caulker or Cleaner

Underwater Diver (Except on Great Lakes)

146 Well Driller or Pump Installer

150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION
ONLY

[°2¢]
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
. BASIC RATE FRINGE
TRADE OR OCCUPATION BENEFITS TOTAL

$ o
Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY ) ; 46.79

Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY ! ; 41.09

Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY i . 38.96

Groundman - ELECTRICAL LINE CONSTRUCTION ONLY

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

$ o $ $

Single Axle or Two Axle 2518 18.31 4349

Future Increase(s):
Add $1.15/hr on 6/1/2015.

Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on

Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.

Three or More Axle 0.00

Articulated, Euclid, Dumptor, Off Road Material Hauler 18.96

3187

Pavement Marking Vehicle 11.02

Truck Mechanic 0.00 18.00

LABORERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

$ $ $

General Laborer 29.16 17.72 46.88
Future Increase(s):
- Add $1.35/hr eff. 06/01/2015; Add $1.25/hr eff. R
06/06/2016 Addendum No. 2
Pri"&%‘?z'%%’?asﬁ‘s&: Add $2.15 f t IPselen B elll
.29 for bottomman; .15 for concrete )
manhole builder, bracer, jointman, or pipelayer; Add Revised Sheet
$5.44 for blaster. Add $2.00 for all tunnel work under 15 029
Ibs. compressed air; Add $2.00 for 0-30 Ibs. April 7, 2015
compressed air; Add $3.00 for over 30 Ibs. compressed
air.

303 Landscaper

304 Flagperson or Traffic Control Person

311 Fiber Optic Laborer (Outside, Other Than Concrete Encased)
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314 Railroad Track Laborer 14.50 4.39 18.89

HEAVY EQUIPMENT OPERATORS
SEWER, WATER OR TUNNEL WORK

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PA BENEFITS JOTAL
- $ $ $
521 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.24 20.10 - 67.34

Over; Caisson Rig; Crane, Tower Crane, Pedestal Tower or Derrick, With
Boom, Leads &/or Jib Lengths Measuring 176 Ft or Over; Crane, Tower
Crane, Pedestal Tower or Derrick, With or Without Attachments, With a
Lifting Capacity of Over 100 Tons, Self-Erecting Tower Crane With a
Lifting Capacity Of Over 4,000 Lbs., Crane With Boom Dollies; Master
Mechanic; Pile Driver.

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane.

522 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under 130,000 36.46 20.10 56.56
Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Boring Machine (Directional);
Concrete Bump Cutter, Grinder, Planing or Grooving Machine; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump (Over 46
Meter), Concrete Conveyor (Rotec or Bidwell Type); Concrete Spreader &
Distributor; Crane, Tower Crane, Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib L.engths Measuring 175 Ft or Under;
Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick, With or
Without Attachments, With a Lifting Capacity of 100 Tons or Under,
Self-Erecting Tower Crane With a Lifting Capacity of 4,000 Lbs. & Under;
Dredge (NOT Performing Work on the Great Lakes); Milling Machine; Skid
Rig; Telehandler; Traveling Crane (Bridge Type).

Future Increase(s):

Add $1.55/hr on 6/1/2015.

Premium Increase(s):

Add $.25/hr for operating tower crane.

523 Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.51 20.10 55.61
Boring Machine (Horizontal or Vertical); Bulldozer or Endioader (Over 40
hp); Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons
or Under); Concrete Pump (46 Meter & Under), Concrete Conveyor (Rotec
or Bidwell Type), Concrete Slipform Placer Curb & Gutter Machine;
Gradall (Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000
PS! or Over); Manhoist; Material or Stack Hoist; Mechanic or Welder;
Roller (Over 5 Ton); Scraper (Self Propelled or Tractor Drawn) 5 cu yd or
More Capacity; Screed (Milling Machine); Sideboom; Straddle Carrier or
Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type Having Over
8-Inch Bucket).

Future Increase(s):
Add $1.55/hr on 6/1/2015.

Premium Increase(s):
Add $.25/hr for operating tower crane. Addendum No. 2

ID 2984-34-71
Revised Sheet
030

April 7, 2015

030
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CODE TRADE OR OCCUPATION

Fringe Benefits Must Be Paid On All Hours Worked HOURLY

BASIC RATE

OF PAY
$

524

Backfiller; Broom or Sweeper; Bulldozer or Endloader (Under 40 hp);
Compactor (Self-Propelled 85 Ft Total Drum Width & Over, or Tractor
Mounted, Towed & Light Equipment); Concrete Batch Plant, Batch
Hopper; Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Conveyor System; Concrete Finishing Machine (Road
Type); Environmental Burner; Fireman (Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forestry Equipment, Timbco, Tree
Shear, Tub Grinder, Processor; Hoist (Tugger, Automatic); Grout Pump;
Jeep Digger; Lift Slab Machine; Mulcher; Power Subgrader; Pump (3 Inch
or Over) or Well Points; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Screw or Gypsum
Pumps; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Stump Chipper; Tining or Curing Machine; Trencher (Wheel Type or Chain
Type Having 8-Inch Bucket & Under); Winches & A-Frames.

36.79

X XY X
o _ Page 14 of 32

HOURLY
FRINGE
BENEFITS JOTAL

$ $

19.15 55.94

525

Air Compressor (8&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Augers (Vertical & Horizontal); Compactor (Self-Propelled 84 Ft
Total Drum Width & Under, or Tractor Mounted, Towed & Light
Equipment); Crusher, Screening or Wash Plant; Farm or Industrial Type
Tractor; Fireman (Asphalt Plant NOT Performing Work on the Great
Lakes); Generator (&/or 150 KW or Over); Heaters (Mechanical); High
Pressure Utility Locating Machine (Daylighting Machine); Loading Machine
(Conveyor); Post Hole Digger or Driver; Refrigeration Plant or Freeze
Machine; Rock, Stone Breaker; Skid Steer Loader (With or Without
Attachments); Vibratory Hammer or Extractor, Power Pack.

50.50

526

Boiler (Temporary Heat); Forklift; Greaser, Oiler. 31.64

527

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65

Hydraulic Dredge Engineer.

528

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

529

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

530

Work Performed on the Great Lakes Including Deck Equipment Operator; 35.46
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes

50 Tons or Under or Backhoes 115,000 Lbs. or Under), Deck Hand, Deck

Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes

ONLY.

20.40 55.86

Addendum No. 2 |
ID 2984-34-71
Revised Sheet
031

April 7, 2015
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| AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

Includes all airport projects (excluding buildings) and all projects awarded by the Wisconsin Department of

Transportation (excluding buildings).

105 Carpenter

107 Cement Finisher

109 Electrician

111 Fence Erector

116 Ironworker

124 Painter

126 Piledriver

SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
) $ $ $
103 Bricklayer, Blocklayer or Stonemason 35.37 17.99 53.36
__ Carpenter 33.68 19.99 53.67
32.75 19.21 51.96
Future Increase(s):
Add $1.87 on 6/1/15; Add $1.75 on 6/1/16.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic Addendum No. 2
rate on Sunday, New Year's Day, Memorial Day, 1D 2984-34-71
Independence Day, Labor Day, Thanksgiving Day & Revised Sheet
Christmas Day. 2) Add $1.40/hr when the Wisconsin 032
Department of Transportation or responsible governing April 7. 2015
agency requires that work be performed at night under P !
artificial illumination with traffic control and the work is
completed after sunset and before sunrise.
33.93 22.77 56.70
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
23.73 19.09 42.82
30.77 23.97 54.74
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
118 Line Constructor (Electrical) 37.43 18.19 55.62
- 29.22 16.69 4591
125 Pavement Marking Operator 30.27 18.79 49.06
30.11 26.51 56.62
Future Increase(s):
Add $1.50/hr on 6/1/2015; Add $1.60/hr on 6/1/2016.
Premium Increase(s):
Add $.65/hr for Piledriver Loftsman; Add $.75/hr for
Sheet Piling Loftsman. DOT PREMIUM: Pay two times
the hourly basic rate on Sunday, New Year's Day,
Memorial Day, Independence Day, Labor Day,
Thanksgiving Day & Christmas Day.
29.40 17.05 46.45

133 Roofer or Waterproofer
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Fringe Benefits Must Be Paid On All Hours Worked

HOURLY

HOURLY

BASIC RATE  FRINGE

CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ $
137 Teledata Technician or Installer 24.89 17.15 42.04
143 Tuckpointer, Caulker or Cleaner 33.76 17.82 51.58
144 Underwater Diver (Except on Great Lakes) 35.40 15.90 51.30
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 16.57 51.12
ONLY - -
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 14.64 46.24
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 13.44 41.09
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 12.83 38.51
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 11.63 33.38
TRUCK DRIVERS N -
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS JOTAL
s s $
201 Single Axle or Two Axle 25.18 18.31 43.49
Future Increase(s):
Add $1.15/hr on 6/1/2015.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
203 Three or More Axle 25.28 18.31 43.59
Future Increase(s):
Add $1.15/hr on 6/1/2015.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 30.27 21.15 51.42
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017. [Addendum No. 2 |
Premium Increase(s): ID 2984-34-71
DOT PREMIUMS: 1) Pay two times the hourly basic FOTTOTET
rate on Sunday, New Year's Day, Memorial Day, Revised Sheet
Independence Day, Labor Day, Thanksgiving Day & 033
Christmas Day. 2) Add $1.50/hr night work premium. April 7, 2015
See DOT'S website for details about the applicability of ]
this night work premium at: hitp://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm. -
205 Pavement Marking Vehicle 23.16 1713 40.29

206

Shadow or Pilot Vehicle
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207 Truck Mechanic 24.52

17.77 42.29

LABORERS

HOURLY
BASIC RATE
OF PAY

$

Fringe Benefits Must Be Paid On All Hours Worked
CODE TRADE OR OCCUPATION

BENEFITS

HOURLY
FRINGE
TOTAL

$ $

301 General Laborer

Future Increase(s):
Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.

06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Increase(s):
Add $.15/hr for air tool operator, joint sawer and filler

(pavement), vibrator or tamper operator (mechanical
hand operated), chain saw operator and demolition
burning torch laborer; Add $.35/hr for bituminous worker
(raker and luteman), formsetter (curb, sidewalk and
pavement) and strike off man; Add $.50/hr for line and
grade specialist; Add $.65/hr for blaster and
powderman; Add $2.01/hr for topman; Add $2.46/hr for
bottomman; Add $3.23/hr for pipelayer. / DOT
PREMIUMS.: 1) Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day. 2)
Add $1.25/hr for work on projects involving temporary
traffic control setup, for lane and shoulder closures,
when work under artificial illumination conditions is
necessary as required by the project provisions
(including prep time prior to and/or cleanup after such
time period).

27.06

20.03 47.09

Addendum No. 2
ID 2984-34-71
Revised Sheet
034

April 7, 2015

302 Asbestos Abatement Worker

22.05

18.41 40.46

303 Landscaper 27.06

Future Increase(s):
Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.

06/01/2016; Add $1.00/hr eff. 06/01/2017

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.25/hr for work on projects
involving temporary traffic control setup, for lane and
shoulder closures, when work under artificial illumination
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).

20.03 47.09

304 Flagperson or Traffic Control Person 22.55

19.37 41.92

311 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.71

16.01 33.72

314 Railroad Track Laborer 14.50

4.39 18.89

X
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HEAVY EQUIPMENT OPERATORS
AIRPORT PAVEMENT OR STATE HIGHWAY CONSTRUCTION

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or
Under; Crane, Tower Crane, Portable Tower, Pedestal Tower or Derrick,
With or Without Attachments, With a Lifting Capacity of 100 Tons or
Under, Self-Erecting Tower Crane With A Lifting Capacity Of 4,000 Lbs., &
Under; Dredge (NOT Performing Work on the Great Lakes); Licensed
Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ %
531 Crane, Tower Crane, Pedestal Tower or Derrick, With Boom, Leads &/or 37.72 21.15 58.87
Jib Lengths Measuring 176 Ft or Over; Crane, Tower Crane, Pedestal
Tower or Derrick, With or Without Attachments, With a Lifting Capacity of
Over 100 Tons, Self-Erecting Tower Crane With a Lifting Capacity Of Over
4,000 Lbs., Crane With Boom Dollies; Traveling Crane (Bridge Type).
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.
Premium Increase(s): 'Addendum Na 2
P OT PREMIUMS, 1) Pay two times the hourly basic Addendum No. 2
rate on Sunday, New Year's Day, Memorial Day, ID 2984-34-71
Independence Day, Labor Day, Thanksgiving Day & Revised Sheet
Christmas Day. 2) Add $1.50/hr night work premium. 035
See DOT'S website for details about the applicability of April 7, 2015
this night work premium at: http://www.dot.wi.gov/busine T
ss/civilrights/laborwages/pwc.htm.
532 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15 58.37
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Fringe Benefits Must Be Paid On All Hours Worked

CODE TRADE OR OCCUPATION

533

HOURLY
BASIC RATE
OF PAY

Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster;
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Automatic Subgrader (Concrete); Backhoe (Track Type) Having a
Mfgr.'s Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs.
& Under); Bituminous (Asphalt) Plant & Paver, Screed; Boatmen (NOT
Performing Work on the Great Lakes); Boring Machine (Directional,
Horizontal or Vertical); Bridge (Bidwell) Paver; Bulldozer or Endloader;
Concrete Batch Plant, Batch Hopper; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Bump Cutter, Grinder,
Planing or Grooving Machine; Concrete Conveyor System; Concrete
Laser/Screed; Concrete Paver (Slipform); Concrete Pump, Concrete
Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer Curb &
Gutter Machine; Concrete Spreader & Distributor; Crane (Carry Deck,
Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane With a
Lifting Capacity of 25 Tons or Under; Forestry Equipment, Timbco, Tree

Shear, Tub Grinder, Processor; Gradall (Cruz-Aire Type); Grader or Motor.

Patrol; Grout Pump; Hydro-Blaster (10,000 PSI or Over); Loading Machine
(Conveyor); Material or Stack Hoist; Mechanic or Welder; Milling Machine;
Post Hole Digger or Driver; Roller (Over 5 Ton); Scraper (Self Propelled or
Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener; Sideboom;
Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or Over);
Straddle Carrier or Travel Lift; Tractor (Scraper, Dozer, Pusher, Loader);
Tractor or Truck Mounted Hydraulic Backhoe; Trencher (Wheel Type or
Chain Type); Tube Finisher; Tugger (NOT Performing Work on the Great
Lakes); Winches & A-Frames.

Future increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic
rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

36.72

HOURLY

FRINGE

BENEFITS TJOTAL

$ $
21.15 57.87

ID 2984-34-71
Revised Sheet
036

April 7, 2015

Addendum No. 2
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ % s
534 Belting, Burlap, Texturing Machine; Broom or Sweeper; Compactor 36.46 21.15 57.61

(Self-Propelled or Tractor Mounted, Towed & Light Equipment); Concrete
Finishing Machine (Road Type); Environmental Burner; Farm or Industrial
Type Tractor; Fireman (Asphalt Plant, Pile Driver & Derrick NOT
Performing Work on the Great Lakes); Forklift; Greaser; Hoist (Tugger,
Automatic); Jeep Digger; Joint Sawer (Multiple Blade); Launch (NOT
Performing Work on the Great Lakes); Lift Siab Machine; Mechanical
Float; Mulcher; Power Subgrader; Robotic Tool Carrier (With or Without
Attachments); Roller (Rubber Tire, 5 Ton or Under); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017. Addendum No. 2 |
Premium Increase(s): ID 2984-34-71
DOT PREMIUMS: 1) Pay two times the hourly basic Revised Sheet

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day & 037
Christmas Day. 2) Add $1.50/hr night work premium. April 7, 2015
See DOT'S website for details about the applicability of

this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

535 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Concrete Proportioning Plant; Crusher,
Screening or Wash Plant; Generator (&/or 150 KW or Over); Heaters
(Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Mudjack; Oiler; Prestress Machine; Pug Mill; Pump (3 Inch or
Over) or Well Points; Rock, Stone Breaker; Screed (Milling Machine);
Stump Chipper; Tank Car Heaters; Vibratory Hammer or Extractor, Power
Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

536 Fiber Optic Cable Equipment. 28.89 17.95 46.84

537 Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65 21.71 63.36
Hydraulic Dredge Engineer.

538 Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65 21.71 63.36
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or
Welder.

[037]



Determination No. 201500024 Page 21 of 32

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

S $ $ $

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72 17.85 53.57
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or More); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

Work Performed on the Great Lakes Including Deck Equipment Operator, 35.46
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks-Great Lakes ONLY.

Addendum No. 2
ID 2984-34-71
Revised Sheet

038
April 7, 2015
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L

LOCAL STREET OR MISCELLANEOUS PAVING CONSTRUCTION

Includes roads, streets, alleys, trails, bridges, paths, racetracks, parking lots and driveways (except residential or
agricultural), public sidewalks or other similar projects (excluding projects awarded by the Wisconsin Department of

41.09

38.96
34.72

Transportation).
SKILLED TRADES -
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION Addendum No. 2 OF PAY BENEFITS
ID 2984-34-71 $ $
103 Bricklayer, Blocklayer or Stonemason 538 g ised Sheet 35.37 17.99
105  Carpenter April 7, 2015 32.72 16.00
Future Increase(s):
Add $1.42/hr on 6/1/2015; Add $1.42/hr on 6/1/2016.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
107 Cement Finisher 30.96 18.53
109 Electrician 33.93 22.77
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
111 Fence Erector 23.73 19.09
116 Ironworker 30.52 2347
118 Line Constructor (Electrical) 37.43 18.19
124 Painter 29.52 19.99
125 Pavement Marking Operator 30.10 18.08
126 Piledriver 20.56 25.71
133 Roofer or Waterproofer 29.40 17.05
137 Teledata Technician or Installer 24.89 17.15
143 Tuckpointer, Caulker or Cleaner 33.76 17.82
144 Underwater Diver (Except on Great Lakes) 35.40 16.90
150 Heavy Equipment Operator - ELECTRICAL LINE CONSTRUCTION 35.55 15.57
ONLY -
151 Light Equipment Operator -ELECTRICAL LINE CONSTRUCTION ONLY 31.60 1519
152 Heavy Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 27.65 1344
153 Light Truck Driver - ELECTRICAL LINE CONSTRUCTION ONLY 25.68 1328
154 Groundman - ELECTRICAL LINE CONSTRUCTION ONLY 21.75 12.97
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203 Three or More Axle

207 Truck Mechanic

301 General Laborer

303 Landscaper

- TRUCK DRIVERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
| - $ $ $
201 Single Axle or Two Axle 25.18 18.31 43.49
Future Increase(s):
Add $1.15/hr on 6/1/2015.
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
18.00 0.00 18.00
204 Articulated, Euclid, Dumptor, Off Road Material Hauler 33.69 19.78 53.47
Future Increase(s):
Add $1.60/hr on 6/2/2015; Add $1.60/hr on 6/3/2016.
205 Pavement Marking Vehicle 20.85 11.02 31.87
206 Shadow or Pilot Vehicle 2437 17.77 42.14
18.00 0.00 .18.00
i e LABORERS
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
o $ $ $
2475 19.69 44 .44
27.06 20.03 47.09
Future Increase(s):
Add $1.05/hr eff. 06/01/2015; Add $1.00/hr eff.
06/01/2016; Add $1.00/hr eff. 06/01/2017
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic ALl (R
rate on Sunday, New Year's Day, Memorial Day, ID 2984-34-71
Independence Day, Labor Day, Thanksgiving Day & Revised Sheet
Christmas Day. 2) Add $1.25/hr for work on projects 040
involving temporary traffic control setup, for lane and April 7. 2015
shoulder closures, when work under artificial illumination P '
conditions is necessary as required by the project
provisions (including prep time prior to and/or cleanup
after such time period).
304 Flagperson or Traffic Control Person 25.67 12.66 38.33
31 Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.71 16.01 33.72
14.50 4.39 18.89

314 Railroad Track Laborer
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HEAVY EQUIPMENT OPERATORS - - .
o CONCRETE PAVEMENT OR BRIDGE WORK - o
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
$ $ s .
541 Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 37.72 21.15 58.87
Attachments, With a Lifting Capacity of Over 100 Tons, Self-Erecting
Tower Crane With a Lifting Capacity Of Over 4,000 Lbs., Crane With
Boom Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With
Eﬂzzré;ﬁads &/or Jib Lengths Measuring 176 Ft or Over; Master Addendum No. 2 |
Future Increase(s): ID 2984-34-71
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016; Revised Sheet
Add $1.25/hr on 6/1/2017. 041
Premium Increase(s): .
DOT PREMIUMS: 1) Pay two times the hourly basic April 7, 2015
rate on Sunday, New Year's Day, Memorial Day, -
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.
542 Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22 21.15 58.37

Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower
or Derrick, With or Without Attachments, With a Lifting Capacity of 100
Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity of 4,000
Lbs. & Under; Crane, Tower Crane Portable Tower, Pedestal Tower or
Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or Under;
Dredge (NOT Performing Work on the Great Lakes); Licensed Boat Pilot
(NOT Performing Work on the Great Lakes); Pile Driver.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwe.htm.
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL
o $ $ $
Air Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster; 35.72 17.85 53.57

543

544

545

546

Automatic Subgrader (Concrete); Backhoe (Track Type) Having a Mfgr.'s
Rated Capacity of Under 130,000 Lbs., Backhoe (Mini, 15,000 Lbs. &
Under); Boring Machine (Directional, Horizontal or Vertical); Bridge
(Bidwell) Paver; Bulldozer or Endloader; Concrete Batch Plant, Batch
Hopper, Concrete Breaker (Large, Auto, Vibratory/Sonic, Manual or
Remote); Concrete Bump Cutter, Grinder, Planing or Grooving Machine;
Concrete Conveyor System; Concrete Laser/Screed; Concrete Paver
(Slipform); Concrete Pump, Concrete Conveyor (Rotec or Bidwell Type);
Concrete Slipform Placer Curb & Gutter Machine; Concrete Spreader &
Distributor; Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane
(10 Tons or Under); Crane With a Lifting Capacity of 25 Tons or Under;
Forestry Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Grout Pump; Hydro-Blaster
(10,000 PSI or Over); Loading Machine (Conveyor); Manhoist; Material or
Stack Hoist; Mechanic or Welder; Milling Machine; Post Hole Digger or
Driver; Scraper (Self Propelled or Tractor Drawn) 5 cu yds or More
Capacity; Shoulder Widener; Sideboom; Skid Rig; Stabilizing or Concrete
Mixer (Self-Propelled or 14S or Over); Straddle Carrier or Travel Lift;
Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck Mounted
Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube Finisher;
Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Addendum No. 2
ID 2984-34-71
Revised Sheet
042

April 7, 2015

Backfiller; Belting, Burlap, Texturing Machine; Broom or Sweeper;
Compactor (Self-Propelled or Tractor Mounted, Towed & Light
Equipment); Concrete Finishing Machine (Road Type); Environmental
Burner; Farm or Industrial Type Tractor; Fireman (Pile Driver & Derrick
NOT Performing Work on the Great Lakes); Forklift; Greaser; Jeep Digger;
Joint Sawer (Multiple Blade); Launch (NOT Performing Work on the Great
Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;
Robotic Tool Carrier (With or Without Attachments); Self Propelled Chip
Spreader; Shouldering Machine; Skid Steer Loader (With or Without
Attachments); Telehandler; Tining or Curing Machine.
Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.
Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

36.46 21.15 57.61

Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Automatic Belt Conveyor & Surge Bin; Boiler (Temporary Heat);
Concrete Proportioning Plant; Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanical); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

35.17 20.40 55.57

Fiber Optic Cable Equipment.

28.89 17.95 46.84
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Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

HOURLY
BASIC RATE
OF PAY

$

Work Performed on the Great Lakes Including Diver; Wet Tender or 41.65
Hydraulic Dredge Engineer.

XX
~ Page 26 of 32

HOURLY
FRINGE
BENEFITS TOTAL

$ $

21.71 63.36

548

Work Performed on the Great Lakes Including 70 Ton & Over Tug 41.65
Operator; Assistant Hydraulic Dredge Engineer; Crane or Backhoe
Operator; Hydraulic Dredge Leverman or Diver's Tender; Mechanic or

Welder.

21.71 63.36

549

Work Performed on the Great Lakes Including Deck Equipment Operator 35.72
or Machineryman (Maintains Cranes Over 50 Tons or Backhoes 115,000

Lbs. or more); Tug, Launch or Loader, Dozer or Like Equipment When

Operated on a Barge, Breakwater Wall, Slip, Dock or Scow, Deck

Machinery.

550

Work Performed on the Great Lakes Including Deck Equipment Operator;
Machineryman or Fireman (Operates 4 Units or More or Maintains Cranes
50 Tons or Under or Backhoes 115,000 Lbs. or Under); Deck Hand, Deck
Engineer or Assistant Tug Operator; Off Road Trucks - Great Lakes
ONLY.

35.46

HEAVY EQUIPMENT OPERATORS
ASPHALT PAVEMENT OR OTHER WORK

17.85 53.57

20.40

Fringe Benefits Must Be Paid On All Hours Worked
TRADE OR OCCUPATION

HOURLY
BASIC RATE
OF PAY

$

HOURLY
FRINGE
BENEFITS TOTAL

$ $

Crane, Tower Crane, Pedestal Tower or Derrick, With or Without 36.72
Attachments, With a Lifting Capacity of Over 100 Tons, Self Erecting

Tower Crane With a Lifting Capacity of Over 4,000 Lbs., Crane With Boom

Dollies; Crane, Tower Crane, Pedestal Tower or Derrick, With Boom,

Leads and/or Jib Lengths Measuring 176 Ft or Over; Master Mechanic.

552

Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of 130,000 Lbs. or 37.22
Over; Caisson Rig; Crane, Tower Crane, Portable Tower, Pedestal Tower

or Derrick, With or Without Attachments, With a Lifting Capacity of 100

Tons or Under, Self-Erecting Tower Crane With a Lifting Capacity Of

4,000 Lbs. & Under; Crane, Tower Crane, Portable Tower, Pedestal

Tower or Derrick, With Boom, Leads &/or Jib Lengths Measuring 175 Ft or

Under; Dredge (NOT Performing Work on the Great Lakes); Licensed

Boat Pilot (NOT Performing Work on the Great Lakes); Pile Driver.

Future [ncrease(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

20.40 57.12

Addendum No. 2 |
ID 2984-34-71
Revised Sheet
043

April 7, 2015
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CODE TRADE OR OCCUPATION OF PAY BENEFITS

553

554

Page 27 of 32

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE

S $ $

Air, Track, Rotary or Percussion Drilling Machine &/or Hammers, Blaster, 36.17 20.80
Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt
Screed; Backhoe (Track Type) Having a Mfgr.'s Rated Capacity of Under
130,000 Lbs., Backhoe (Mini, 15,000 Lbs. & Under); Bituminous (Asphalt)
Plant & Paver, Screed; Boring Machine (Directional, Horizontal or
Vertical); Bulldozer or Endloader; Concrete Breaker (Large, Auto,
Vibratory/Sonic, Manual or Remote); Concrete Conveyor System;
Concrete Laser/Screed; Concrete Slipform Placer Curb & Gutter Machine;
Crane (Carry Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or
Under); Crane With a Lifting Capacity of 25 Tons or Under; Forestry
Equipment, Timbco, Tree Shear, Tub Grinder, Processor; Gradall
(Cruz-Aire Type); Grader or Motor Patrol; Hydro-Blaster (10,000 PSI or
Over); Loading Machine (Conveyor); Manhoist; Material or Stack Hoist;
Mechanic or Welder; Milling Machine; Post Hole Digger or Driver; Railroad
Track Rail Leveling Machine, Tie Placer, Extractor, Tamper, Stone Leveler
or Rehabilitation Equipment; Roller (Over 5 Ton); Scraper (Self Propelled
or Tractor Drawn) 5 cu yds or More Capacity; Shoulder Widener;
Sideboom; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S
or Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Trencher (Wheel Type or Chain Type); Tube
Finisher; Tugger (NOT Performing Work on the Great Lakes); Winches &
A-Frames.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;
Add $1.25/hr on 6/1/2017.

Backfiller; Broom or Sweeper; Compactor (Self-Propelled or Tractor 36.17 20.80
Mounted, Towed & Light Equipment); Concrete Finishing Machine (Road

Type); Environmental Burner; Farm or Industrial Type Tractor; Fireman

(Asphalt Plant, Pile Driver & Derrick NOT Performing Work on the Great

Lakes); Forklift; Greaser; Hoist (Tugger, Automatic); Jeep Digger; Joint

Sawer (Multiple Blade); Launch (NOT Performing Work on the Great

Lakes); Lift Slab Machine; Mechanical Float; Mulcher; Power Subgrader;

Robotic Tool Carrier (With or Without Attachments); Roller (Rubber Tire, 5

Ton or Under); Self-Propelled Chip Spreader; Shouldering Machine; Skid

Steer Loader (With or Without Attachments); Telehandler.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

56.97

044

Addendum No. 2
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April 7, 2015




Determination No. 201500024 : ~_Page 28 of 32

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

$ B ) _$

555 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking 36.17 21.15 57.32
System; Augers (Vertical & Horizontal); Automatic Belt Conveyor & Surge
Bin; Boiler (Temporary Heat); Crusher, Screening or Wash Plant;
Generator (&/or 150 KW or Over); Heaters (Mechanicat); High Pressure
Utility Locating Machine (Daylighting Machine); Mudjack; Oiler; Prestress
Machine; Pug Mill; Pump (3 Inch or Over) or Well Points; Rock, Stone
Breaker; Screed (Milling Machine); Stump Chipper; Tank Car Heaters;
Vibratory Hammer or Extractor, Power Pack.

Future Increase(s):
Add $1.25/hr on 6/1/2015; Add $1.30/hr on 6/1/2016;

Add $1.25/hr on 6/1/2017.

Premium Increase(s):
DOT PREMIUMS: 1) Pay two times the hourly basic

rate on Sunday, New Year's Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day &
Christmas Day. 2) Add $1.50/hr night work premium.
See DOT'S website for details about the applicability of
this night work premium at: http://www.dot.wi.gov/busine
ss/civilrights/laborwages/pwc.htm.

556 Fiber Optic Cable Equipment.

'Addendum No. 2 |
1D 2984-34-71
Revised Sheet
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| RESIDENTIAL OR AGRICULTURAL CONSTRUCTION |

Includes single family houses or apartment buildings of no more than four (4) stories in height and ali buildings,
structures or facilities that are primarily used for agricultural or farming purposes, excluding commercial buildings. For
classification purposes, the exterior height of a residential building, in terms of stories, is the primary consideration. All
incidental items such as site work, driveways, parking lots, private sidewalks, private septic systems or sewer and
water laterals connected to a public system and swimming pools are included within this definition. Residential
buildings of five (5) stories and above are NOT included within this definition.

S SKILLED TRADES
Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
CODE ITRADE OR OCCUPATION OF PAY BENEFITS TOTAL
L B B $ $ $
101 Acoustic Ceiling Tile Installer 33.07 16.07 49.14
102 Boilermaker 32.05 28.04 60.09
103 Bricklayer, Blocklayer or Stonemason 23.89 478 28.67
104 Cabinet Installer 18.00 0.00 18.00
105 Carpenter 25.00 6.52 31.52
106 Carpet Layer or Soft Floor Coverer 30.00 0.00 30.00
107 Cement Finisher 26.60 3.99 30.59
108 Drywall Taper or Finisher 18.00 5.75 23.75
109 Electrician 33.93 2277 56.70
Premium Increase(s):
DOT PREMIUM: Pay two times the hourly basic rate on
Sunday, New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day & Christmas Day.
110 Elevator Constructor 23.26 0.00 23.26
111 Fence Erector 19.00 1.34 20.34
112 Fire Sprinkler Fitter 39.00 18.00 57.00
113 Glazier 37.07 14.42 51.49
Future Increase(s):
Add $.75/hr eff. 06/01/2015; Add $.90/hr eff. 06/01/2016
114 Heat or Frost Insulator 33.43 25.81 59.24
115 Insulator (Batt or Blown) 20.00 0.00 20.00
_1 16_ I_ron_wgr_ke_r o 31.50 11.33 42.83
17 Latrg o 25.00 6.52 31.52
119 Marble Finisher Addendum No. 2 20.00 0.52 20.52
- - - ID 2984-34-71
120 Marble Mason Revised Sheet 23.89 478 28.67
121  Metal Building Erector 046 18.00 5.88 23.88
April 7, 2015
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Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE  FRINGE
CODE TRADE OR OCCUPATION OF PAY BENEFITS

$ 8

161

123 Overhead Door Installer 28.00

Painter 18.00 4.50

Pavement Marking Operator 18.75 247

Plasterer 22.00 0.00

Plumber 36.47

Refrigeration Mechanic 17.00

Roofer or Waterproofer 29.65

Future Increase(s):
Add $1.25/hr eff. 06/01/2015; Add $1.25/hr eff.

06/01/2016

Sheet Metal Worker

Steamfitter

Teledata Technician or Installer

Temperature Control Installer

Terrazzo Finisher

Terrazzo Mechanic

Tile Finisher

Tile Setter

Tuckpointer, Caulker or Cleaner

Well Driller or Pump Installer

Siding Installer

TRUCK DRIVERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY HOURLY
BASIC RATE FRINGE
TRADE OR OCCUPATION OF PAY BENEFITS TOTAL

$
Single Axle or Two Axle 17.25

Three or More Axle 23.49

Pavement Marking Vehicle 20.85

Truck Mechanic Addendum No. 2 23.49
ID 2984-34-71
Revised Sheet
047

April 7, 2015
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LABORERS

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE

CODE TRADE OR OCCUPATION OF PAY

301

302

303

311

315

$

HOURLY
FRINGE

BENEFITS

$

General Laborer 15.00

10.33

Asbestos Abatement Worker 16.50

8.21

Landscaper 12.00

0.00

Fiber Optic Laborer (Outside, Other Than Concrete Encased) 17.71

16.01

Final Construction Clean-Up Worker 10.00

2.21

HEAVY EQUIPMENT OPERATORS
RESIDENTIAL OR AGRICULTURAL CONSTRUCTION

Fringe Benefits Must Be Paid On All Hours Worked HOURLY
BASIC RATE

CODE TRADE OR OCCUPATION OF PAY

557

$

HOURLY
FRINGE

BENEFITS

$

Asphalt Heater, Planer & Scarifier; Asphalt Milling Machine; Asphalt 36.06
Screed; Backhoe (Track Type); Backhoe (Mini, 15,000 Lbs. & Under);
Bituminous (Asphalt) Piant & Paver, Screed; Boring Machine (Directional,
Horizontal or Vertical); Bulldozer or Endloader; Concrete Breaker (Large,
Auto, Vibratory/Sonic, Manual or Remote); Concrete Bump Cutter,
Grinder, Planing or Grooving Machine; Concrete Conveyor System;
Concrete Laser/Screed; Concrete Paver (Slipform); Concrete Pump,
Concrete Conveyor (Rotec or Bidwell Type); Concrete Slipform Placer
Curb & Gutter Machine; Concrete Spreader & Distributor, Crane (Carry
Deck, Mini) or Truck Mounted Hydraulic Crane (10 Tons or Under); Crane
With a Lifting Capacity of 25 Tons or Under; Crane, Shovel, Dragline,
Clamshells; Forestry Equipment, Timbco, Tree Shear, Tub Grinder,
Processor; Grader or Motor Patrol; Grout Pump; Hydro-Blaster (10,000
PSI or Over); Loading Machine (Conveyor); Manhoist; Material or Stack
Hoist; Mechanic or Welder; Milling Machine; Roller (Over 5 Ton); Scraper
(Self Propelled or Tractor Drawn) 5 cu yds or More Capacity; Shoulder
Widener; Skid Rig; Stabilizing or Concrete Mixer (Self-Propelled or 14S or
Over); Tractor (Scraper, Dozer, Pusher, Loader); Tractor or Truck
Mounted Hydraulic Backhoe; Tractor or Truck Mounted Hydraulic Crane
(10 Tons or Under); Trencher (Wheel Type or Chain Type); Winches &
A-Frames.

Addendum No. 2
ID 2984-34-71
Revised Sheet
048

April 7, 2015
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558 Air Compressor (&/or 400 CFM or Over); Air, Electric or Hydraulic Jacking
System; Backfiller; Belting, Burlap, Texturing Machine; Boiler (Temporary
Heat); Broom or Sweeper; Compactor (Self-Propelled or Tractor Mounted,
Towed & Light Equipment); Concrete Finishing Machine (Road Type);
Farm or Industrial Type Tractor; Forklift; Generator (&/or 150 KW or Over);
Heaters (Mechanical); High Pressure Utility Locating Machine (Daylighting
Machine); Jeep Digger; Lift Slab Machine; Mulcher; Oiler; Post Hole
Digger or Driver, Power Subgrader; Pump (3 Inch or Over) or Well Points;
Robotic Tool Carrier (With or Without Attachments); Rock, Stone Breaker;
Roller (Rubber Tire, 5 Tons or Under); Screed (Milling Machine); Self
Propelled Chip Spreader; Shouldering Machine; Skid Steer Loader (With
or Without Attachments); Stump Chipper; Telehandler; Vibratory Hammer
or Extractor, Power Pack.

36.79

18.81 55.60
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Addendum No. 2

L

STSP’S Revised June 30, 2014

SPECIAL PROVISIONS

General.

A

Perform the work under this construction contract for Project 2984-34-71, Beer
Line Bicycle Trail Extension, N. Richards Street to Capitol Drive, Milwaukee
County, Wisconsin as the plans show and execute the work as specified in the
State of Wisconsin, Department of Transportation, Standard Specifications for
Highway and Structure Construction, 2015 Edition, as published by the
department, and these special provisions.

B Ifall or a portion of the plans and special provisions are developed in the SI metric
system and the schedule of prices is developed in the US standard measure
system, the department will pay for the work as bid in the US standard system.
100-005 (20140630)

Scope of Work.

A The work under this contract shall consist of common excavation, base aggregate

dense, HMA pavement, topsoil, seeding, erosion control, signage, and all
incidental items necessary to complete the work as shown on the plans and
included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.

A

B

Work shall begin after a written notice to proceed has been issued by the engineer.

Provide the start date to the engineer in writing within a month after executing the
contract but at least 14 calendar days before the preconstruction conference. Upon
approval, the engineer will issue the notice to proceed within 10 calendar days
before the approval start date.

The project is to be completed by July 31,2015

To revise the start date, submit a written request to the engineer at least two weeks
before the intended start date. The engineer will approve or deny that request
based on the conditions cited in the request and its effects on the City’s scheduled

resources.

XXX

This special provision is a substitute for Section 108.11 of the Standard
Specifications. The amount of the per diem charge for inspection as referred to in
part three (3) shall be $250.00. The contractor should be aware that work on each

project is governed by the project work days, and a per diem inspectional charge
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4.

5.

of $250.00 per day will be assessed for each work day after the allotted number.
Inspectional charges will be assessed against each project which exceeds its
allotted number of work days. An inspectional charge, in addition to the project
work day charge, will be assessed if the number of work days for the overall
contract exceeds the amount allotted.

Traffic.

A Maintain traffic on all adjacent roadways during the construction duration. No
lane closures will be allowed without prior approval from the engineer.

B Do not park or store equipment, construction vehicles, or construction materials
adjacent to traffic lanes.

C The existing sidewalks at N. Richards Street and at the alley north of Capitol Drive
will be temporarily closed to pedestrian traffic to allow for constructing
connections to the progosed trail. The existing sidewalk at the corner of W.
Capitol Place and N. 3™ Street will be temporarily closed to pedestrian traffic in
order to allow for the construction of the proposed companion curb ramp.
Provide the engineer with a schedule of sidewalk closures for the following week

by noon on Thursday of the previous week. Notify the engineer if there are any

changes in the schedule, early completions, or cancellations of scheduled work.

Utilities.

A Prior to starting work, the contractor shall verify all existing utilities in the area
and coordinate proposed work with the utility companies.

B  The City of Milwaukee has existing utilities in the project area that are not in
conflict with the proposed construction but need to be protected during work.
Based on the City of Milwaukee system maps, there are a total of six (6)
underground sewers and one (1) fiber optic cable in the vicinity of the project: a
ten-inch (10”) sanitary sewer and a fifteen-inch (15”) storm sewer running south
to north from the termination of N Palmer St across the right-of-way to E Vienna
Ave, an eight-inch (8”) sanitary sewer and a twenty seven-inch (27”) storm sewer
running south to north from the intersection of N 1* Ave and W Vienna Ave
across the right-of- way to the termination of N 1* St, a fifteen inch (15) sanitary
sewer running from south to north from the corner of N.3™ St. and W. Capitol PI.
to W. Capitol Dr. and a twelve inch (12”) sanitary running south to north along
grass to the east of N. 3™ St, a fiber optic line running from south to north along
grass to the east of N. 3™ St., and a sanitary manhole adjacent to N. 3™ St.
between the back of curb and property line which is not to be disturbed and
protected at all times. The Locations, depths, and sizes of all existing utility lines
in the project area are to be verified by contractor prior to construction.

WE Energies has overhead electric cables in the project area that are not in
conflict with the proposed construction but they need to be protected during work.




Contact Information for utilities:

WE Energies (Electric/Gas)

Mr. Dan Sande

(414) 221-4578

Emergency Electric 800-662-4797
Emergency Gas 800-261-5325

City of Milwaukee (Utilities)

Musa Abu-Khader

(414) 286-2432

Department of Public Works (414) 286-2489

6. Hauling Restrictions.

A

The contractor shall at all times conduct his operations in a manner that will
cause a minimum of inconvenience to the free flow of vehicles on adjacent
roadways carrying traffic. The contractor will be allowed one point of access to
the project located at N. Richards Street on the south end of the project.

When hauling across any public roads, the contractor shall provide the necessary
flagging and signing to control the construction equipment movements. The
flagging operations shall not impede traffic flow on the public roads.

7. Erosion Control.

A

The contractor shall submit, for approval, a detailed plan and schedule of
construction operations for accomplishing temporary and permanent erosion
control as provided in standard spec 107.20. The contractor shall submit his
ECIP a minimum of 14 days prior to the preconstruction meeting. The
contractor shall construct this project in such a manner that will cause minimal
erosion.

Excavated and fill material stored at the project site shall be kept to a minimum
and shall be used as soon as practical. Excavated material shall be stored in such
a manner that will not result in run-off of stockpiled material into roads or
drainage facilities in the event of rain. All roads shall be kept clean from the
tracking of mud and other construction materials at all times. All devices that
are determined by the engineer to be corrected shall be repaired or replaced
prior to continuing with further work. The contractor shall prevent the
sediments from entering storm sewer inlets during construction by using inlet
protection and silt fence. All devices or methods of erosion control shall be
maintained. All devices that are determined by the engineer to be corrected
shall be repaired or replaced prior to continuing with further work.

The contractor shall perform dust abatement measures in accordance to
specifications and as directed by the engineer. The contractor’s dust control
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measures shall be detailed in the ECIP plan.

Supplement standard spec 107.18 with the following:

C The contractor shall pursue operations in a timely and diligent manner,
continuing all construction operations methodically from the initial topsoil
stripping operation through the subsequent grading and re-top soiling to
minimize the period of exposure to possible erosion. Re-topsoiling of graded
areas, as designated by the engineer, shall be done immediately after grading is
completed within those areas. All top soiled areas shall be seeded, fertilized, and
mulched within ten working days after placement of topsoil.

8. Excavation Special, Item SPV.0035.01

Description

A.1 General
This special provision describes excavating, loading, hauling, and placing in
permanent earth berms within the project, excavated soil and fill materials
containing low concentrations of contaminants with Photo-lonization Detector

(PID) reading of less than 100.

This special provision also describes excavating, segregating, loading, hauling,
and placing in temporarily stockpile (if required), excavated soil and fill materials
containing high concentrations of contaminants (PID more than 100) for
additional laboratory testing and disposition.

Perform this work in accordance with section 205 of the standard specifications
and with pertinent parts of Chapters NR 700-754 of the Wisconsin Administrative
Code, as supplemented herein. Per NR 718.07, a solid waste collection and
transportation service-operating license is required under NR 502.06 for each
vehicle used to transport contaminated soil.

A2

Notice to the Contractor — Contaminated Soil and Groundwater Location
The department completed testing for soil and groundwater contamination for
locations within this project where excavation is required. Testing indicated that
petroleum-contaminated soil and groundwater is present at the following
location(s):

Site 2: Jacobs Quickflash/ Longview Fibre Company (3832-3898 N. 3" Street):
Station 30450 to Station 34+00 from reference line to construction limits left.

Testing also indicated that low-level petroleum- and/or PAH-contaminated soil
and groundwater is present at the following location(s):

Site 1: Great Lakes Fabrication (225 W. Capital Drive/3901 N 2™ Street): Station
36+50 to Station 37+00 and Station 38+00 to Station 38+50 from reference line to
construction limits right.
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Site 2: Jacobs Quickflash/ Longview Fibre Company (3832-3898 N. 3™ Street):
Station 30+50 to Station 34+00 from reference line to construction limits right.

Site 10: WSOR former rail corridor (East Capital Drive to North Richards Street):
Station 10+50 to Station 14400, Station 18450 to Station 19450, and Station
26+50 to Station 27+50 from construction limits left to construction limits right.

Contaminated soils may be encountered at other locations within the construction
limits. If contaminated soils and/or USTs are encountered elsewhere on the
project, terminate excavation activities in the area and notify the engineer.
Contaminated soil at other locations shall be managed by the contractor under this
contract. USTs will be removed by others.

For further information regarding previous investigation and remediation activities
at these sites contact:

Name: Benjamin Schultz

City of Milwaukee

Address: 841 North Broadway, Room 919
Milwaukee, WI 53202

Phone: (414) 286-3825

E-mail: benjamin.schultz@milwaukee.gov

Coordination
Contact the City of Milwaukee to coordinate work under this contract with the
environmental consultant retained by the City:

Name: Benjamin Schultz
City of Milwaukee
Address: 841 North Broadway, Room 919

Milwaukee, WI 53202
Phone: (414) 286-3825
E-mail: benjamin.schultz@milwaukee.gov

The role of the environmental consultant will be limited to:

. Determining the location and limits of contaminated soil to be excavated based on

soil analytical results from previous investigations, visual observations, and field
screening of soil that is excavated;

Identifying contaminated soils to be placed in permanent berms within the project;

Identifying contaminated soils to be placed in temporary stockpile within the
project;

Documenting that activities associated with management of contaminated soil are
in conformance with the contaminated soil management methods for this project
as specified herein; and
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A.6

Provide at least a 14-calendar day notice of the preconstruction conference date to
the environmental consultant. At the preconstruction conference, provide a
schedule for all excavation activities in the areas of contamination to the
environmental consultant. Also notify the environmental consultant at least three
calendar days prior to commencement of excavation activities in each of the
contaminated areas.

Coordinate with the environmental consultant to ensure that the environmental
consultant is present during excavation activities in the contaminated areas.
Perform excavation work in each of the contaminated areas on a continuous basis
until excavation work is completed. Do not transport contaminated soil offsite
without prior approval from the environmental consultant.

Protection of Groundwater Monitoring Wells

Groundwater monitoring wells, including lost or improperly abandoned wells,
may be present within the construction limits. Notify the environmental consultant
when groundwater monitoring wells are encountered. Protect all groundwater
monitoring wells to maintain their integrity. If required by the environmental
consultant, adjust wells that do not conflict with utilities, structures, curb and
gutter, etc. to be flush with the final grade. For wells that conflict with the
previously mentioned items, notify the environmental consultant, and coordinate
with the environmental consultant, or for wells that require abandonment, the
abandonment or adjustment of the wells by others. The environmental consultant
will provide maps indicating the locations of all known monitoring wells, if
requested by the contractor.

Coordinate with the environmental consultant to ensure that the environmental
consultant is present to abandon and/or document the location of the groundwater
monitoring wells during excavation activities.

Excavation Management Plan Approval

The excavation management plan for this project has been designed to minimize
the off-site disposal of contaminated material. The excavation management plan,
including these special provisions, has been developed in cooperation with the
WDNR. The WDNR’s concurrence letter is on file at the City of Milwaukee.

Health and Safety Requirements for Workers Remediating Contamination
Supplement subsection 107.1 of the standard specifications with the following:

During excavation activities, expect to encounter soil contaminated with gasoline,
diesel fuel, fuel oil, or other petroleum related products. Site workers taking part
in activities that will result in the reasonable probability of exposure to safety and
health hazards associated with hazardous materials shall have completed health
and safety training that meets the Occupational Safety and Health Administration
(OSHA) requirements for Hazardous Waste Operations and Emergency Response
(HAZWOPER), as provided in 29 CFR 1910.120.
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Prepare a site-specific Health and Safety Plan, and develop, delineate and enforce
the health and safety exclusion zones for each contaminated site location as
required by 29 CFR 1910.120. Submit the site-specific health and safety plan and
written documentation of up-to-date OSHA training to the engineer prior to the
start of work.

B (Vacant)

C

Construction
Supplement subsection 205.3 of the standard specification with the following:

Control operations in the contaminated areas as designated on the plans to
minimize the quantity of contaminated soil excavated.

Also control operations in other areas, non-contaminated areas (clean areas), also
for placing of these excavated soil in permanent berms within the construction
limits of this project. Do not mix excavated material from clean areas with
excavated material from contaminated areas. Excavated material from clean areas,
normally classified as common excavation, is also considered special excavation
for this project and is paid for under the Excavation Special Item.

During excavation and grading operations, the environmental consultant will
periodically evaluate soil excavated from the contaminated areas.  The
environmental consultant will evaluate excavated soil based on field screening
results, visual observations, and soil analytical results from previous
environmental investigations to determine the course of action to be taken as the
work progresses.

Based on results described above, excavated material from the contaminated areas
will be designated by the environmental consultant as follows:

Excavation Special consisting of all excavation, low-level contaminated material
(PID less than 100 ppm), shall be placed in permanent berms as shown on the
plans.

Excavation Special consisting of potentially contaminated material (PID more
than 100 ppm) shall be placed in a temporary stockpile as described below for
further laboratory analytical testing and additional characterization prior to further
action and disposition.

Assist the environmental consultant in collecting soil samples for evaluation
using excavation equipment. The sampling frequency by the environmental
consultant will be a maximum of one sample for every 20 cubic yards
excavated.

The environmental consultant will test for DRO, GRO, VOCs, PAHs, and total
RCRA metals.

e



[Addendum No. 2
ID 2984-34-71
Revised Sheet
058

April 7, 2015

Some excavated material that is potentially contaminated material (PID more than
100 ppm) may require additional characterization prior to disposal. Provide for
the temporary stockpiling of up to 100 cubic yards of contaminated soil on-site
that require additional characterization. Construct and maintain a temporary
stockpile of this material in accordance with NR 718.05(3), including, but not
limited to, placement of the contaminated soil/fill material on an impervious
surface and covering the stockpile with impervious material to prevent infiltration
of precipitation. The City of Milwaukee’s environmental consultant will collect
representative samples of the stockpiled material, laboratory-analyze the samples,
and advise the contractor, within 10 business days of the construction of the
stockpile, of disposal requirements.

Place low level contaminated material in permanent berms as shown on plans and
cover with a minimum of 6 inches of clean topsoil.

When material is encountered outside the above-identified limits of known
contamination that appears to have been impacted with petroleum or chemical
products, or when other obvious potentially contaminated materials are
encountered or material exhibits characteristics of industrial-type wastes, such as
fly ash, foundry sand, and cinders, or when underground storage tanks are
encountered, suspend excavation in that area and notify the engineer.

Measurement

The department will measure Excavation Special by the cubic yards acceptably
completed as computed using the method of average end areas and as specified in
Section 205.4 of the Standard Specifications.

Payment
The department will pay for measured quantities at the contract unit price under
the following bid item:

ITEM DESCRIPTION UNIT
NUMBER
SPV.0035.01 Excavation Special (63 ¢

Payment is full compensation for excavating, segregating, hauling, and for placing
low level contaminated material in permanent berms, or for segregating, hauling,
and placing high level contaminated material in a temporary stockpile (if
required); for assisting in the collection of soil samples for field and laboratory
evaluation; and for furnishing all labor, tools, equipment, and incidentals
necessary to complete the work.
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Excavation, Hauling, and Disposal of Petroleum Contaminated Soil,
Item 205.0501.S

A Description

A.1 General

A2

This special provision describes handling and excavating contaminated soil

placed in temporary stockpile, segregating, loading, hauling, and disposing of

contaminated soil at a WDNR approved landfill. The closest WDNR approved
landfill facilities are:

Advanced Disposal Emerald Park Landfill
W124 S10629 124™ Street
Muskego, WI 53150

Waste Management Solutions Orchard Ridge Landfill
W124 N9355 Boundary Road
Menomonee Falls, Wisconsin 53051

Perform this work in accordance with section 205 of the standard specifications
and with pertinent parts of Chapters NR 700-754 of the Wisconsin
Administrative Code, as supplemented herein. Per NR 718.07, a solid waste
collection and transportation service- operating license is required under NR
502.06 for each vehicle used to transport contaminated soil.

Notice to the Contractor - Contaminated Soil and
Groundwater Location

The department completed testing for soil and groundwater contamination for
locations within this project where excavation is required. Testing indicated
that petroleum-contaminated soil and groundwater is present at the following
location(s):

" Site 2: Jacobs Quickflash/ Longview Fibre Company (3832-
3898 N. 3" Street): Station 30+50 to Station 34+00 from construction
limits left to construction limits right.

Testing also indicated that low-level petroleum- and/or PAH-contaminated soil
and ground water is present at the following locations(s):

m Site 1: Great Lakes Fabrication (225 W. Capital Drive/3901 N

2" Street): Station 36+50 to Station 37+00 and Station 38+00 to
Station 38+50 from reference line to construction limits right.

] Site 2: Jacobs Quickflash/ Longview Fibre Company (3832-

3898 N. 3" Street): Station 30+50 to Station 34+00 from construction
limits left to construction limits right.
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Site 10: WSOR former rail corridor (East Capital Drive to
North Richards Street): Station 10+50 to Station 14+00, Station 18+50
to Station 19450, and Station 26+50 to Station 27+50 from construction
limits left to construction limits right.

Contaminated soils may be encountered at other locations within the
construction limits. If contaminated soils and/or USTs are encountered
elsewhere on the project, terminate excavation activities in the area and notify
the engineer. Contaminated soil at other locations shall be managed by the
contractor under this contract. USTs will be removed by others.

For further information regarding previous investigation and remediation activities
at these sites contact:

Name: Benjamin Schultz
City of Milwaukee

Address: 841 North Broadway, Room 919
Milwaukee, W1 53202

Phone: (414) 286-3825

E-mail: benjamin.schultz@milwaukee.gov

Coordination
Contact the City of Milwaukee to coordinate work under this contract with the

environmental consultant retained by the City:

Name: Benjamin Schultz
City of Milwaukee

Address: 841 North Broadway, Room 919
Milwaukee, W1 53202

Phone: (414) 286-3825

E-mail: benjamin.schultz@milwaukee.gov

The role of the environmental consultant will be limited to:

1. Determining the location and limits of contaminated soil to be
excavated based on soil analytical results from previous
investigations, visual observations, and field screening of soil that is
excavated;

2. Identifying contaminated soils to be hauled to the WDNR approved
landfill;

3. Documenting that activities associated with management of
contaminated soil are in conformance with the contaminated soil
management methods for this project as specified herein; and

4. Reviewing and approving the Contractor’s submittals including
necessary permits prior to hauling of contaminated soil to a WDNR
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approved landfill.

Provide at least a 14-calendar day notice of the preconstruction conference
date to the environmental consultant. At the preconstruction conference,
provide a schedule for all excavation activities in the areas of contamination to
the environmental consultant. Also notify the environmental consultant at least
three calendar days prior to commencement of excavation activities in each of the
contaminated areas.

Identify the WDNR approved landfill that will be used for disposal of
contaminated soils, and provide this information to the environmental consultant
no later than 30 calendar days prior to commencement of excavation activities
in the contaminated areas or at the preconstruction conference, whichever comes
first.

Obtain necessary permits and submit to the environmental consultant.

Coordinate with the environmental consultant to ensure that the environmental
consultant is present during excavation activities in the contaminated areas.

Perform excavation work in each of the contaminated areas on a continuous basis
until excavation work is completed.

Do not transport contaminated soil offsite without prior approval from the
environmental consultant.

Protection of Groundwater Monitoring Wells

Groundwater monitoring wells, including lost or improperly abandoned wells,
may be present within the construction limits. Notify the environmental
consultant when groundwater monitoring wells are encountered. Protect all
groundwater monitoring wells to maintain their integrity. If required by the
environmental consultant, adjust wells that do not conflict with utilities,
structures, curb and gutter, etc. to be flush with the final grade. For wells that
conflict with the previously mentioned items, notify the environmental
consultant, and coordinate with the environmental consultant, or for wells
that require abandonment, the abandonment or adjustment of the wells by
others. The environmental consultant will provide maps indicating the locations
of all known monitoring wells, if requested by the contractor.

Coordinate with the environmental consultant to ensure that the environmental
consultant is present to abandon and/or document the location of the groundwater
monitoring wells during excavation activities.

Excavation Management Plan Approval
The excavation management plan for this project has been designed to minimize
the off- site disposal of contaminated material. The excavation management
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plan, including these special provisions, has been developed in cooperation
with the WDNR. The WDNR’s concurrence letter is on file at the City of
Milwaukee.

Health and Safety Requirements for Workers Remediating
Contamination

Suppslement subsection 107.1 of the standard specifications with the
Sfollowing:

During excavation activities, expect to encounter soil contaminated with
gasoline, diesel fuel, fuel oil, or other petroleum related products. Site workers
taking part in activities that will result in the reasonable probability of exposure to
safety and health hazards associated with hazardous materials shall have
completed health and safety training that meets the Occupational Safety and
Health Administration (OSHA) requirements for Hazardous Waste Operations
and Emergency Response (HAZWOPER), as provided in 29
CFR1910.120.

Prepare a site-specific Health and Safety Plan, and develop, delineate and
enforce the health and safety exclusion zones for each contaminated site
location as required by 29 CFR 1910.120. Submit the site-specific health
and safety plan and written documentation of up-to-date OSHA training to
the engineer prior to the start of work.

Disposal of contaminated soil at the bioremediation facility is subject to the
facility’s safety policies, which include as a minimum:

1. No smoking is allowed on-site.

2. Maximum speed limit of 15 mph on access roads and 5 mph while
in active area. '

3. All persons entering the active area must wear the following
personal protective equipment: hard hats, high visibility clothing, steel
toed work boots, safety glasses, and seat belts.

4. Minimum requirement for spacing is as follows:

a. A minimum 15 foot Safety Zone is required between
landfill equipment and all personnel at all times.

b. Do not back up directly behind
the compactor or dozer.

c. Trucks must yield the right-of-way to landfill equipment.

d. 15 feet required between trucks.
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5. Only the driver can exit the truck and must stay within 4 feet of the
truck. Use of spotter is prohibited. Helper (if any), must remain in
vehicle while unloading.

6. Tailgates of all vehicles may only be opened while in the active area and
must be closed prior to exiting the active area.

7. Cleaning out vehicles must be done in designated area, not in the active
area. Vehicles must be properly locked out / tagged out in accordance
with OSHA during the clean out process.

8. No scavenging is allowed.

9. Horseplay is prohibited.

Violation of the landfill’s safety policy will result a verbal or written warning
explaining this policy and may result in the loss of dumping privileges.

Immediately report all accidents and injuries at the disposal facility to landfill
management.

B (Vacant)

C Construction

Supplement subsection 205.3 of the standard specification with the
Jfollowing:

For excavated contaminated material (PID more than 100 ppm) placed in a
temporary stockpile as described under the Item of Excavation Special for further
analytical testing and disposition, perform the following:

o The Contractor shall assist the environmental consultant in collecting soil
samples for evaluation using excavation equipment.

o The sampling frequency by the environmental consultant will be a
maximum of one sample for every 20 cubic yards excavated.

o The environmental consultant will test for DRO, GRO, VOCs, PAHs, and
total RCRA metals.

Depending on test results, the environmental consultant will order the contractor
to do one of the two measures:

a. If laboratory test results are found un-acceptable for placement in the
permanent berms on site, i.e. soils with greater contaminant
concentrations than GP-9, then the Contractor shall transport off-site to a
WDNR-licensed landfill. This work is covered and paid for under the
Item Excavation, Hauling, and Disposal of Contaminated Soil.




[Addendum No. 2
ID 2984-34-71
Revised Sheet
064

April 7, 2015

If laboratory test results are found acceptable for placement in the
permanent berms on site, i.e. soils with contaminant concentrations less
than GP-9, then haul and place in the permanent berms. This work will be
measured a second time and will be paid for under the Item Excavation
Special.

Maintain the temporary stockpile, constructed in accordance with NR 718.05(3),
under the Item Excavation Special, including placement of the contaminated
soil/fill material on an impervious surface and covering the stockpile with
impervious material to prevent infiltration of precipitation. The City of
Milwaukee’s environmental consultant will collect representative samples of the
stockpiled material, laboratory-analyze the samples, and advise the contractor,
within 10 business days of the construction of the stockpile, of disposal
requirements.

As an alternative to temporarily stockpiling contaminated soil/fill material that
requires additional characterization, the contractor has the option of suspending
excavation in those areas where such soil is encountered until such time as
characterization is completed.

Load and haul soils designated by the environmental consultant for offsite to a
WDNR approved landfill. Verify that vehicles used to transport contaminated
material are licensed for such activity in accordance with applicable state and
federal regulations. Use loading and hauling practices that are appropriate to

prevent any spills or releases of petroleum-contaminated soils or residues. Prior
to transport, sufficiently dewater soils designated for off-site to a WDNR
approved landfill so as not to contain free liquids.

Load, haul, and place in the permanent berms remaining soils in the temporary
stockpile that is not designated by the environmental consultant for offsite to a
WDNR approved landfill. This work will be measured in place in the temporary
stockpile and will be paid for a second time as Excavation Special.

When material is encountered outside the above-identified limits of known
contamination that appears to have been impacted with petroleum or chemical
products, or when other obvious potentially contaminated materials are
encountered or material exhibits characteristics of industrial-type wastes, such as
fly ash, foundry sand, and cinders, or when underground storage tanks are
encountered, suspend excavation in that area and notify the engineer.

Measurement

The department will measure Excavation, Hauling, and Disposal of Contaminated
Soil in tons of contaminated soil accepted by the WDNR approved landfill as
documented by weight tickets generated by the WDNR approved landfill. Load
tickets must be delivered to the engineer within 10 business days of the date on
which the soil was accepted by the WDNR approved landfill.

E Payment
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The department will pay for measured quantities at the contract unit price under

the following bid item:

ITEM DESCRIPTION UNIT

NUMBER

205.0501.S Excavation, Hauling, and Ton
Disposal of

Contaminated Soil

Payment is full compensation for excavating, segregating, temporarily stockpiling
(as required), loading, hauling of contaminated soil to a WDNR approved landfill;
obtaining solid waste collection and transportation service operating licenses;
assisting in collecting soil samples for field evaluation and laboratory testing; if
necessary dewatering of soils prior to transport; and for furnishing all labor, tools,
equipment, and incidentals necessary to complete the work.

205-003 (20080902)

10., QMP Base Aggregate

A Description
A.l1 General
1. This special provision describes contractor quality control (QC)
sampling and testing for base aggregates, documenting those test
results, and documenting related production and placement process
changes. This special provision also describes department quality
verification (QV), independent assurance (IA), and dispute resolution.

2. Conform to standard spec 301, standard spec 305, and standard spec
310 as modified here in this special provision. Apply this special
provision to material placed under all of the Base Aggregate Dense and
Base Aggregate Open Graded bid items, except do not apply this
special provision to material classified as reclaimed asphaltic pavement
placed under the Base Aggregate Dense bid items.

3. Do not apply this special provision to material placed under the
Aggregate Detours, Salvaged Asphaltic Pavement Base, Breaker Run,
Select Crushed, Pit Run, Subbase, or Riprap bid items.

4. Provide and maintain a quality control program, defined as all activities
related to and documentation of the following:
a. Production and placement control and inspection.
b. Material sampling and testing.

5. Chapter 8 of the department’s construction and materials manual
(CMM) provides additional detailed guidance for QMP work and

)
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describes required sampling and testing procedures. The contractor
may obtain the CMM from the department’s web site at:
http://roadwaystandards.dot.wi.gov/standards/cmm/index.htm

A.2 Contractor Testing for Small Quantities

1.

The department defines a small quantity, for each individual Base
Aggregate bid item, as a plan quantity of 9000 tons or less of material
as shown in the schedule of items under that bid item.

2. The requirements under this special provision apply equally to a small
quantity for an individual bid item except as follows:

a.

The contractor need not submit a full quality control plan but
shall provide an organizational chart to the engineer including
names, telephone numbers, and current certifications of all
persons involved in the quality control program for material under
affected bid items.

Divide the aggregate into uniformly sized sublots for testing as
follows:

Plan Quantity Minimum Required Testing

<1500 tons One test from production, load-out, or

placement at the contractor’s option! !

> 1500 tons and < 6000 tons | Two tests of the same type, either from

production, load-out, or ]placement at
the contractor’s option!'

> 6000 tons and < 9000 tons | Three placement tests'” )

If using production tests for acceptance, submit test results to
the engineer for review prior to incorporating the material into
the work. Production test results are valid for a period of 3 years.

For 3-inch material, obtain samples at load-out.
If the actual quantity overruns 9000 tons, create overrun sublots to

test at a rate of one additional placement test for each 3000 tons,
or fraction of 3000 tons, of overrun.

3. No control charts are required. Submit aggregate load-out and
placement test results to the engineer within one business day of
obtaining the sample. Assure that all properties are within the limits
specified for each test.

4. Department verification testing is optional for quantities of 6000 tons or less.

5. Material represented by a sublot with any property outside the
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specification limits is nonconforming. The department may reject

material or otherwise determine the final disposition of nonconforming
material as specified in standard spec 106.5.

B Materials

B.1 Personnel
1. Have personnel certified under the department’s highway technician
certification program (HTCP) perform sampling, testing, and
documentation as follows:

Required Certification Level: Sampling or Testinﬁ Roles:
Aggregate Technician IPP Aggregate Sampling!

Aggregate Sampling Technician
Aggregate Assistant Certified Technician (ACT-AGG)

Aggregate Technician IPP Aggregate Gradation Testing,
Aggregate Assistant Certified Technician (ACT-AGG) | Aggregate Fractured Particle
Testing, Aggregate Liquid
Limit and Plasticity Index
Testing

(1" Pplant personnel under the direct observation of an aggregate technician certified at
level one or higher may operate equipment to obtain samples.

2. A certified technician must coordinate and take responsibility for the
work an ACT performs. Have a certified technician ensure that all
sampling and testing is performed correctly, analyze test results, and post
resulting data. No more than one ACT can work under a single certified
technician.

Laboratory
Perform QC testing at a department-qualified laboratory. Obtain information on the
Wisconsin laboratory qualification program from:

Materials Management Section

3502 Kinsman Blvd.

Madison, W1 53704

Telephone: 608-246-5388

http://www.dot.state.wi.us/business/engrserv/lab-qualification.htm

B Quality Control Documentation
B;3.1 General

Submit base aggregate placement documentation to the engineer within 10
business days after completing base placement. Ensure that the submittal is
complete, neatly organized, and includes applicable project records and control charts.

B;3.2 Records
Document all placement observations, inspection records, and control
adjustments daily in a permanent field record. Also include all test results in the

7]
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project records. Provide test results to the engineer within 6 hours after obtaining a
sample. For 3-inch base, extend this 6-hour limit to 24 hours. Post or distribute
tabulated results using a method mutually agreeable to the engineer and contractor.

$.3.3 Control Charts
Plot gradation and fracture on the appropriate control chart as soon as test results are
available. Format control charts according to CMM 8.30. Include the project
number on base placement control charts. Maintain separate control charts for each
base aggregate size, source or classification, and type.

Provide control charts to the engineer within 6 hours after obtaining a sample. For 3-
inch base, extend this 6-hour limit to 24 hours. Post or distribute charts using a
method mutually agreeable to the engineer and contractor. Update control charts
daily to include the following:

. Contractor individual QC tests.

. Department QV tests.
. Department IA tests.

. Four-point running average of the QC tests.

Except as specified under B.8.2.1 for nonconforming QV tests, include only QC tests
in the running average. The contractor may plot process control or informational tests
on control charts, but do not include these tests, conforming QV tests, or IA tests in the
running average.

B.4 Contractor Testing
1. Test gradation, fracture, liquid limit and plasticity index during placement
for each base aggregate size, source or classification, and type.

. Test gradation once per 3000 tons of material placed. Determine random
sample locations and provide those sample locations to the engineer. Obtain
samples after the material has been bladed, mixed, and shaped but before
compacting; except collect 3- inch samples from the stockpile at load-out.
Do not sample from material used to maintain local traffic or from areas of
temporary base that will not have an overlying pavement. On days when
placing only material used to maintain local traffic or only temporary base
that will not have an overlying pavement, no placement testing is required.

. Split each contractor QC sample and identify it according to CMM 8.30.
Retain the split for 7 calendar days in a dry, protected location. If requested
for department comparison testing, deliver the split to the engineer within
one business day.

. The engineer may require additional sampling and testing to evaluate
suspect material or the technician’s sampling and testing procedures.

068



Addendum No. 2
ID 2984-34-71
Revised Sheet
069

April 7, 2015

Y Y XY Y XY X X X X X X X X XX X XXX XN XXX XXX YXYXY

5. Test fracture for each gradation test until the fracture running average is
above the lower warning limit. Subsequently, the contractor may reduce the
frequency to one test per 10 gradation tests if the fracture running average
remains above the warning limit.

6. Test the liquid limit and plasticity index for the first gradation test.
Subsequently, test the liquid limit and plasticity index a minimum of once
per 10 gradation tests.

B.5 Test Methods
B.5.1 Gradation
1. Test gradation using a washed analysis conforming to the following as
modified in CMM 8.60:
Gradation.........cceeeeenerenrerseensnsecesnestesenssesstessessnenessssssessesssssnsnssnsssesseses AASHTOT 27
Material finer than the No. 200 SieVe..........cccooeerevccnseneiriiinencirennnnnns AASHTOT 11

2. For 3-inch base, if 3 consecutive running average points for the percent
passing the No. 200 sieve are 8.5 percent or less, the contractor may use an
unwashed analysis. Wash at least one sample out of 10. If a single running
average for the percent passing the No. 200 sieve exceeds 8.5 percent,
resume washed analyses until 3 consecutive running average points are
again 8.5 percent passing or less.

3. Maintain a separate control chart for each sieve size specified in standard
spec 305 or standard spec 310 for each base aggregate size, source or
classification, and type. Set control and warning limits based on the
standard specification gradation limits as follows:

a. Control limits are at the upper and lower specification limits.

b. There are no upper warning limits for sieves allowing 100 percent
passing and no lower control limits for sieves allowing 0 percent
passing.

c. Dense graded warning limits, except for the No. 200 sieve, are 2

percent within the upper and lower control limits. Warning limits
for the No. 200 sieve are set 0.5 percent within the upper and lower
control limits.

d. Open graded warning limits for the 1-inch, 3/8-inch, and No. 4 sieves
are 2 percent within the upper and lower control limits. Upper
warning limits for the No. 10, No.40, and No. 200 sieves are 1
percent inside the upper control limit.

5.2 Fracture
1. Test fracture conforming to CMM 8.60. The engineer will waive fractured
particle testing on quarried stone.

2. Maintain a separate fracture control chart for each base aggregate size,
source or classification, and type. Set the lower control limit at the contract
specification limit, either specified in another special provision or in
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table 301-2 of standard spec 301.2.4.5. Set the lower warning limit 2
percent above the lower control limit. There are no upper limits.

B.5.3 Liquid Limit and Plasticity

1. Test the liquid limit and plasticity according to AASHTO T 89 and T 90.

2. Ensure the material conforms to the limits specified in standard spec table
301-2.

B.6 Corrective Action
B.6.1 General

1. Consider corrective action when the running average trends toward a
warning limit.

2. Take corrective action if an individual test exceeds the contract
specification limit.

3. Document all corrective actions both in the project records and on the
appropriate control chart.

B.6.2 Placement Corrective Action
1. Do not blend additional material on the roadbed to correct gradation
problems.

2. Notify the engineer whenever the running average exceeds a warning limit.
When 2 consecutive running averages exceed a warning limit, the engineer
and contractor will discuss appropriate corrective action. Perform the
engineer’s recommended corrective action and increase the testing
frequency as follows:

a. For gradation, increase the QC testing frequency to at least one
randomly sampled test per 1000 tons placed.
b. For fracture, increase the QC testing frequency to at least one test

per gradation test.

3. If corrective action improves the property in question such that the
running average after 4 additional tests is within the warning limits, the
contractor may return to the testing frequency specified in B.5.3. If
corrective action does not improve the property in question such that the
running average after 4 additional individual tests is still in the warning
band, repeat the steps outlined above starting with engineer notification.

4, If the running average exceeds a control limit, material starting from the first
running average exceeding the control limit and ending at the first
subsequent running average inside the control limit is nonconforming and
subject to pay reduction.

5. For individual test results significantly outside the control limits, notify the
engineer, stop placing base, and suspend other activities that may affect the
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area in question. The engineer and contractor will jointly review data, data
reduction, and data analysis; evaluate sampling and testing procedures; and
perform additional testing as required to determine the extent of potentially
unacceptable material. The engineer may direct the contractor to remove
and replace that material. Individual test results are significantly outside the
control limits if meeting one or more of the following criteria:

a. A gradation control limit for the No. 200 sieve is exceeded by
more than 3.0 percent.

b. A gradation control limit for any sieve, except the No. 200, is
exceeded by more than 5.0 percent.

c. The fracture control limit is exceeded by more than 10.0 percent.

B.7 Dispute Resolution

1.

The engineer and contractor should make every effort to avoid conflict. If
a dispute between some aspect of the contractor’s and the engineer’s testing
program does occur, seek a solution mutually agreeable to the project
personnel. The department and contractor may review the data, examine
data reduction and analysis methods, evaluate sampling and testing
procedures, and perform additional testing. Use ASTM E 178 to evaluate
potential statistically outlying data.

Production test results, and results from other process control
testing, may be considered when resolving a dispute.

3. If the project personnel cannot resolve a dispute, and the dispute affects

payment or could result in incorporating non-conforming product, the
department will use third party testing to resolve the dispute. The
department’s central office laboratory, or a mutually agreed on
independent testing laboratory, will provide this testing. The engineer and
contractor will abide by the results of the third party tests. The party in
error will pay service charges incurred for testing by an independent
laboratory. The department may use third party test results to evaluate the
quality of questionable materials and determine the appropriate payment.
The department may reject material or otherwise determine the final
disposition of nonconforming material as specified in standard spec 106.5.

C (Vacant)

D (Vacant)

E Payment

1.

Costs for all sampling, testing, and documentation required under this special
provision are incidental to this work. If the contractor fails to perform the
work required under this special provision, the department may reduce the
contractor’s pay. The department will administer pay reduction under the
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non-performance of QMP administrative item.

2. For material represented by a running average exceeding a control
limit, the department will reduce pay by 10 percent of the contract price
for the affected Base Aggregate bid items listed in subsection A. The
department will administer pay reduction under the Nonconforming
QMP  Base Aggregate Gradation or Nonconforming QMP Base
Aggregate Fracture Administrative items. The department will determine the
quantity of nonconforming material as specified in B.7.2. 301-010
(20100709).

Railroad Tie for Grouping, Item SPV.0060.01

A Description

This work shall include furnishing and installing recycled railroad tie for grouping in
accordance with the plans, WisDOT section 505, and as hereinafter provided. Dense
aggregate base and limestone screens are covered under separate bid items.

Materials

Recycled railroad ties: All ties shall be 8°0” long, 9” wide and 7” deep, straight,
cut square at the ends, have bottom and top parallel and have bark entirely removed.
All timbers shall have creosote treatment. Timbers shall not have holes larger than 12
in diameter and 3” deep within, or more than one-fourth the width of the surface on
which it appears and 3” deep outside the section of the timber between 12 from each
end of the timber. Maximum allowable split shall be no more than 5” long by %”
wide, providing anti-splitting devices have been applied. Shake may not exceed one-
third the width of the timber and extend nearer than 1” to any surface. Large knots with
an average width of one- fourth the width of the surface, on which it appears, are
allowed only within 12” from each end of the timber.

Rebar pin per Section 505

C Construction

Place railroad ties on compacted base as shown on the plans. Shim and pin ties so they
do not wobble.

D Measurement

Railroad Tie for Groupings will be measured per each tie acceptably complete and
in place.

E Payment

The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT

SPV.0060.01 Railroad Tie for Grouping EA
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Payment for Railroad Tie for Grouping is full compensation for providing and railroad

12.

tie including backfilling, and pinning, and for all labor, equipment, tools and incidentals
necessary to complete this item of work.

Panel Edging, Item SPV.0090.01

A Description
This work shall include furnishing and installing recycled panel edging including
dense grade base in accordance with the plans, WisDOT sections 305 and 505, and as
hereinafter provided.

B Materials

Recycled railroad ties: All ties shall be 8°-0” long, 9” wide and 7” deep, straight,
cut square at the ends, have bottom and top parallel and have bark entirely removed. All
timbers shall have creosote treatment. Timbers shall not have holes larger than }2” in
diameter and 3” deep within, or more than one-fourth the width of the surface on which
it appears and 3” deep outside the section of the timber between 12" from each end of
the timber. Maximum allowable split shall be no more than 5” long by '2” wide,
providing anti-splitting devices have been applied. Shake may not exceed one-third the
width of the timber and extend nearer than 1” to any surface. Large knots with an
average width of one- fourth the width of the surface, on which it appears, are allowed
only within 12” from each end of the timber.

Rebar pin per Section
505

Dense Graded Base per Section
305

C Construction

Dense Grade Base per Section 305.

Place railroad ties on compacted base as shown on the plans. Tightly butt adjacent
ties. Saw cut ties as needed to create tight joints at corners. Shim and pin ties so they
do not wobble.

D Measurement
Panel edging including dense graded base will be measured per linear foot acceptably
complete and in place.

E Payment
The department will pay for measured quantities at the contract unit price under the

following bid items:

ITEM NUMBER DESCRIPTION UNIT
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SPV.0090.01 Panel Edging LF

Payment for Panel Edging is full compensation for providing and placing panel edging
including backfilling, and pinning, and for all labor, equipment, tools and incidentals
necessary to complete this item of work.

Bicycle and Pedestrian Counter, Item SPV.0105.01

A Description

Provide a multi-purpose counting system capable of counting pedestrian and bicycle
traffic on multi-use paths. Provide a complete system with passive infrared sensor and
two detection loops embedded in the pavement or the base of the path. The system and
its components shall conform to the following criteria:

Sensor and Loop Detectors:

A bicycle and pedestrian counter with the ability to define user type
Ability to detect direction of passage
All counts, user type and directional data sent to a single data logger
System uses a combination of a passive infrared sensor and embedded inductive
loops in a diamond shape
o Passive infrared sensor has a range of 15 feet

o Provide a housing unit with simple and secure door access to the data logger.

o Install inductive loops in the asphalt or base, but at least 2 inches below the
surface
o Inductive loops must include the necessary transducer
o Accuracy of the inductive loops must be + or -5%
o Counter accuracy must not require more than a 12 inch spacing between
bicyclists
Data logger must be housed within the post housing unit
Data logger memory of at least 11 months
15-minute counting intervals
2-year battery life with no need to charge and easily replaceable
Waterproof'to IP 68
Accurate counting between -40° C and 60° C
Completely autonomous system (no need to plug anything in or set up a reflector)
Wireless data transmission via Bluetooth or cellular network
With Cellular network data transmission, an alert system will notify the user when
counts are unusually high, low or missing
Included data storage on a secure cloud server
Included, web-based data analysis software with the possibility to create charts,
graphs and reports as well as user profiles for sharing data on local, regional and
national scales
e No software access fees
2-year warranty on issues linked to production
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B Materials

All materials pertaining to the sensor, loop detector, post and footing/attachments
shall conform to manufactures specifications and standards related to those
specifications.

Footing & Attachment:

e Provide non-reinforced concrete base having an 18” circular diameter with a depth

of 36” with fixing cage for the urban post. The concrete base can be cast in-place or

precast.

e Post shall have these minimum dimensions: height 40”, diameter 5.50”, and base
diameter 10”

e Provide a minimum of 5 bolts embedded in concrete base with bolts and nuts,
anchor bolts shall be sized to fit manufacturer base shape and size specifications.
Bolts can be casted with concrete or drilled and epoxy grout.

e Provide 1-inch PVC electrical conduit schedule 80 and fittings confirming to UL
651 within the concrete base, for loop detection wiring, one end connecting inside
the post and another connecting to the pavement structure.

Post:

e Passive Infrared sensor and components must be housed in a vandal-proof
galvanized steel post.

o Delivered post unit shall be fully primed and painted by the manufacturer, only
touch up paint will be allowed in the field. Grey or black color is acceptable.

e Post as delivered shall be fully prepared with all electronics integrated into the post,
so there is no need for a separate manhole

e Waterproof to IP 66.

Construction

Contractor is required to submit a design for engineer’s approval, meeting
manufacturer’s specifications for the proposed system. Install and construct the work as
described above and in accordance to manufacturer specifications and related applicable
specifications. Include a manual describing installation procedures, specifications, safety
procedures and maintenance instructions. Provide one hour training on using the system.
The engineer will arrange for appropriate City of Milwaukee staff to attend this system
operation and maintenance training.

D Measurement

The bicycle and pedestrian counter shall be measured as lump sum quantity for the
entire Bicycle and Pedestrian Counter system, acceptably completed in place.

Payment

The department will pay for measured quantities at the contract unit price under the

following bid item:

ITEM NUMBER DESCRIPTION UNIT

07"0_“5"]
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__pi_.____ — SPV.0105.01 Bicycle and Pedestrian Counter Lump Sum

Payment is full compensation furnishing all materials and labor as one complete
system including sensor, loop detector, data logger housing, post, footing &
attachment, and software and all other incidentals necessary to complete the work.

14. > Limestone Screenings, Item SPV.0195.01

A Description
This work consists of furnishing and installing limestone screening surfacing as shown
on the Plans. The base aggregate dense and railroad ties are covered under separate bid
items.

B Materials
Limestone Screening: 1/4” minus with fines of naturally occurring or manufactured
limestone screenings composed of clean, durable particles free of clay, silt or other
objectionable material conforming to 312.2.1.

Conform to the following gradation:
SIEVE PERCENT PASSING (by weight)
1/4-inch 90 - 100

C Construction
Place the limestone screenings on the prepared base, and rake smooth to desired grade
and cross section. Place material to sufficient depth shown on drawings after
compaction. Do not install during rainy weather.

Compact using specialized pneumatic equipment conforming to 207.3.6.2. C. The
surface should be smooth, uniform and solid. Compacted surface should be firm
throughout the profile with no spongy areas. Any significant irregularities in surface
should be repaired to the uniformity of entire installation.

Clean screening material off of the railroad ties.

D Measurement
This item of work will be measured in-place, acceptably completed at the contract
unit price per cubic yard.

E Payment
The department will pay for measured quantities at the contract unit price under the
following bid items:

ITEM NUMBER DESCRIPTION UNIT
SPV.0195.01 Limestone Screenings TON

Payment for Limestone Screenings is full compensation for providing and compacting
limestone screenings.
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NOTES:

L SEE STANDARD DETAIL DRAWING BD5, SHEET A, "CURB RAMPS TYPE 1
AND TYPE 1A, FOR ALL OTHER PERTINENT INFORMATION.

2. REFER TO POINT LAYOUT TABLE FOR COORDINATES AND GRADES.

3. REMOVE AND REPLACE 26-FEET OF EXISTING CURB & GUTTER WITH
31-INCH CURB & GUTTER.

4. CONTRACTOR IS NOT TO INSTALL PEDESTRIAN CURB AS PER
STANDARD DETAIL DRAWING.

LEGEND.
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CONSTRUCTION DETAILS

PLOT DATE : 3,24,2015 5:36 PM PLOT BY : MOAZ KHAN PLOT NAME :

SHEET 007A E
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POINTS LAYOUT TABLE

Addendum No. 2
ID 2984-34-71
Revised Sheet 008

April 7, 2015

BEER LINE TRAIL ABERT PLACE W. CAPITOL PLACE
POINT NO. STATION OFFSET STATION OFFSET STATION OFFSET EASTING NORTHING ELEVATION REMARKS
P1 10+28,81 63.70'LT S - E S 606493.07 315610.01' 678.00 BEGIN CURVE
P2 10+29.05 44.20'LT - - 606493.45' 315629.51' 678.18 BEGIN CURVE
P3 10+38.12 23.92'LT 606481.38' 315653.45' 677.91 3
P4 10+44.89 25711 S 606474.87 315652.45' 677.73 &
PS 10+58.56 5.00'LT - 606464.69' 315674.43' 677.63 END CURVE
P6 10+80.00 5.00'LT S 606444.39' 315684.05' 677.81 END CURVE
P7 10+30.79 22.28'RT - S 606494.76' 315696.00' 677.14 BEGIN CURVE
P8 10+31.29 30.07'RT 606494.86' 315703.79' 677.03 BEGIN CURVE
P9 10+55.66 15.05'RT = E 606473.62' 315692.59' 677.18 E
P10 10+48.45 11.82'RT 606480.39' 315688.37' 677.26 =
P11 10+62.54 5.00'RT - - - 606464.43' 315685.19' 677.56 END CURVE
P12 10+80.00 5.00'RT 606449.61' 315692.58' 677.68 END CURVE
P13 10+20.93 10.84'LT E 606503.14' 315662.66' 677.48 MATCH EXISTING
P14 10+29.62 11.00°LT 606494.16' 315662.71' 677.34 MATCH EXISTING
P15 10+20.88 11.21'RT - E 606503.60' 315684.70' 676.85 MATCH EXISTING
P16 10+30.23 11.00'RT E = 606494.64' 315686.96' 677.31 MATCH EXISTING
P17 10+20.90 5.19'RT - 606503.47* 315678.69' 676.82 END CURB RAMP, MATCH EXISTING
P18 10+30.03 5.00'RT - - 606494.50' 315678.71' 677.11 BEGIN CURB RAMP
P19 10+20.92 483'LT 606503.26' 315668.67' 677.27 END CURB RAMP, MATCH EXISTING
P20 10+29.75 5.00'LT - 606494.29' 315668.71° 677.56 8EGIN CURB RAMP
P21 10+20.91 0.00' 606503.36' 315673.50' 677.06 END CURB RAMP, MATCH EXISTING
P22 10+29.86 0.00" - 606494.39' 315673.69' 677.35 BEGIN CURB RAMP
P23 29+32.95 S'RT - 605423.42' 317222.74' 674.83 BEGIN RADIUS
P24 25+37.34 27.15'RT - - - 605438.77 317235.29' - CENTER OF CURB RADIUS
P25 s - 0+23.02 S'LT 605448.68' 317219.00' 673.64 END RADIUS, START CURB RAMP
P26 - 0+32.90 S'RT 605457.01' 317224.33' 673.08 END CURB RAMP, MATCH EXISTING
P27 0+33.02 5'RT - 605462.52' 317215.94' 672.97 END CURB RAMP, MATCH EXISTING
P28 - - 0+23,02 S'RT - 605454.07° 31721057 673.53 END RADIUS, START CURB RAMP
P29 28+89.70 S'RT - - - - 605448.79' 317187.72' 674.97 BEGIN RADIUS
P30 28+88.66 21.46'RT E 605462.73' 317196.54' = CENTER RADIUS
P32 40+80.17 5.00'RT S - 604750.24' 318151.68' 673.98 EDGE OF ASPHALT
P33 41+25.18 5.00'RT 604750.36' 318164.39 673.80 EDGE OF ASPHALT
P34 - - - - 604721.24' 318174.66' 674.14 EDGE OF ASPHALT
P35 41+425.06 5.00'LT - = 604750.36' 318174.42' 673.95 EDGE OF ASPHALT
P36 40+79.73 5,00'LT - 604742.40 318145.46' 674.13 EDGE OF ASPHALT
P37 41+87.79 5'LT - 604813.05' 318173.80 673.65 -
P38 41+87.79 S'RT E 60481296 318163.80' 673.54 -
P39 41+88.89 14.05'RT 604814.08' 318154.75' 673.75 BEGIN CURB RAMP
P40 41+91.46 5RT 604816.631' 318163.77 673.65 BEGIN CURB RAMP
P41 41+98.14 51T 604823.40' 318173.71" 673.59 BEGIN CURB RAMP
P42 42407.16 106'LT - 604832.48' 318179.22' 673.68 BEGIN CURB RAMP
P43 42+10.33 5.78'LT - - 604835.60° 318174.37' 673.81 END CURB RAMP, MATCH EXISTING
P44 42403.82 0.1LT - - 604829.05' 318168.98' 673.48 END CURB RAMP, MATCH EXISTING
P45 41+98.35 8.6'RT - - 604824.49 318160.40' 673.54 END CURB RAMP, MATCH EXISTING
P46 41+96.25 153'RT - - - 604821.32' 318153.40° 673.53 END CURB RAMP, MATCH EXISTING
P47 41+94.15 0.47RT - 604821.05' 318168.26' 673.68 BEGIN CURB RAMP
P48 42+22.16 18.25'RT - - = 604847.20' 318150.23' - CENTER OF RADIUS
P49 - - - o - -
P50 - - - - - - - - -
P51 - 0+26.90 5'r 605451.96' 317221.09' 673.58 BEGIN LANDING
PS2 - - 0+27.01 5'RT E 605457.44' 317212.73' 673.47 BEGIN LANDING
PS3 10+23.96 S'RT - - 606500.40' 315678.61' 677.02 BEGIN LANDING
P54 10+23.96 [ - 606500.31' 315673.57" 677.26 BEGIN LANDING
P55 10+23.96 5L - = 606500.22' 315668.61' 677.47 BEGIN LANDING
(474 3744121 S.00'LT - 604941.35' 31787135 674.98 BEGIN CURVE
P58 37+46.01 6.22'LT - - - 604937.23 317874.52 675.05 CENTER OF CURVE
P59 37+49.63 9.60'LT 604932.38 317875.47 675.00 END CURVE
P60 37+41.21 15.00' LT - E 604932.94' 317865.48' - CENTER OF RADIUS
P61 37+63.51 12.20' LY S 604921.72' 317884.88' 675.08 BEGIN CURVE
P62 37+67.71 5.00'LT 604925.49 317892.81' 674.95 END CURVE
P63 37+67.71 10.00° LT - - 604921.44' 317889.88' - CENTER OF RADIUS
P64 - - 99+23.77 5.00'LT 604863.89' 317881.63' 674.44 EDGE OF ASPHALT, BEGIN CURB RAMP
P65 - - 99+26.86 0.00'LT 604867.25' 317876.81' 674.39 BEGIN CURB RAMP
P66 - 99+29,94 5.00' RT 604870.61' 317871.99' 674.34 EDGE OF ASPHALT, BEGIN CURB RAMP
P67 99+16.99 0.78'LT 604857.35' 317871.04' 674.08 END CURB RAMP, MATCH EXISTING
P68 - - - 99422.23 7.73'RT 604863.07' 317868.83' 673.98 END CURB RAMP, MATCH EXISTING
P69 - - 604835.50' 317852.43 674.28 END CURB RAMP, MATCH EXISTING
P70 604832.33' 317856.24' 674.35 END CURB RAMP, MATCH EXISTING
P71 - 604831.94' 317849.91' 674.34 EDGE OF CONC. SIDEWALK, BEGIN CURB RAMP|
P72 604830.52' 317851.97 674.37 BEGIN CURB RAMP
P73 - 604829.11' 317854.03' 674.41 EDGE OF CONC. SIDEWALK, BEGIN CURB RAMP|
P74 604823.30 317862.17 675.06 EDGE OF CONC. SIDEWALK, MATCH EXISTING
P75 604818.43' 317858.82' 675.14 EDGE OF CONC. SIDEWALK, MATCH EXISTING
P76 604824.16' 317850.63 674.50 EDGE OF CONC. SIDEWALK
P77 - 604827.00' 317846.51' 674.43 EDGE OF CONC. SIDEWALK
L P78 604832.80 317838.36' 675.25 EDGE OF CONC. SIDEWALK, MATCH EXISTING
_y P79 - 604837.04' 317841.27 674.99 EDGE OF CONC. SIDEWALK, MATCH EXISTING

PROJECT NO: 2984-34-T1

HWY: BEER LINE BICYCLE TRAIL

COUNTY: MILWAUKEE

CONSTRUCTION DETAILS

SHEET

008

FILE NAME : P:\8473 BEER LINE BIKE TRAILN\TRANSPORTATION\CADD\SHEETSPLAN\021001.CD.DWG

PLOT DATE : 3.19,2015 3:56 PM
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Addendum No. 2
ID 2984-34-71 N
2 New Sheet 008-B
E | April 7, 2015 0
¢
-t
&= _ ]
* |
2 10" 2
@ - T LJ ), AN -
A A HA : i A
RUSHED MA DENSE 1-1/4-INCH
5 SECTION A-A
IA-
@ 3 ——
I
‘ /
al
pQ ST
| | DENSE 1-1/4-INCH
SECTION B-B
RELIEE_TRENCH - PLAN VIEW
DETAIL FOR RELIEF TRENCH
STA 13+75, 16+50, 19+25, 21+75,
25+50, 27+00, 30+50, 33+50
36+00
NOTES:
1. CONSTRUCT DRAINS AT LOCATIONS SHOWN ON THE PLANS.
2. EXCAVATION REQUIRED TO CONSTRUCT RELIEF TRENCH
INCLUDED IN THE PAY ITEM "SELECT CRUSHED MATERIAL"
PROJECT NO: 2984-34-T1 HWY: BEER LINE BICYCLE TRAIL] COUNTY: MILWAUKEE CONSTRUCTION DETAILS: RELIEF TRENCH SHEET 008B E
FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\OL.D\020301_TS_.DWG PLOT DATE : 3,25,2015 1:12 PM PLOT BY : JUSTIN FLICKINGER PLOT NAME :

WISDOT/CADDS SHEET 42
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Addendum No. 2
ID 2984-34-71

2 New Sheet 008-D

April 7, 2015

ENGINEERED BARRIER CLEAN TOPSOIL, 12 6" TOPSOIL
SEED, FERTILIZE, AND PLACE EOSION
MAT URBAN CLASS | TYPE B

CONTAMINATED SOIL

1
I
I
1 =
! i
| N
|
|
|
2 _ \ o “
36 (TYP)
CONTAMINATED SOIL
CONTAMINATED SOIL
PLACE SOIL ON EXISTING
GROUND. CONTRACTOR SHALL
NOT DISTURB EXISTING GROUND.
EROPOSED BERM TYPICAL SECTION
BERM 4 - STA 26+04 TO STA 29+46
BERM 3 - STA 31+39 TO STA 34+68
NOTES;
L ESTIMATED VOLUME = 1904 CY
2. ESTIMATED STOCK PILE LF = 671 FT
3. CLEAN TOPSOIL TO BE HAULED IN FROM OFFSITE
PROJECT NO: 2984-34-71 HWY: BEER LINE BICYCLE TRAIL] COUNTY: MILWAUKEE CONSTRUCTION DETAILS: BERMS SHEET 008D E
FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\021003_CD.DWG PLOT DATE : 3,4,2015 10:00 AM PLOT BY : MOAZ KHAN PLOT NAME :

WISDOT/CADDS SHEET 42
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Addendum No. 2
ID 2984-34-71
Revised Sheet 016
il 7, 201
> Apr. 015
PROPOSED
R/W
@ BEER LINE
o TRAIL
o
X
o [675.39- — — — — — ~g75.58 — — — —
i : +-875:58 AT T T BT15.95” T — TR — — N\ — ~ —§7p.33~ — — — — — 7 £qe S
© L . 676.51" —— — — — -g7e 70 — — — — — — 8
00 B 1 4 . 676.70 . 676.88—— — — — — 677.07T" — — — — — f77 0p — — — &3
z 32+00 / - ; - yobLis 1-677.26 ~ et ———— 3
3 t 33+0 ER LINE
- 675.24 - 675.43 \ 675.62 . 675.80 ' e75.99 A 0 TRAIL 34 =
Sl ———— b i 675, 676.18 @
e T T { 467636 , 676.55 , _676.73 676.92 w
< e T T o T/ e —— f577.1 {-677.29 £
IIIIIIIIIIIIIIIIIIII -
o
[
o
=
PROPOSED
R/W
PROJECT NO0:2984-34-71 HWY: BEER LINE BICYCLE TRAIL | COUNTY:MILWAUKEE PAVEMENT GRADES SHEET 0161 E
FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSFPORTATION\CADD\SHEETSPLAN\090202_XS.DWG PLOT DATE : 2,27-2015 3:30 PM PLOT BY : JUSTIN FLICKINGER PLOT NAME : PLOT SCALE : 1:20.XREF
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EXISTING -~ ;
R/W - b Addendum No. 2
2 ' & ID 2984-34-71
o(» New Sheet 017A
A& 3
SEE CONSTRUCTION DETAILS o%/ ‘ April 7, 2015
FOR COMPANION CURB RAMP N
w
N. 3RD STREET S~
&
P RN
; ~ EXISTING
\\l R/W
SEE CONSTRUCTION DETAILS
FOR CONNECTION TO W. CAPITOL PL

o

o
o - - - &
<y, S \\  --———-F"" ' T . I ——_—= 4 ppg— — — —— — ] 2]
£ 674.86- -674.82 4. 67478 <
H [~ 675.05 " -
» loo — \ 674.63 m
w 674.71 1. 874,67 A :
S | s14.90 . 674.86____ 674.82 674.79 674.79 ST415_____—y-° - T 3

A N R ——
Sr——— -7~ ® =
< STA 38+66 20' RT
CONNECT NEW FENCE TO EXISTING
CHAIN LINK FENCE, OVERLAP 2' MIN.
PROPOSED
R/W
PROJECT NO:2984-34-T71 HWY: BEER LINE BICYCLE TRAIL | COUNTY:MILWAUKEE PAVEMENT GRADES SHEET 017A E
FILE NAME : P:\8473 BEER LINE BIKE TRAILN\TRANSPORTATION\CADD\SHEE TSPLAN\0S0202_ XS .DWG PLOT DATE : 3,19,2015 4:00 PM PLOT BY : MOAZ KHAN PLOT NAME : PLOT SCALE : 1:20_XREF
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Addendum No. 2

N . ID 2984-34-71 2
\ . Revised Sheet 019

N PROPOSED R/W April 7, 2015
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MATCH LINE STA 15+50

SLOPE INTERCEPTS
BERM 2
STA 18+00 - STA 19+40
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N — SURFACE WATER FLOW
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PROJECT NO:2984-34-T71 HWY: BEERLINE BICYCLE TRAIL

E RELIEF TRENCH
COUNTY: MILWAUKEE EROSION CONTROL
FILE NAME : P:\8473 BEER L. INE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\022001_EC.DWG

SHEET 019 E
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Addendum No. 2
ID 2984-34-71
Revised Sheet 021

April 7, 2015

NOTES:
L. CONTRACTOR TO WORK WITHIN
RIGHT-OF -WAY.

LEGEND
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-

——

E RELIEF TRENCH

- SLOPE INTERCEPT
SURFACE WATER FLOW

PROJECT NO:2984-34-T71 HWY: BEERLINE BICYCLE TRAIL

FILE NAME :P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\022001_EC.DWG

COUNTY: MILWAUKEE

EROSION CONTROL

SHEET 021

A AN A A A A A

PLOT DATE : 3,19,2015 4:07 PM

PLOT BY : MOAZ KHAN

PLOT NAME :

PLOT SCALE : 1:40_XREF
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Addendum No. 2
ID 2984-34-71
Revised Sheet 024

April 7, 2015

FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\023101 Pl .DWG

COUNTY: MILWAUKEE LANDSCAPE PLAN
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Addendum No. 2
ID 2984-34-71 .
2 New Sheet 026A § "
April 7, 2015 o<p
&
&
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N. 3RD STREET p
PAVEMENT MARKING
CROSSWALK EPOXY 6-INCH
36400 BEER LINE TRAIL
STA 99+29.16, —_—
178" LT.
R1-1
18" X 18"
PROJECT NO:2984-34-T1 HWY:BEER LINE BICYCLE TRAIL | COUNTY:MILWAUKEE PERMANENT SIGNING & FENCING SHEET 026A E
FILE NAME :P:\B473 mmmmm_x,_m% WHXN TRATIL\TRANSPORTATION\CADD\SHEE TSPLLAN\023201_PS.DWG PLOT DATE : 3,19,2015 4:16 PM PLOT NAME :
VFG - PATH CENTERLINE -
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Addendum No. 2
ID 2984-34-71
Revised Sheet 028
April 7, 2015
EARTH WORK SUMMARY
. . . . Expanded . Mass
From/To Station| Location = S Qe LLe ><m__mw_m EBS Backfill c:mxﬂ.m Lo T L Ordinate +/-| Waste (8) Borrow (9) Comment:
(1) spv.0035.01) | Material (4) Fill (6)
Division (5) (7)
EBS
Cut (2) Excavation (3) Factor Factor
1.30 1.25 (item #208.0100)
1 10+29.88 to 41+94.15 | Beer Line Trail 786 2010 0 2613 509 636 -3249 2796 3249
2 0+7.00 to 0+23.00 Abert Place 8 0 0 0 1 1 -1 8 1
3 99+26.80 to 99+91.68 | W. Capitol Place 23 19 0 25 0 0 -25 42 0
Grand Total 817 2029 ﬂ 0 2638 510 637 -3275 2846 3250
Total Excavation Special: 2846 Total Borrow: 3250
1) Excavation special is the sum of incremental cut volume and EBS Excavation
2) Incremental Cut Volume (CY) unadjusted
3) Excavation below subgrade to remowe soft soil.
4) Available Material = Cut - Unusable material.
5) EBS Excavation to be backfilled with borrow, EBS Backfill Factor = 1.3
6) Expanded Fill Factor = 1.25
7) The Mass Ordinate = or - Qty calculated for the Division. Plus quantity indicates an excess of material within the Division. Minus indicates a shortage of material within the Division.
8) Waste to be used on proposed berms onsite.
9) The sum of Expanded Fill and the Expanded EBS Backfill.
PROJECT NO: 2984-34-71 HWY: BEER LINE BICYCLE TRAIL COUNTY: MILWAUKEE MISCELLANEOUS QUANTITIES SHEET: 028 E
FILE NAME - P \8473 Beer Line Bike Trai\Transportationf\CADD\SheetsPlan PLOT DATE : 3/19/2015 3:31 59 PM PLOT BY : JUSTIN FLICKINGER PLOT NAME : 030201_mq PLOT SCALE - 1.1

A AN AN AN AN A AN AN AN AN A AN A AN AN I AN I A A A AN A AN AN AN AN AN A AN A AN I I A A A A A A I A N A AN A A A A A A A




NN N N NN NN NN N T N N N YN NN N TNy Yy Yy ryer Yy ryryyy NN XY X TN XX XN Y Y Y Y Y YO X

L1 37¥0S 107d

bw"L0ZOg0  SWVYN 1O HIONMIITA NILSNC  Ag 1OTd

Wd 65 e € glod/el/e 31va LOTd

uBldsIaaySIaaYOwonepodsUe) 1YBIL 8YiE 8|7 Jeagd ELvB\d  AWYN 3THd

3 620 :133HS SIILILNVNO SNOANVTIAOSIN IDINYMTIN :ALNNOD TIVHL ITOADIE INIT Y338 'AMH LL-¥E-9862 ‘ON 1O3roHd
16 16 WLOL
Ll LL 1y 16 16+86
Sy VLIOL [AA (44 14211 o' LL+66
NOILOINNOD 1d 101IdvD M
224 1H+11 GL'Ze+01 ol ol Ly%1T 65°07+0
ENREEEL] 0L0 Ty3av
9z 9z 1¥%17 S9'c0+2Y
1 NOILYDO1 NOLLV1S AHOO3ILVD [44 A4 L9311 16°0Z+01
MOvVYl GvodIve 3INMY339 0100
ONINOW3 41 47 NOILYD01 NOILYLS AHO931VD
00z0'v0¢ HONI-LE ¥3aLINO 7 a4ND
¥3LLNO B 9YND ONINOWIY
MOVHL AVOA IV ONIAOINTIN ETENVole)
LEC0'L09 0510'v02
SWALI ¥311NS ANV g4NJD
o v.ioL
gel vliol 8l - 99'9€+66
) EROIECAR
Gel 1y+11 GL'2E+0L 8l €6°CL+lY
ENREEEE] 010 3INITH3I38 0L0
AS NOILVDO1 NOILV1S AY093LVD I ) NOILYOO1 NOILVLS AYO93LVYD
INTIWIAVd 30N34
ONIANOINIY ONINOW3H
004,002 0.10'%02
INSW3AVd ONINONTY FON3d ONIAOWIY
G1L0Z ‘/ Iudy
620 198US PoasIADY
L/-¥E-¥86¢ Al
¢ 'ON wnpusppy

MM I D RN I IR D IR N IR N N NN N KR N R N B R R R B RN R R R R NN NN R R




AR R LA SRR AR ERE LA S AR R RGeSl S

Addendum No. 2
BASE AGGREGATE ITEMS ID 2984-34-71

Revised Sheet 030

wo%%.“mmo 312.0110 April 7, 2015
AGGREGATE SELECT
EARTHWORK (CONTAMINATED SOIL) DENSE CRUSHED
1-1/4 INCH* MATERIAL
205.0501.8 CATEGORY STATION LOCATION TON TON
EXCAVATION, HAULING, AND DISPOSAL
w OF PETROLEUM CONTAMINATED SOIL 010 BEERLINE w
LOCATION TON COMMENTS 10+29.75 - 38+75 1,969
38+75-40+14 48
BEERLINE 40+14 - 41+05 63
10+29.88 - 41+94.15 100 NON-REUSABLE 41+05-41+94.15 62

UNDISTRIBUTED
UNDERDRAIN LOCATIONS (BEERLINE)

TOTAL 100 13+75, 16+50, 19+25, 21+75, 25+50, 108
27+00, 30+50, 33+50, 36+00

ABERT

0+00 - 0+34.58 19

CAPITOL

99+15.16 - 99+93.78 48

TOTAL 2,209 108

*Additional Quantities Elsewhere

AGGREGATE ITEMS

ASPHALTIC ITEMS

(LANDSCAPING) 305.0120
BASE 4550105  455.0605 460.1100
AGGREGATE ASPHALTIC HMA
DENSE MATERIAL TACK PAVEMENT
1-1/4 INCH* PG58-28 COAT TYPE E-0.3
CATEGORY STATION LOCATION ~  TONS CATEGORY STATION TON GAL TON
010 BEERLINE
010 BEERLINE 10+29.75 -  41+05 55 87.45 1,006
15+35 - 15+66 RT 18.0 41405 - 41493 2 2.45 28
15+45 - 15+76 LT 215
15+93 - 16+24 RT 493 ABERT
16+03 - 16+34 LT 215 0+10.00 -0+18.04 1 92 11
23+30 - 23+48 LT 440
23487 - 24+04 LT 876 CAPITOL
29439 - 29+51 LT 223 99+24.31 - 99+93.78 1 2.00 23
29+53 - 29+90 RT 26.0
29+63 - 30+01 LT 87.6 TOTAL 59 92.82 1,068
34+20 - 34+78 RT 411
34+51 - 34+99 LT 346
TOTAL 454
*Additional Quantities Elsewhere
PROJECT NO: 2984-34-71 HWY: BEER LINE BICYCLE TRAIL COUNTY: MLWAUKEE MISCELLANEOUS QUANTITIES SHEET: 030 E
FILE NAME P\8473 Beer Line Bike Trai\Transportation\CADD\SheetsPlan PLOT DATE * 3/19/2015 3.31.59 PM PLOT BY : JUSTIN FLICKINGER PLOT NAME | 030201_mg PLOT SCALE . 111
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Addendum No. 2
ID 2984-34-71
Revised Sheet 032
LAWN SEEDING ITEMS April 7, 2015
625.0100 627.0200 629.0205 630.0140 630.0200
MOBILIZATION FERTILIZER SEEDING SEEDING
TOPSOIL* MULCHING* TYPE A* MIXTURE NO. 40*  TEMPORARY*
CATEGORY STATION LOCATION SY SY CWT LB LB
619.1000 010 BEERLINE
MOBILIZATION 14+14 - 14497 LT 169 169 0.1 3 5
e —— 14+34 - 15+17 RT 563 563 0.4 10 15
CATEGORY LOCATION EACH 19+57 - 20+58 LT 172 172 0.1 3 5
19475 - 20+78 RT 688 688 0.4 12 19
0010  BEERLINE 1 25+76 - 26+23 LT 313 313 0.2 6 8
25+95 - 26+42 RT 75 75 0.0 1 2
30+08 - 31+70 LT 532 532 0.3 10 14
TOTAL 1 30+99 - 32422 RT 241 241 02 4 7
34+73 - 35+83 LT 244 244 0.2 4 7
35+38 - 36+46 RT 232 232 0.1 4 6
TOTAL 3,229 3229 2 58 87
* Additional Quantities Elsewhere
SAW CUTTING ITEMS
690.0250 EROSION MATERIALS
SAWING 628.1504 628.1520  628.7560
CONCRETE SILT SILT FENCE TRACKING
CATEGORY STATION LF FENCE MAINTENANCE  PADS
CATEGORY STATION LOCATION LF LF EACH
010 BEERLINE
2403 12 010 BEERLINE
10420 22 10+30 - 38+75 LT&RT 6,098 6,098 -
40+14 - 41+94 LT&RT 336 336 -
ABERT 10+30 - - - 1
0+35 14
W. CAPITOL PL.
W. CAPITOL PL 97+98.98 RT 12 12
99+15 22
98+98 17 TOTAL 6,446 6,446 1
TOTAL 87
PROJECT NO: 2984-34-71 HWY: BEER LINE BICYCLE TRAIL COUNTY: MILWAUKEE MISCELLANEOUS QUANTITIES SHEET: 032 E

FILE NAME ' P\8473 Beer Line Bike TrailTransportatio\CADD\SheetsPlan

PLOT DATE : 3/19/2015 3.31 59 PM

PLOT BY . JUSTIN FLICKINGER PLOT NAME - 030201_mq

PLOT SCALE 11
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Addendum No. 2
PANEL EDGING LIMESTONE SCREENING ITEMS DIt
New Sheet 033A
April 7, 2015
SPV.0090.01 SPV.0195.01 P
_EDGING _ LIMESTONE
CATEGORY STATION LOCATION 3 SCREENING
010 SEERLINE CATEGORY STATION LOCATION TON
14+14 - 14+97 LT 151
14+34 -15+17 RT 211
19+57 - 20+58 LT 159 010 BEERLINE
19+75 - 20+78 RT 316 15+35 - 15+66 RT 6.7
25+76 - 26+23 LT 250 15+45 - 15+76 LT 8.0
25+95 - 26+42 RT 100 15+93 - 16+24 RT 18.4
30+08 - 31470 LT 276 16+03 - 16+34 LT 8.0
30+99 - 32422 RT 178 23+30 - 23+48 LT 16.4
34473 - 35+83 LT 185 23+67 - 24+04 LT 37.7
35+38 - 36+46 RT 181 29+39 - 29+51 LT 8.4
29+53 - 29+90 RT 9.8
29+63 - 30+01 LT 23.8
TOTAL 2,007 34420 - 34+78 RT 10.9
34+51 - 34+99 LT 9.1
TOTAL 157
FINISHING ROADWAY
213.0100
FINISHING
ROADWAY
CATEGORY STATION LOCATION EACH
010 BEERLINE
ROADWAY . 1
TOTAL 10
PROJECT NO: 2984-34-71 HWY: BEER LINE BICYCLE TRAIL COUNTY: MILWAUKEE MISCELLANEOUS QUANTITIES SHEET: 0332

FILE NAME : P \8473 Beer Line Bike TraikTransportatiom\CADD\SheetsPlan

PLOT DATE - 3/19/2015 3 32:00 PM PLOT BY JUSTIN FLICKINGER

PLOT NAME * 030201_mq PLOT SCALE . 111
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B o, i S R o R SR i i B R i o

mwuwz:qz L ESCRIPTION ELEV. | NORTHN EASTING Addendum No. 2
DESCR . ORTHING
BM 25 | CHIS BOX ON METAL WALL PLATE | 677.525 | 317,253.985 | 605,312.187 RELIEF TRENCH, 1D M.mmh-wb-j
BM %26 CHIS BOX 678.247 | 316,927,355 | 605,529.514 STA 33+50 Revised Sheet 039
BERM 4 - STA 26+04 April 7, 2015
TO STA 29+46 z >
et}
BERM 3 - STA 31+39 e
RELIEF TRENCH, TO STA 34+68 -
STA 27+00 31is
. e 3600 m
BM #26 %‘ m
RELIEF TRENCH w
, BM #25 0 E
STA 25+50 3240 I
|/ o 30— 8
=} 30+00 —
29+00
\ \\l\\\\:na+oo = ’
—2TH00= =) RELIEF TRENCH,
00 26400 === \_ RELEF TRENCH, STA 36+00
25+00 = ; STA 30450
24+00 === .\

0 R ABERT PLACE

b4

3 L

3 PROPOSED R/W o0 oy

3 SLOPE INTERCEPTS (TYP.) 1783.8¢1

o
2| w -
'3
N0
700| : S 700
= "
v >
S |
- tad
R VCL = 50.00
K = 23.93
VCL = M0.00 vCL IH 50.00
690 K = 46.43 3 » K = 4186 690
% Qlo 9l
B4 R R @ w0
b= | + 1= Nlo ~
de g3 e He 78 g
g 2% g2 s R
(& — <[ <l
gl <fd a. o L 1]
680 - i PROPOSED PROFILE > &F w, B 660
gf B | ./ g b
>
0.74% o° -L35% :
— e e -0.33% _ _ VPI .ﬂmu 33+99.06 -
T e e e e —— e T ey —— B e ——— == 1 Illld.n.—u mﬂﬂ!ﬂ. —_— e e s e e e —— ——
EXISTING PROPOSED . ' € i VPl STA 35+76.26
GRADE GRADE VPI STA 30+10.11 VPl EL 675.162
VPl EL 674.651 EXISTING PROFILE 1
mdo T, LJ L] T L} LJ T L) L} L L Ly T miﬂo
s &% < ¢ € § & § & ® 8§ § ¥ = 9§ § § % I &§ =§ § € =§ & § %
\n wn n w wn wn n un n [Ve] 0 wn < ha < n 0 (Y] (1] (Y] r~ M~ (Y. w N w0 n
B s 5 i % B & P & % 5 5 s ) % 5 B 1 fa S ) % 5 G % P %

23450 24+00 25+00 26+00 27+00 28+00 29+00 30+00 31400 32400 33+00 34+00 35+00 36+00 371
PROJECT NO:2984-34-T1 HWY: BEER LINE BICYCLE TRAIL | COUNTY: MILWAUKEE PLAN AND PROFILE: BEER LINE SHEET 039 E
FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\050101_PP.DWG PLOT DATE : 3,4,2015 10:23 AM PLOT BY : MOAZ KHAN PLOT NAME :

VFG - PATH CENTERLINE - (2) - 02

: PLOT SCALE : 1:100.XREF
e AAAAAAAANA AN AN AN AN AN IO AN A AN IO N AN AN AN AN AN AN AN AN AN

WISDOT/CADDS SHEET 44
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PROPOSED RIGHT-OF-WAY P.LE.

=z

Addendum No. 2
ID 2984-34-71
New Sheet 041A
April 7, 2015

LOPE INTERCEPTS (TYP.)

EXISTING RIGHT-OF-WAY

W. CAPITOL PLACE

\, o+ .
/ /z/ STA 100+00.00 W. CAPITOL PL.
N AN
\ \
N\
\ s\ &,
N\ &4 \
N N\, /z
+26.8

A_9S 86 W. CAPITOL R
SEE CONSTRUCTION DETAILS

FOR CURB RAMP CONNECTION

u
EXISTING RIGHT-OF-WAY QVERIEAD UTRITY

%
Bl Bl 8 s
w0 e .:bu.m W 2
680 m.ﬂ. mm m..m m mm 680
s <l </t < m.ﬂ _
- & Bl i & g : .
il . =i
o g g g G
875 ==
* T /\' - PROPOSED PROFILE -
EXISTING PROFILE
1 VCL = 48.59 1
I J R = 8.00 . J
EXISTING PROPOSED
nz»om./ \. GRADE
muwo T T Al T T T T mﬂo
b & S 8
< < 1 "
~ ~ ~ ~
(] w0 [t w0
98+00 98+25 98+50 98+75 99+00 99+25 99+50 99+75 100+00 100+25 100+50 100+75 101+00
PROJECT NO0O:2984-34-T71 HWY: BEERLINE BICYCLE TRAIL COUNTY: MILWAUKEE PLAN AND PROFILE: W. CAPITOL PLACE SHEET 041A E
FILE NAME : P:\B473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\0S50103_PP.DWG

PLOT DATE : 3,19-2015 4:28 PM PLOT BY : MOAZ KHAN PLOT NAME :
LAYOUT NAME - SHEET - (1)

PLOT SCALE : 1:20_)XRE} WISDOT/CADDS SHEET 44
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Addendum No. 2
ID 2984-43-71
Revised Sheet 51
AREA (SF) Incremental Vol (CY) (Unadjusted) Cumulative Vol {CY) April 7, 2015
Expanded EBS
Real Station Cut Fill EBS Cut Fill EBS Cut Expanded Fill Backfill Mass Ordinate
STATION Distance 1.00 1.25 1.30
FT. S.F. S.F. S.F. C.Y. C.Y. Cc.Y. C.Y. C.Y. C.Y. C.Y.

26450 2650 50 2 3 23 2 8 45 398 129 1463 -1593
27400 2700 50 0 4 25 2 7 45 400 138 1522 -1660
27450 2750 50 6 1 20 5 5 41 405 144 1576 -1720
28450 2850 100 9 1 16 27 4 66 433 149 1662 -1811
29400 2900 50 10 0 17 17 1 31 450 150 1701 -1851
29433 2933 33 9 1 16 11 1 20 461 151 1727 -1879
29450 2950 17 10 0 15 6 1 10 467 152 1740 -1892
30400 3000 50 13 0 13 21 1 25 489 153 1773 -1926
30+50 3050 50 9 1 16 20 1 26 509 154 1807 -1961
31400 3100 50 4 3 22 12 3 35 521 158 1853 -2011
31450 3150 50 0 6 25 4 8 43 524 168 1909 -2077
32400 3200 50 0 15 25 0 19 47 524 192 1970 -2162
32+50 3250 50 0 27 25 0 38 47 524 240 2030 -2271
33400 3300 50 0 33 25 0 55 47 524 309 2091 -2400
33+50 3350 50 0 39 25 0 67 47 524 392 2152 -2544
34+00 3400 50 0 36 25 0 70 47 524 480 2213 -2693
34450 3450 50 0 27 25 0 59 47 524 554 2274 -2828
35+00 3500 50 0 10 25 0 34 47 524 597 2335 -2932
35450 3550 50 3 3 22 3 12 44 527 611 2392 -3003
36+00 3600 50 8 1 18 10 4 37 537 616 2439 -3055
36450 3650 50 9 1 16 15 2 32 553 618 2480 -3099
37400 3700 50 10 0 15 18 1 29 570 619 2518 -3137
37450 3750 50 14 0 11 23 0 24 593 619 2550 -3169
38+00 3800 50 17 0 9 28 0 19 621 619 2574 -3193
38+50 3850 50 12 0 14 26 0 21 647 620 2601 -3221
38487 3887 37 13 0 0 17 0 9 664 620 2613 -3233
39+00 3900 13 12 0 0 6 0 0 670 620 2613 -3233
39+50 3950 50 10 1 0 21 1 0 690 622 2613 -3235
40400 4000 50 10 1 0 18 1 0 709 623 2613 -3236
40450 4050 50 6 2 0 14 2 0 723 626 2613 -3239
40+80 4080 30 6 2 0 6 2 0 729 628 2613 -3241
41+50 4150 70 16 1 0 28 3 0 757 632 2613 -3245
41476 4176 26 13 2 0 14 1 0 771 634 2613 -3247
41497 4205 29 15 1 0 15 2 0 786 636 2613 -3249

0 786 636 2613 -3249

Column totals 786 509 2010
NOTES:
L. SEE MISC. GUANTITIES FOR EARTHWORK
QUANTITIES FOR ABERT PLACE AND W. CAPITOL
PLACE CONNECTIONS.
PROJECT NO:2984-34-T1 HWY: BEER LINE BICYCLE TRAIL | COUNTY: MILWAUKEE COMPUTER EARTHWORK DATA:BEER LINE BICYCLE TRAIL SHEET 051 E

FILE NAME : P:\8473 BEER LINE BIKE TRAIL\TRANSPORTATION\CADD\SHEETSPLAN\0S0202_XS.DWG
NEW SHEET SET 1 - SECTION SHEET - (34)

PLOT DATE : 3,2,2015 2:24 PM

PLOT BY : MOAZ KHAN

PLOT NAME :

PLOT SCALE : 0.000009

WISDOT/CADDS SHEET 49
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