



**Department of Public Works**  
Infrastructure Services Division

**Ghassan Korban**  
Commissioner of Public Works  
**Preston D. Cole**  
Director of Operations  
**Jeffrey S. Polenske**  
City Engineer

17 December 2012

Official Notice 129-1  
Addendum No. 1

The drawing set included in the bid package was not the correct set. Attached is a revised set of drawings.

Issues with the tabulation sheet have been resolved and a revised tabulation sheet is attached.

Please acknowledge Addendum No. 1 in the proper section of the bid.

Bid Date will be pushed back to January 11, 2013.

Very Truly Yours,

A handwritten signature in blue ink, appearing to read "R. W. Bryson".

Robert W. Bryson  
Chief Traffic and Lighting Engineer