



Department of Public Works
Infrastructure Services Division
Construction Section

Ghassan Korban
Commissioner of Public Works

Preston D. Cole
Director of Operations

Jeffrey S. Polenske
City Engineer

May 1, 2015

OFFICIAL NOTICE NO. 57

Addendum No. 1

NOTICE TO CONTRACTORS intending to bid on the above noted Official Notice. The bidder shall acknowledge receipt of this addendum on the acknowledgement page (paper bid)/section (Bid Express).

This Addendum No. 1 changes the quantities, updated bidsheets, updated breakdowns as attached.

OFFICIAL NOTICE NO. 57-1-2015

For Pavement Crackfilling

(ST211140164)

**Crackfilling of various streets by contract (rebid of 2014 projects)
(ST211150185)**

Crackfilling of various streets by contract

th Aldermanic District

ALL BIDS MUST BE TYPED OR PRINTED

30500	MOBILIZATION	1 Lump Sum
(Bid in figures)	\$ _____	Lump Sum
(Bid in words)	\$ _____	Lump Sum

83401	PAVEMENT CRACKFILLING	820,594.00 sq. yd.
(Bid in figures)	\$ _____	per sq. yd.
(Bid in words)	\$ _____	per sq. yd.

TOTAL ESTIMATE:

(Bid in figures)	\$ _____
(Bid in words)	\$ _____

**PROJECT BREAKDOWN
OFFICIAL NOTICE # 57-1**

05/01/2015
08:46:39 AM

PROJECT TITLES

PROJECT 815-0185	PROJECT/GRANT ST211150185	ESTIMATE 29608
Crackfilling of various streets by contract		
PROJECT 811-0164	PROJECT/GRANT ST211140164	ESTIMATE 29534
Crackfilling of various streets by contract (rebid of 2014 projects)		

**PROJECT BREAKDOWN
OFFICIAL NOTICE # 57-1**

05/01/2015
08:46:39 AM
Page 2 of 3

Project Number		815-0185	811-0164	TOTAL
		29608	29534	
Plans Per Project				
Roadway Width	FT.	'	'	
Approximate Length	FT.	'	'	

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	1
83401	Pavement Crackfilling	sq. yd.	501289	319305	820594

* Combined under one lump sum.