NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.
- PULVERIZE EXISTING ASPHALT PAVEMENT AND RE-SHAPE TO 4 1/2" SUBGRADE.
- NEW ASPHALT PAVEMENT SHALL CONSIST OF: 1 1/2" ASPHALT TOP ON 3" ASPHALT BINDER (SEE TYPICAL)
- SEE SPECIAL PROVISIONS REGARDING TREE & BRUSH REMOVAL.
- 3" MINIMUM COVER IS REQUIRED OVER ALL DRIVEWAY CULVERTS (MEASURED FROM THE FINISHED DRIVEWAY SURFACE TO THE OUTSIDE SURFACE OF CULVERT PIPE).
- SEE SPECIAL PROVISIONS FOR GUARD BEAM DETAILS



COUNTY LINE RD. TYPICAL

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VGC VERY GOOD
- VPC VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

	DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ. TOT.
X	MOBILIZATION	L.S.						
X	FINISHING ROADWAY	L.S.						
X	BARRICADING AND SIGNING	L.S.						
X	CUTTING	C.Y.						
X	ROADWAY CUTTING	C.Y.						
X	FILLING	C.Y.						
X	ROADWAY FILLING	C.Y.						
	PAVEMENT REMOVAL	S.Y.						
	BITUMINOUS SURFACE REMOVAL	S.Y.						
	CURB &/OR CURB & GUTTER REMOVAL	L.F.						
	CONC. WALK &/OR DRIVEWAY REMOVAL	S.F.						
	SAWING (FULL DEPTH)	L.F.						
X	SAWING	L.F.						
X	TREES CLEARING	I.D.						
X	TREES GRUBBING	I.D.						
X	CONCRETE CURB & GUTTER	L.F.						
	V.T. CONC. WALK &/OR DRIVEWAY	C.Y.						
	5" CONCRETE WALK	S.F.						
	7" CONCRETE DRIVEWAY	S.F.						
X	PULVERIZE ASPHALT	S.Y.						
	CONCRETE PAVEMENT	S.Y.						
	7" CONCRETE ALLEY PAVEMENT	S.Y.						
	V.T. CONCRETE BASE	C.Y.						
	CONCRETE BASE	S.Y.						
X	TACK COAT	GAL.						
X	BASE PREP. FOR ASPHALT SURFACE	L.S.						
X	V.T. ASPH. CONC. PAV'T. (MAX.)	S.Y.						
X	ASPH. BINDER	S.Y.						
X	V.T. CRUSHED STONE BASE	C.Y.						
	CRUSHED GRAVEL BASE							
X	GRAVEL FILLING	TON						
	SODDING	S.Y.						
X	TOPSOIL	C.Y.						
	PAVEMENT GRINDING (ASPHALT)	S.Y.						
	PAVEMENT GRINDING (CONCRETE)	S.Y.						
	SEALING PAV'T JOINTS & CRACKS	S.Y.						
	MANHOLE RINGS	EACH						
X	SEWER FRAME ADJUSTMENT	V.F.						
	MANHOLE SEAL (CITY FURNISHED)	EACH						
X	EROSION CONTROL (TYPE M)	EACH						
X	SEED	S.Y.						
X	#2 STONE	C.Y.						
X	GEOTEXTILE FABRIC	S.Y.						
X	CULVERT	L.F.						
X	STEEL PLATE BEAM GUARD	L.F.						

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 1351

PLAN OF: W. COUNTY LINE RD.
N. 91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST.
(PORTIONS IN THE CITY OF MEQUON)
THIS SECTION: STA. 54+00 TO STA. 61+50

DRAWN BY	J. HAGEN	DATE: 6-10-10	PROJECT NO. ST211200187		SHEET 1 OF 7
DESCRIPTIONS BY	J. HAGEN	DATE: 6-10-10			
LEVELS BY	ALVEY/BEKELE	DATE: 12/2009	SCALE 1"=10'	1/4 SEC. 001	ALD. DIST. 9
LEVELS TRANSF. BY		DATE:			
DESIGNED BY	S. WALCZAK	DATE: 5-1-10	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	S. BIEGANSKI	DATE: 6-1-10	REVISED: 2/13/13 RWY WIDTH-WALCZAK		
CHECKED BY	D. Ulatowski	DATE: 4/23/13	REVISED: 4/10/13 GRADING LIMITS-S.W.		
APPROVED BY	[signature]	DATE: 4/23/13	REVISED:		
FILE: V:\PWELIB\PAVING\29264.FIN					
PLOT DATE: 19-APR-2013					

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (SEPARATED) AREA		

EROSION CONTROL AND C.B. REQUISITION PLAN

TYPE M | ☒ - CBW | ☐ - RESET | X - ABANDON | ☐ NO WORK

TO \ DATE	4/24/13	6/11/13	12/13/13
ESTIMATING	1		
HOLLOW WALKS	1		
PUBLIC HEARING	1		
CONSTRUCTION	1	6	6
SEWER	1		
WATER	1		
STREET LIGHTING	1		
BLDG. Sewers	1		
MEASURING		1	1
FIELD		1	1
DISTRICT FILE	2		
FORESTRY	1		
W.E. / G.O.			
WIS. GAS CO.	1		
TRANSIT SYSTEM			
RM 506		15	15
UND. GRD. COND.	1		
WATER DIST.	1		
WEPCO N/S	1		
WEPCO S/S			
SEWER SERVICES			
UTILITY COOR.	1		
Traffic Eng	1		
City of Mequon	1		
PLAN SIZE	17.5 X 120		

W. COUNTY LINE RD. ST211200187 (1 OF 7) # 29264

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ. TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC. WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC. WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T. ASPH. CONC. PAV'T. (MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

CONDITION OF CONCRETE
B BROKEN
BL BLUE LINED
BP BACK PITCHED
C CRACKED
H HEAVED
JF JOINT FAILURE
MJ MUD JACKED
P PATCHED
PC POOR CONDITION
S SETTLED
SP SPALLED
VGC VERY GOOD
VPC VERY POOR

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 1352

PLAN OF: W. COUNTY LINE RD.
N. 91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST.
(PORTIONS IN THE CITY OF MEQUON)
THIS SECTION: STA. 61+50 TO STA. 69+25

DRAWN BY	J. HAGEN	DATE: 6-10-10	PROJECT NO.		
DESCRIPTIONS BY	J. HAGEN	DATE: 6-10-10	ST211200187	SHEET 2 OF 7	
LEVELS BY	ALVEY/BEKELE	DATE: 12/2009	SCALE	1/4 SEC.	ALD. DIST.
LEVELS TRANSF. BY		DATE:	1" = 10'	001	9
DESIGNED BY	S. WALCZAK	DATE: 5-1-10	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	G. LANGE	DATE: 6-1-10	REVISED: 2/13/13 RWY WIDTH-WALCZAK		
CHECKED BY	D. [signature]	DATE: 4/23/13	REVISED: 4/10/13 GRADING /GUARD RAIL		
APPROVED BY	[signature]	DATE: 4/23/13	REVISED:		
FILE: V:\PWELIB\PAVING\29264.FIN					
PLOT DATE: 19-APR-2013					

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (SEPARATED) AREA		

TO \ DATE	4/24/13	6/11/13	12/3/13
ESTIMATING	1		
HOLLOW WALKS	1		
PUBLIC HEARING	1		
CONSTRUCTION	1	6	6
SEWER	1		
WATER	1		
STREET LIGHTING	1		
BLDG. Sewers	1		
MEASURING		1	1
FIELD		1	1
DISTRICT FILE	2		
FORESTRY	1		
W.E. / G.O.			
WIS. GAS CO.	1		
TRANSIT SYSTEM			
RM 506		15	15
UND. GRD. COND.	1		
WATER DIST.	1		
WEPCO N/S	1		
WEPCO S/S			
SEWER SERVICES			
UTILITY COOR.	1		
TrafficEng	1		
City of Mequon	1		
PLAN SIZE	17.5 X 120		

EROSION	CONTROL	AND	C.B.	REQUISITION	PLAN
TYPE M	☒ - CBW	☐ - RESET	X - ABANDON		☐ NO WORK

W. COUNTY LINE RD. N. SWAN RD. TO 200' +/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON)
STA. 61+50 TO 69+25
17.5 X 120
ST211200187
29264 (2 OF 7)



ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ESTIMATED	FINAL	PLAN NO.
MOBILIZATION	LS			
PAVEMENT REMOVAL	S.Y.			
SHOULDER REMOVAL	S.Y.			
CURB & GUTTER REMOVAL	L.F.			
SIDEWALK REMOVAL	S.F.			
DRIVEWAY REMOVAL	S.Y.			
FENCE REMOVAL	L.F.			
TREE REMOVAL	EACH			
CONCRETE CURB & GUTTER REMOVAL	L.F.			
CONCRETE MEDIAN REMOVAL	S.F.			
EXCAVATION	C.Y.			
TOPSOIL	S.Y.			
TREE PLANTING	EACH			
TREE GUARDING	L.S.			
3" CONCRETE BASE & SURFACE	S.Y.			
3" CONCRETE BASE	S.Y.			
3" CONCRETE SURFACE	S.Y.			
CONCRETE PAVEMENT	S.Y.			
6" CONCRETE DRIVEWAY	S.Y.			
8" CONCRETE DRIVEWAY	S.Y.			
CONCRETE MEDIAN	S.Y.			
6" CONCRETE SIDEWALK	S.F.			
7" CONCRETE SIDEWALK	S.F.			
6" CURB AND GUTTER	L.F.			
CRUSHED STONE BASE				
4" CRUSHED STONE BASE	S.Y.			
SHOULDER FILLING	C.Y.			
FERTILIZER				
TEMPORARY EROSION CONTROL	S.Y.			
TEMPORARY EROSION CONTROL	S.Y.			
REMOVE TEST PITCH & PATCH	S.Y.			
4" TEST PITCH & PATCH	S.Y.			
6" TEST PITCH & PATCH	S.Y.			
MARKING REM. (TEMPORARY)	L.F.			
EROSION CONTROL TYPE 'B'	L.S.			

DESCRIPTION	UNIT	ESTIMATED	FINAL	PLAN NO.
6" CONCRETE PAVEMENT	S.Y.			
8" CONCRETE PAVEMENT	S.Y.			
6" CONCRETE DRIVEWAY	S.Y.			
8" CONCRETE DRIVEWAY	S.Y.			
CONCRETE MEDIAN	S.Y.			
6" CONCRETE SIDEWALK	S.F.			
7" CONCRETE SIDEWALK	S.F.			
6" CURB AND GUTTER	L.F.			
CRUSHED STONE BASE				
4" CRUSHED STONE BASE	S.Y.			
SHOULDER FILLING	C.Y.			
FERTILIZER				
TEMPORARY EROSION CONTROL	S.Y.			
TEMPORARY EROSION CONTROL	S.Y.			
REMOVE TEST PITCH & PATCH	S.Y.			
4" TEST PITCH & PATCH	S.Y.			
6" TEST PITCH & PATCH	S.Y.			
MARKING REM. (TEMPORARY)	L.F.			
EROSION CONTROL TYPE 'B'	L.S.			

EXCAVATION
CONCRETE
MASONRY
BLUE STAKE
BACK PITCHES
FENCES
HEATED
GAS VALVE
MANHOLES
WATER
SIGN CONNECTION
TELECO
UTILITY
HDPE 3000
HDPE 9000

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
TRANSPORTATION
FILE & DESIGN UNIT/BUREAU
PLAN OF W. TAMERLANE DR.
FROM N. 6,610.0' W. OF THE W. COUNTY LINE TO 1,320.00' W. OF N. 107TH ST.
CONSTRUCTED IN THE CITY OF MEQUON
MILWAUKEE COUNTY, WISCONSIN
FILE NO. 1353

DESCRIPTION	DATE	BY
ADDED SHEET 17	10/2/15	JMC
ADDED SHEET 16	10/2/15	JMC
ADDED SHEET 15	10/2/15	JMC
ADDED SHEET 14	10/2/15	JMC
ADDED SHEET 13	10/2/15	JMC
ADDED SHEET 12	10/2/15	JMC
ADDED SHEET 11	10/2/15	JMC
ADDED SHEET 10	10/2/15	JMC
ADDED SHEET 9	10/2/15	JMC
ADDED SHEET 8	10/2/15	JMC
ADDED SHEET 7	10/2/15	JMC
ADDED SHEET 6	10/2/15	JMC
ADDED SHEET 5	10/2/15	JMC
ADDED SHEET 4	10/2/15	JMC
ADDED SHEET 3	10/2/15	JMC
ADDED SHEET 2	10/2/15	JMC
ADDED SHEET 1	10/2/15	JMC

EROSION CONTROL AND C.E. REQUISITION PLAN
TYPE 'B' CE-339 ☐ HEAT X 4589929 27 OF 40

DATE	BY
10/2/15	JMC

SHEET	DATE
1	10/2/15
2	10/2/15
3	10/2/15
4	10/2/15
5	10/2/15
6	10/2/15
7	10/2/15
8	10/2/15
9	10/2/15
10	10/2/15
11	10/2/15
12	10/2/15
13	10/2/15
14	10/2/15
15	10/2/15
16	10/2/15
17	10/2/15

PLOTTED: 10/2/2015 @ 10:34:11 AM BY JMC
FILE NAME = C:\Projects\1353\Plan\1353_Plan_Sheet_12.dgn

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VG VERY GOOD
- VP VERY POOR

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 1354

PLAN OF: W. COUNTY LINE RD.
N.91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST.
(PORTIONS IN THE CITY OF MEQUON)
THIS SECTION: STA. 77+00 TO STA. 84+50

DRAWN BY	J.HAGEN	DATE: 6-10-10	PROJECT NO. ST211200187 SHEET 4 OF 7
DESCRIPTIONS BY	J. HAGEN	DATE: 6-10-10	
LEVELS BY	ALVEY/BEKELE	DATE: 12/2009	SCALE 1"=10' / 1/4 SEC. 001 / ALD.DIST. 9
LEVELS TRANSF. BY		DATE:	
DESIGNED BY	S.WALCZAK	DATE: 6-1-10	OBSTRUCTIONS - SEE OBSTRUCTION LIST
GRADES TRANSF. BY	D.BEKELE	DATE: 5-1-10	REVISED: 2/13/13 ROWY WIDTH-WALCZAK
CHECKED BY	D. Ulbrich	DATE: 4/23/13	REVISED: 4/10/13 GRADING LIMIT
APPROVED BY	[signature]	DATE: 4/23/13	REVISED:
FILE: V:\PWELIB\PAVING\29264.FIN			
PLOT DATE: 19-APR-2013			

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (SEPARATED) AREA		

TO / DATE	4/24/13	6/11/13	6/13/13
ESTIMATING	1		
HOLLOW WALKS	1		
PUBLIC HEARING	1		
CONSTRUCTION	1	6	6
SEWER	1		
WATER	1		
STREET LIGHTING	1		
BLDG. Sewers	1		
MEASURING		1	1
FIELD		1	1
DISTRICT FILE	2		
FORESTRY	1		
M.E. / G.O.	1		
WIS. GAS CO.	1		
TRANSIT SYSTEM			
RM 506		5	5
UND. GRD. COND.	1		
WATER DIST.	1		
WEPCO N/S	1		
WEPCO S/S	1		
SEWER SERVICES	1		
UTILITY COOR.	1		
TrafficEng	1		
City of Mequon	1		
PLAN SIZE	17.5 X 120		

EROSION CONTROL AND C.B. REQUISITION PLAN

TYPE M | ☒ - CBW | ☐ - RESET | ✕ - ABANDON | ∅ NO WORK

W. COUNTY LINE RD.: N. 91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON) STA. 77+00 TO 84+50 17.5 X 120 ST211200187 29264 # (4 OF 7)

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VG VERY GOOD
- VP VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ. TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS INFRASTRUCTURE SERVICES DIVISION FIELD OPERATIONS FIELD & DESIGN ENGINEERING MILWAUKEE, WISCONSIN			FILE NO. 1355		
PLAN OF: W. COUNTY LINE RD. N.91ST ST./N. SWAN RD. TO 200' -/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON)					
THIS SECTION: STA. 84+50 TO STA. 92+50					
DRAWN BY	J.HAGEN	DATE: 6-10-10	PROJECT NO.		
DESCRIPTIONS BY	J. HAGEN	DATE: 6-10-10	ST211200187	SHEET 5 OF 7	
LEVELS BY	ALVEY/BEKELE	DATE: 12/2009	SCALE	1/4 SEC.	ALD.DIST.
LEVELS TRANSF. BY	D.BEKELE	DATE: 6-1-10	1"=10'	001	9
DESIGNED BY	S.WALCZAK	DATE: 5-1-10	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	J.HAGEN	DATE: 6-1-10	REVISED: 2/13/13 RDWY WIDTH- WALCZAK		
CHECKED BY	D. Ulatowski	DATE: 3/19/13	REVISED:		
APPROVED BY	[signature]	DATE: 4/23/13	REVISED:		
FILE: V:\PWELIB\PAVING\29264.FIN					
PLOT DATE: 15-MAR-2013					

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (SEPARATED) AREA		

EROSION CONTROL AND C.B. REQUISITION PLAN

TYPE M ☒ - CBW ☐ - RESET ✕ - ABANDON ☐ NO WORK

TO \ DATE	4/24/13	6/11/13	12/13/13		
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6	6		
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. Sewers	1				
MEASURING		1	1		
FIELD		1	1		
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.	1				
TRANSIT SYSTEM					
RM 506		15	15		
UND. GRD. COND.	1				
WATER DIST.	1				
WEPCO N/S	1				
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
TrafficEng	1				
CityofMequon	1				
PLAN SIZE	17.5 X 120				

W. COUNTY LINE RD. - N.91ST ST./N. SWAN RD. TO 200' -/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON) 17.5 X 120 ST211200187 S2564 # (5 OF 7)

STA. 84+50 TO 92+50



ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

CONDITION OF CONCRETE	
B	BROKEN
BL	BLUE LINED
BP	BACK PITCHED
C	CRACKED
H	HEAVED
JF	JOINT FAILURE
MJ	MUD JACKED
P	PATCHED
PC	POOR CONDITION
S	SETTLED
SP	SPALLED
VGC	VERY GOOD
VPC	VERY POOR

DEPARTMENT OF PUBLIC WORKS INFRASTRUCTURE SERVICES DIVISION FIELD OPERATIONS FIELD & DESIGN ENGINEERING MILWAUKEE, WISCONSIN			FILE NO. 1356		
PLAN OF: W. COUNTY LINE RD.					
N.91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON)					
THIS SECTION: STA. 92+50 TO STA. 100+00					
DRAWN BY	J.HAGEN	DATE: 6-10-10	PROJECT NO.		
DESCRIPTIONS BY	J. HAGEN	DATE: 6-10-10	ST211200187	SHEET 6 OF 7	
LEVELS BY	ALVEY/BEKELE	DATE: 12/2009	SCALE	1/4 SEC.	ALD.DIST.
LEVELS TRANSF. BY	D.BEKELE	DATE: 6-1-10	1"=10'	001	9
DESIGNED BY	S.WALCZAK	DATE: 5-1-10	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	J.HAGEN	DATE: 6-1-10	REVISED: 2/13/13 RDWY WIDTH - WALCZAK		
CHECKED BY	D. Ulatowski	DATE: 3/19/13	REVISED:		
APPROVED BY	[signature]	DATE: 4/23/13	REVISED:		
FILE: V:\PWELIB\PAVING\29264.FIN					
PLOT DATE: 15-MAR-2013					

STORM DRAINAGE UNITS		
C.B.W.-	RESET-	ABANDON-
PROJECT IN (SEPARATED) AREA		

EROSION CONTROL AND C.B. REQUISITION PLAN

TYPE M ☒ - CBW ☐ - RESET ✕ - ABANDON ∅ NO WORK

TO \ DATE	4/24/13	6/11/13	12/13/13		
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6	6		
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. Sewers	1				
MEASURING		1	1		
FIELD		1	1		
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.	1				
TRANSIT SYSTEM					
RM 506		15	15		
UND. GRD. COND.	1				
WATER DIST.	1				
WEPCO N/S	1				
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
Traffic Eng	1				
City of Mequon	1				
PLAN SIZE	17.5 X 120				

W. COUNTY LINE RD. - N.91ST ST./N. SWAN RD. TO 200' +/- E. OF N. 107TH ST. (PORTIONS IN THE CITY OF MEQUON)

STA. 92+50 TO 100+00 17.5 X 120 ST211200187 29264 (6 OF 7)



ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	QUANTITY	W. CNTY.	W. CNTY. RDWY.	W. CNTY. RDWY. FILE
MOBILIZATION	LS				
EROSION CONTROL	LS				
SUBMITTING AND REVIEW	LS				
EXCAVATION	C.Y.				
REMOVAL CUTTING	C.Y.				
PAVEMENT MILLING	S.Y.				
PAVEMENT REMOVAL	S.Y.				
SIDEWALK SURFACE REMOVAL	S.Y.				
CURB AND GUTTER REMOVAL	L.F.				
CURB AND GUTTER REMOVAL & REPLACE	L.F.				
GRATE, CASE, REPAIR	EACH				
TREE REMOVAL	EACH				
TREE TRIMMING	EACH				
CRUSHED AGGREGATE BASE	TON				
CRUSHED STONE & GUTTER	TON				
CRUSHED AGGREGATE BASE	S.Y.				
CRUSHED AGGREGATE BASE	TON				
3" CONCRETE DRIVEWAY	S.Y.				
CONCRETE PAVEMENT	S.Y.				
CONCRETE PAVEMENT	S.Y.				
CONCRETE PAVEMENT	S.Y.				
CONCRETE CURB	L.F.				
CONCRETE CURB & GUTTER	L.F.				
CONCRETE CURB & GUTTER	L.F.				
PAVEMENT JOINT SEALING & REPAIR	L.F.				
PAVEMENT SEALING	S.Y.				
PAVEMENT MARKING					
PAVEMENT MARKING (EPOXY)	S.Y.				
PAVEMENT MARKING (EPOXY)	S.Y.				
PAVEMENT MARKING (EPOXY)	S.Y.				
MARKING & SIGN	EACH				
EROSION CONTROL TYPE 'A'	EACH				
EROSION CONTROL TYPE 'B'	EACH				
EROSION CONTROL TYPE 'M'	EACH				

DEPARTMENT OF PUBLIC WORKS
OPERATIONS AND ENGINEERING DIVISION
FIELD OPERATIONS
W. COUNTY LINE RD.
PLAN NO. 1 — W. COUNTY LINE RD. FROM N. 124TH ST. TO N. 107TH ST.
W. COUNTY LINE RD. FROM N. SWAN RD. TO N. 124TH ST.
W. COUNTY LINE RD. FROM N. 107TH ST. TO N. 76TH ST.
PROJECT NO. 1257
SHEET 2 OF 7

EROSION CONTROL AND C.S. REQUISITION PLAN
TYPE 'B' — EC 1249 — C.S. NO.57 — C.S. REVISION — SHT. NO. 2

CONSTRUCTION CONCRETE
BRICK
BLUE LIMES
BUFF PITTED
CRACKED
ICHED
JOINT FILLER
MIX LATEX
PATCHED
PUMP CONCTION
RETTLED
TPALLED
WORK SURF.
WORK VIEW

STORM PIPE/INLET DETAIL		
S.D. NO.	DETAIL	EXPOSED
SEE SHEET 4 OF 7		

DATE	BY	REVISIONS
12-19-12	JMW	ADDED SHEET 7 OF 7
12-19-12	JMW	ADDED SHEET 6 OF 7
12-19-12	JMW	ADDED SHEET 5 OF 7
12-19-12	JMW	ADDED SHEET 4 OF 7
12-19-12	JMW	ADDED SHEET 3 OF 7
12-19-12	JMW	ADDED SHEET 2 OF 7
12-19-12	JMW	ADDED SHEET 1 OF 7
12-19-12	JMW	ADDED SHEET 1 OF 7

SHEET 2 OF 7