




eppstein uhen : architects
 milwaukee 333 East Chicago Street
 Milwaukee, Wisconsin 53202
 tel 414 271 5350 fax 414 271 7794
 madison 222 West Washington Ave, Suite 650
 Madison, Wisconsin 53703
 tel 608 442 5350 fax 608 442 6680



E7 FIRST FLOOR KEYPLAN
 1" = 50'-0"

GENERAL NOTES

- 1 BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- 2 REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS.
- 3 TEMPORARY WALL B2010-A & B2010-40 TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED.
- 4 FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY.
- 5 SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM & DATA PROVISIONS.

KEYED NOTES

02-01	REMOVE PORTION OF EXISTING WALL
02-02	REMOVE AND SALVAGE EXISTING DOOR, FRAME AND ASSOCIATED HARDWARE
02-14	REMOVE EXISTING CEILING
02-18	CORE HOLES FOR NEW PIPE PENETRATION
22-10B	NEW PLUMBING SHAFT FROM ABOVE

PROJECT INFORMATION

PAB - NEW CHASE AND HIGH-RISE UPGRADES

749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS

CONSTRUCTION DOCUMENTS

REVISIONS

#	DATE	DESCRIPTION
---	------	-------------

KEY PLAN




SHEET INFORMATION


PROJECT MANAGER	PK
PROJECT NUMBER	310077-09
DATE	11/01/2011

FIRST FLOOR DEMOLITION AND TEMPORARY


A101



A1 FIRST FLOOR WEST DEMOLITION
 1/8" = 1'-0"



A5 FIRST FLOOR EAST DEMOLITION
 1/8" = 1'-0"



E7 SECOND FLOOR KEYPLAN
 1" = 50'-0"

GENERAL NOTES


- 1 BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- 2 REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS.
- 3 TEMPORARY WALL B2010-A & B2010-A0 TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED.
- 4 FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY.
- 5 SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER, TELECOM & DATA PROVISIONS.

---> INDICATES CONTRACTOR ACCESS ROUTE TO TEMPORARY ENCLOSURE


KEYED NOTES

- | | |
|--------|--|
| 01-02 | EXISTING PIERS ABOVE TO REMAIN |
| 02-01 | REMOVE PORTION OF EXISTING WALL |
| 02-02 | REMOVE AND SALVAGE EXISTING DOOR, FRAME AND ASSOCIATED HARDWARE |
| 02-03 | REMOVE EXISTING COLUMN WRAP TO EXPOSE EXISTING STRUCTURE |
| 02-04 | REMOVE AND SALVAGE EXISTING SHEET METAL, CABINET, BASE AND VINYL SURFACE MATERIAL |
| 02-05 | REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO TEMP ELEVATIONS FOR ADDITIONAL INFORMATION. |
| 02-06 | REMOVE EXISTING PLASTER SOFFIT AND ASSOCIATED FRAMING |
| 02-07 | DASHED LINE INDICATES EXTENT OF FLOOR AND CEILING FINISHES TO BE REMOVED FOR TEMPORARY WALL PARTITIONS |
| 02-14 | REMOVE EXISTING CEILING |
| 02-17 | REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL DECK IN FIELD. |
| 02-18 | CORE HOLES(S) FOR NEW PIPE PENETRATION |
| 07-05 | TRAFFIC TOPPING MEMBRANE |
| 07-06 | SPRAY APPLIED FIRE RESISTIVE MATERIAL APPLIED TO UNDERSIDE OF FLOOR ASSEMBLY ABOVE AND TO BEAMS AND COLUMNS IN AREAS BEING ABATED COORDINATE WITH DPM. REFER TO SPECIFICATIONS FOR FIRE RATING & ASSEMBLIES (SHOWN AS SHADED AREA) |
| 22-10B | NEW PLUMBING SHAFT FROM ABOVE |


NOTE:
 ALL THAT IS REQUIRED FOR THE TEMP MOVE IS FOR FACILITIES TO STORE THEIR (2) WORKSTATIONS AND (3) FILE CABINETS. THEY HAVE FUTURE WORKSTATIONS IN THE ADJACENT ROOM FOR THESE (2) EMPLOYEES.




C1 SECOND FLOOR WEST TEMPORARY
 1/8" = 1'-0"



C5 SECOND FLOOR EAST TEMPORARY
 1/8" = 1'-0"



A1 SECOND FLOOR WEST DEMOLITION
 1/8" = 1'-0"



A5 SECOND FLOOR EAST DEMOLITION
 1/8" = 1'-0"

PROJECT INFORMATION

PAB - NEW CHASE AND HIGH-RISE UPGRADES

749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS

CONSTRUCTION DOCUMENTS

REVISIONS

#	DATE	DESCRIPTION
---	------	-------------

KEY PLAN




SHEET INFORMATION

PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 11/01/2011
SECOND FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN


KEYED NOTES	
02-01	REMOVE PORTION OF EXISTING WALL
02-02	REMOVE AND SALVAGE EXISTING DOOR, FRAME AND ASSOCIATED HARDWARE
02-04	REMOVE AND SALVAGE EXISTING SHEET METAL CABINET, BASE AND VINYL SURFACE MATERIAL
02-05	REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION
02-14	REMOVE EXISTING CEILING
02-17	REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL DECK IN FIELD.
02-18	CORE HOLE(S) FOR NEW PIPE PENETRATION
07-05	TRAFFIC TOPPING MEMBRANE, INSTALL ON ENTIRE FLOOR SLAB OUTBOARD OF TEMPORARY PARTITION
07-06	SPRAY APPLIED FIRE RESISTIVE MATERIAL APPLIED TO UNDERSIDE OF FLOOR ASSEMBLY ABOVE AND TO BEAMS AND COLUMNS IN AREAS BEING ABATED COORDINATE WITH DWP. REFER TO SPECIFICATIONS FOR FIRE RATING & ASSEMBLIES (SHOWN AS SHADED AREA)
22-10B	NEW PLUMBING SHAFT FROM ABOVE

GENERAL NOTES	
1	BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
2	REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS
3	TEMPORARY WALL B2010-A & B2010-AD TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED
4	FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY
5	SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER, TELECOM, & DATA PROVISIONS


---> INDICATES CONTRACTOR ACCESS ROUTE TO TEMPORARY ENCLOSURE




E7 THIRD FLOOR KEYPLAN
1" = 50'-0"




C1 THIRD FLOOR WEST TEMPORARY
1/8" = 1'-0"



C5 THIRD FLOOR EAST TEMPORARY
1/8" = 1'-0"



A1 THIRD FLOOR WEST DEMOLITION
1/8" = 1'-0"



A5 THIRD FLOOR EAST DEMOLITION
1/8" = 1'-0"

PROJECT INFORMATION

PAB - NEW CHASE AND HIGH-RISE UPGRADES

749 West State Street
Milwaukee, WI

ISSUANCE AND REVISIONS

CONSTRUCTION DOCUMENTS

REVISIONS


#	DATE	DESCRIPTION

KEY PLAN



SHEET INFORMATION

PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 04/02/2012
THIRD FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN



E7 FOURTH FLOOR KEYPLAN
 1" = 50'-0"

- GENERAL NOTES**
- BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
 - REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS
 - TEMPORARY WALL B2010-A & B2010-A0 TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED
 - FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY
 - SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM. & DATA PROVISIONS




- KEYED NOTES**
- | | |
|-------|--|
| 02-01 | REMOVE PORTION OF EXISTING WALL |
| 02-02 | REMOVE AND SALVAGE EXISTING DOOR, FRAME AND ASSOCIATED HARDWARE |
| 02-04 | REMOVE AND SALVAGE EXISTING SHEET METAL CABINET, BASE AND VINYL SURFACE MATERIAL |
| 02-05 | REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION |
| 02-07 | DASHED LINE INDICATES EXTENT OF FLOOR AND CEILING FINISHES TO BE REMOVED FOR TEMPORARY WALL PARTITIONS |
| 02-14 | REMOVE EXISTING CEILING |
| 02-17 | REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL BECK IN FIELD |
| 02-18 | CORE HOLE(S) FOR NEW PIPE PENETRATION |
| 02-20 | REMOVE EXISTING SECURITY BARS & GATE. SALVAGE FOR OWNER REUSE |
| 02-21 | REMOVE EXISTING STEEL PLATE CEILING & SUPPORT HANGERS |
| 02-05 | TRAFFIC TOPPING MEMBRANE |
| 02-06 | SPRAY APPLIED FIRE RESISTIVE MATERIAL APPLIED TO UNDERSIDE OF FLOOR ASSEMBLY ABOVE AND TO BEAMS AND COLUMNS IN AREAS BEING ABATED COORDINATE WITH DRW. REFER TO SPECIFICATIONS FOR FIRE RATING & ASSEMBLIES (SHOWN AS SHADED AREA) |

PROJECT INFORMATION
PAB - NEW CHASE AND HIGH-RISE UPGRADES
 749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS
CONSTRUCTION DOCUMENTS


REVISIONS

#	DATE	DESCRIPTION




SHEET INFORMATION


PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 11/01/2011
FOURTH FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN




C1 FOURTH FLOOR WEST TEMPORARY
 1/8" = 1'-0"



C5 FOURTH FLOOR EAST TEMPORARY
 1/8" = 1'-0"



A1 FOURTH FLOOR WEST DEMOLITION
 1/8" = 1'-0"



A5 FOURTH FLOOR EAST DEMOLITION
 1/8" = 1'-0"

1 2 3 4 5 6 7

E

D

C

B

A

E


D

C

B

A

1 2 3 4 5 6 7



E7 FIFTH FLOOR KEYPLAN
 1" = 50'-0"

GENERAL NOTES

- 1 BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- 2 REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS
- 3 TEMPORARY WALL B2010-A & B2010-A0 TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED
- 4 FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY
- 5 SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM & DATA PROVISIONS

---> INDICATES CONTRACTOR ACCESS ROUTE TO TEMPORARY ENCLOSURE

KEYED NOTES

- | | |
|-------|--|
| 02-01 | REMOVE PORTION OF EXISTING WALL |
| 02-04 | REMOVE AND SALVAGE EXISTING SHEET METAL CABINET, BASE AND VINYL SURFACE MATERIAL |
| 02-05 | REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION |
| 02-07 | DASHED LINE INDICATES EXTENT OF FLOOR AND CEILING FINISHES TO BE REMOVED FOR TEMPORARY WALL PARTITIONS |
| 02-14 | REMOVE EXISTING CEILING |
| 02-17 | REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL DECK IN FIELD. |
| 02-18 | CORE HOLE(S) FOR NEW PIPE PENETRATION |
| 07-05 | TRAFFIC TOPPING MEMBRANE |
| 07-06 | SPRAY APPLIED FIRE RESISTIVE MATERIAL APPLIED TO UNDERSIDE OF FLOOR ASSEMBLY ABOVE AND TO BEAMS AND COLUMNS IN AREAS BEING ABATED COORDINATE WITH DPW. REFER TO SPECIFICATIONS FOR FIRE-RATING & ASSEMBLIES (SHOWN AS SHADED AREA) |

PROJECT INFORMATION

PAB - NEW CHASE AND HIGH-RISE UPGRADES

749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS

CONSTRUCTION DOCUMENTS

REVISIONS


#	DATE	DESCRIPTION

KEY PLAN




SHEET INFORMATION


PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 11/01/2011
FIFTH FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN




C1 FIFTH FLOOR WEST TEMPORARY
 1/8" = 1'-0"



C5 FIFTH FLOOR EAST TEMPORARY
 1/8" = 1'-0"



A1 FIFTH FLOOR WEST DEMOLITION
 1/8" = 1'-0"



A5 FIFTH FLOOR EAST DEMOLITION
 1/8" = 1'-0"

1

2


3

4

5

6

7



E7 SIXTH FLOOR KEY PLAN
1" = 50'-0"

GENERAL NOTES

- 1 BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- 2 REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS.
- 3 TEMPORARY WALL B2010-A & B2010-A0 TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED.
- 4 FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY.
- 5 SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM & DATA PROVISIONS.

— — — — — INDICATES CONTRACTOR ACCESS ROUTE TO TEMPORARY ENCLOSURE

KEYED NOTES

- | | |
|-------|--|
| 02-01 | REMOVE PORTION OF EXISTING WALL. |
| 02-05 | REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION. |
| 02-07 | DASHED LINE INDICATES EXTENT OF FLOOR AND CEILING FINISHES TO BE REMOVED FOR TEMPORARY WALL PARTITIONS. |
| 02-14 | REMOVE EXISTING CEILING. |
| 02-17 | REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL DECK IN FIELD. |
| 02-18 | CORE HOLE(S) FOR NEW PIPE PENETRATION. |
| 07-05 | TRAFFIC TOPPING MEMBRANE. |
| 07-06 | SPRAY APPLIED FIRE RESISTIVE MATERIAL APPLIED TO UNDERSIDE OF FLOOR ASSEMBLY ABOVE AND TO BEAMS AND COLUMNS IN AREAS BEING ABATED COORDINATE WITH DWG. REFER TO SPECIFICATIONS FOR FIRE RATINGS & ASSEMBLIES (SHOWN AS SHADED AREA). |



eppstein uhen : architects
 milwaukee 333 East Chicago Street
 Milwaukee, Wisconsin 53202
 tel 414 271 5350 fax 414 271 7794
 madison 222 West Washington Ave, Suite 650
 Madison, Wisconsin 53703
 tel 608 442 5350 fax 608 442 6680

PROJECT INFORMATION

PAB - NEW CHASE AND HIGH-RISE UPGRADES

749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS

CONSTRUCTION DOCUMENTS

REVISIONS

#	DATE	DESCRIPTION
---	------	-------------

KEY PLAN



SHEET INFORMATION

PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 11/01/2011
SIXTH FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN

A106

© Eppstein Uhen Architects, Inc.

E

E

D

D

C


C

B


B

A


A




C1 SIXTH FLOOR WEST TEMPORARY
1/8" = 1'-0"



C5 SIXTH FLOOR EAST TEMPORARY
1/8" = 1'-0"



A1 SIXTH FLOOR WEST DEMOLITION
1/8" = 1'-0"



A5 SIXTH FLOOR EAST DEMOLITION
1/8" = 1'-0"

1

2


3

4

5

6

7



E7 SEVENTH FLOOR KEYPLAN
1" = 50'-0"

GENERAL NOTES

- BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS
- TEMPORARY WALL B2010-A & B2010-AD TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED
- FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY
- SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM & DATA PROVISIONS



KEYED NOTES


02-01	REMOVE PORTION OF EXISTING WALL
02-02	REMOVE AND SALVAGE EXISTING DOOR, FRAME AND ASSOCIATED HARDWARE
02-04	REMOVE AND SALVAGE EXISTING SHEET METAL CABINET, BASE AND VINYL SURFACE MATERIAL
02-05	REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION
02-14	REMOVE EXISTING CEILING
02-16	REMOVE & SALVAGE EXISTING WOOD BOARDS & REMOVE WOOD FURRING @ WALLS INDICATED TO BE DEMOLISHED
02-17	REMOVE EXISTING FLOOR FOR NEW SHAFT. VERIFY LOCATION OF STRUCTURAL DECK IN FIELD
02-18	CORE HOLES(S) FOR NEW PIPE PENETRATION
02-23	REMOVE WOOD PANELING & WOOD FURRING
07-05	TRAFFIC TOPPING MEMBRANE
07-07	SPRAY APPLIED FIRE RESISTIVE MATERIAL AT UNDERSIDE OF FLOOR ASSEMBLY AND BEAMS ABOVE AND SUPPORTING COLUMNS CONSTRUCTION IN AREAS BEING ABATED. REFER TO SPECIFICATIONS FOR FIRE RESISTIVE REQUIREMENTS (SHOWN AS SHADED AREA)

PROJECT INFORMATION
PAB - NEW CHASE AND HIGH-RISE UPGRADES
749 West State Street
Milwaukee, WI

ISSUANCE AND REVISIONS
CONSTRUCTION DOCUMENTS

REVISIONS

#	DATE	DESCRIPTION



SHEET INFORMATION


PROJECT MANAGER	PK
PROJECT NUMBER	310077-09
DATE	11/01/2011
SEVENTH FLOOR DEMOLITION AND TEMPORARY RELOCATION PLAN	

A107


E

D

C




C1 SEVENTH FLOOR WEST TEMPORARY
1/8" = 1'-0"




C5 SEVENTH FLOOR EAST TEMPORARY
1/8" = 1'-0"

B


A



A1 SEVENTH FLOOR WEST DEMOLITION
1/8" = 1'-0"



A5 SEVENTH FLOOR EAST DEMOLITION
1/8" = 1'-0"



E7 EIGHTH FLOOR KEY PLAN
 1" = 50'-0"

GENERAL NOTES

- 1 BUILDING CONTAINS HAZARDOUS MATERIALS INCLUDING BUT NOT NECESSARILY LIMITED TO ASBESTOS CONTAINING FIREPROOFING AND PIPE INSULATION. CONTRACTOR FOR THIS PROJECT WILL SEQUENCE DEMOLITION WORK UNDER THIS CONTRACT WITH SEPARATE CITY OF MILWAUKEE HAZARDOUS MATERIAL ABATEMENT CONTRACT.
- 2 REFER TO SHEET A001 FOR EXTERIOR ASSEMBLY AND INTERIOR WALL DIAGRAMS.
- 3 TEMPORARY WALL B2010-A & B2010-B TO BE DEMOLISHED ONCE THE EXTERIOR MECHANICAL CHASE AND ENCLOSURE WALLS ARE INSTALLED.
- 4 FURNITURE RELOCATION IS BY OWNER AND IS INDICATED FOR REFERENCE ONLY.
- 5 SEE ELECTRICAL DRAWINGS FOR TEMPORARY & FINAL POWER TELECOM & DATA PROVISIONS.

KEYED NOTES

- | KEYED | DESCRIPTION |
|-------|--|
| 01-04 | BOTTOM FACE OF CEILING ASSEMBLY TO ALIGN WITH BOTTOM FACE OF EXISTING BEAM WRAP (TYPICAL) |
| 02-05 | REMOVE EXISTING EXTERIOR PRECAST WALL PANEL, INSULATION AND ANY ASSOCIATED FRAMING AND PLASTER TIED TO PANEL. REFER TO DEMO ELEVATIONS FOR ADDITIONAL INFORMATION. |
| 02-08 | REMOVE PORTION OF ROOF INSULATION AND BUILT-UP ROOFING FOR EXTERIOR WALL ASSEMBLY. |
| 02-09 | REMOVE PORTION OF EXISTING MASONRY WALL FOR MECHANICAL PENETRATION. REFER TO STRUCTURAL DRAWINGS FOR OPENING SIZE AND LINTEL LOCATION. |
| 02-12 | REMOVE EXISTING GUARDRAIL. |
| 02-13 | MODIFY EXISTING GUARDRAIL TO ACCEPT NEW WALL CONDITION. |
| 02-15 | DASHED LINES INDICATE EXTENT OF EXISTING SUSPENDED CEMENT PLASTER AND METAL STUD CEILING TO BE REMOVED. |
| 02-19 | REMOVE EXISTING LOUVER. |
| 02-22 | REMOVE EXISTING ACCESS DOOR. EXISTING OPENING TO REMAIN. |
| 04-01 | INFILL EXISTING LOUVER OPENING WITH CMU. TOOTH IN MASONRY AS REQUIRED. PAINT EXTERIOR TO MATCH EXISTING. |
| 23-03 | 24" WIDE X 24" HIGH ACCESS PANEL TO BE CENTERED ON DUCT RISER AS SHOWN. |

PROJECT INFORMATION
PAB - NEW CHASE AND HIGH-RISE UPGRADES
 749 West State Street
 Milwaukee, WI

ISSUANCE AND REVISIONS
CONSTRUCTION DOCUMENTS

REVISIONS

#	DATE	DESCRIPTION

KEY PLAN


 PLAN NORTH

SHEET INFORMATION


PROJECT MANAGER PK
 PROJECT NUMBER 310077-09
 DATE 11/01/2011

EIGHTH FLOOR DEMOLITION AND FLOOR PLAN


A108




E1 EIGHTH FLOOR CEILING PLAN WEST
 1/8" = 1'-0"




D5 EIGHTH FLOOR CEILING PLAN EAST
 1/8" = 1'-0"




C1 EIGHTH FLOOR PLAN WEST
 1/8" = 1'-0"



C5 EIGHTH FLOOR PLAN EAST
 1/8" = 1'-0"



A1 EIGHTH FLOOR WEST DEMOLITION
 1/8" = 1'-0"



A5 EIGHTH FLOOR EAST DEMOLITION
 1/8" = 1'-0"