Samir Amin, P.E.
Transportation Infrastructure
Engineer in Charge

City of Milwaukee

Department of Public Works
Infrastructure Services Division
Field Operations – Construction Section

June 24, 2016

OFFICIAL NOTICE NO. 77
PROJECT 1

Addendum No. 1

NOTICE TO CONTRACTORS intending to bid on the above noted Official Notice, which appeared in the Daily Reporter on June 16, 2016, with a Bid Opening Date on June 30, 2016 at 10:30 A.M.

Please note the following speed humps and locations were added:

(ST211130149) N. Buffum St. – E. Burleigh St. to E. Auer Ave. (1 speed hump)
(ST211160132) N. 39th St. – W. Lloyd St. to W. North Ave. (2 speed humps)
(ST211160137) N. Grant Blvd. – W. Meinecke Ave. to W. Clarke St. (2 speed humps)
(ST211160140) W. Ohio Ave. – S. 24th St. to S. 27th St. (3 speed humps)
(ST211160142) W. Becher St. – S. Muskego Ave. to S. 26th St. (3 speed humps)
(ST211160155) N. 9th St. – W. Meinecke Ave. to W. Wright St. (1 speed hump)
(ST211160160) N. 39th St. – W. Center St. to W. Hadley St. (1 speed hump)
(ST211160150) N. 40th St. – W. Clarke St. to W. Center St. (1 speed hump)

There are now 20 locations and 34 speed humps on the proposed contract.

Also, please remove the Bid Items page 1 and Project Breakdown pages (1-8) and replace them with the revised attached sheets.

The bidder shall acknowledge receipt of this addendum on the acknowledgement page (paper bid)/section (Bid Express).

Very truly yours,

Jeff Dellemann

Jeffery Dellemann, P.E.
Street and Bridge Services Manager

Attachments

OFFICIAL NOTICE NO. 77-1-2016

For Construct traffic calming speed humps

(ST211130149) N. Buffum St. - E. Burleigh St. to E. Auer Av. (1 speed hump)
(ST211150196) W. Glendale Av. - N. 29th St. to N. 31st St. (2 speed humps)
(ST211150197) N. 29th St. - W. Courtland Av. to W. Hampton Av. (1 speed hump)
(ST211150212) W. Custer Av. - N. 60th St. to N. 64th St. (3 speed humps)
(ST211160123) W. Mt. Vernon Av. - N. 31st St. to N. 32nd St. (1 speed hump)
(ST211160112) N. 22nd St. - W. Cherry St. to W. Walnut St. (2 speed humps)
(ST211160116) S. 8th St. - W. Rogers St. to W. Burnham St. (1 Speed hump)
(ST211160114) N. 18th St. - W. Highland Av. to W. Vliet St. (3 speed humps)
(ST211160115) W. Juneau Av. - N. 17th St. to N. 20th St. (2 speed humps)
(ST211150213) S. 29th St. - W. Becher St. to W. Rogers St. (1 speed hump)
(ST211160124) S. 33rd St. - W. Scott St. to W. National Av. (2 speed humps)
(ST211160132) N. 39th St. - W. Lloyd St. to W. North Av. (2 speed humps)
(ST211160133) N. 53rd St. - W. Lloyd St. to W. Garfield Av. (1 speed hump)
(ST211160126) N. 9th St. - W. North Av. to W. Meinecke Av. (1 speed hump)
(ST211160137) N. Grant Bl. - W. Meinecke Av. to W. Clarke St.(2 speed humps)
(ST211160140) W. Ohio Av. - S. 24th St. to S. 27th St. (3 speed humps)
(ST211160142) W. Becher St. - S. Muskego Av. to S. 26th St. (3 speed humps)
(ST211160155) N. 9th St. - W. Meinecke Av. to W. Wright St. (1 speed hump)
(ST211160160) N. 39th St. - W. Center St. to W. Hadley St. (1 speed hump)
(ST211160150) N. 40th St. - W. Clarke St. to W. Center St. (1 speed hump)

6th Aldermanic District

ALL BIDS MUST BE TYPED OR PRINTED

30500 **MOBILIZATION** 1 Lump Sum

(Bid in figures) $ _____ Lump Sum

(Bid in words) $ _____ Lump Sum

30606 **BARRICADING AND SIGNING** 1 Lump Sum

(Bid in figures) $ _____ Lump Sum

(Bid in words) $ _____ Lump Sum

60130 **VARIABLE THICKNESS ASPHALT CONCRETE PAVEMENT (1/2 INCH MAXIMUM)** 235.00 ton

(Bid in figures) $ _____ per ton

(Bid in words) $ _____ per ton

83200 **PAVEMENT GRINDING** 836.00 sq. yd.

(Bid in figures) $ _____ per sq. yd.

(Bid in words) $ _____ per sq. yd.

83375 **PAVEMENT MARKING, 12 INCH WHITE** 1,466.00 lin. ft.

(Bid in figures) $ _____ per lin. ft.

(Bid in words) $ _____ per lin. ft.

TOTAL ESTIMATE:

06/24/2016
08:43:02 AM

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

PROJECT TITLES

PROJECT 816-0115 PROJECT/GRANT ST211160115 ESTIMATE 29694

W. Juneau Av. - N. 17th St. to N. 20th St. (2 speed humps)

PROJECT 815-0213 PROJECT/GRANT ST211150213 ESTIMATE 29697

S. 29th St. - W. Becher St. to W. Rogers St. (1 speed hump)

PROJECT 811-1160 PROJECT/GRANT ST211160116 ESTIMATE 29695

S. 8th St. - W. Rogers St. to W. Burnham St. (1 Speed hump)

PROJECT 816-0133 PROJECT/GRANT ST211160133 ESTIMATE 29731

N. 53rd St. - W. Lloyd St. to W. Garfield Av. (1 speed hump)

PROJECT 816-6150 PROJECT/GRANT ST211160150 ESTIMATE 29754

N. 40th St. - W. Clarke St. to W. Center St. (1 speed hump)

PROJECT 816-0123 PROJECT/GRANT ST211160123 ESTIMATE 29714

W. Mt. Vernon Av. - N. 31st St. to N. 32nd St. (1 speed hump)

PROJECT 816-0137 PROJECT/GRANT ST211160137 ESTIMATE 29735

N. Grant Bl. - W. Meinecke Av. to W. Clarke St.(2 speed humps)

PROJECT 816-6142 PROJECT/GRANT ST211160142 ESTIMATE 29740

W. Becher St. - S. Muskego Av. to S. 26th St. (3 speed humps)

PROJECT 813-0155 PROJECT/GRANT ST211160155 ESTIMATE 29760

N. 9th St. - W. Meinecke Av. to W. Wright St. (1 speed hump)

PROJECT 816-0112 PROJECT/GRANT ST211160112 ESTIMATE 29675

N. 22nd St. - W. Cherry St. to W. Walnut St. (2 speed humps)

PROJECT 816-0124 PROJECT/GRANT ST211160124 ESTIMATE 29715

S. 33rd St. - W. Scott St. to W. National Av. (2 speed humps)

PROJECT 816-0144 PROJECT/GRANT ST211160114 ESTIMATE 29693

N. 18th St. - W. Highland Av. to W. Vliet St. (3 speed humps)

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0115	815-0213	811-1160
		29694	29697	29695
Plans Per Project				
Roadway Width	FT.	34'	30'	46'
Approximate Length	FT.	930'	597'	600'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	16	7	11
83200	Pavement Grinding	sq. yd.	59	26	40
83375	Pavement Marking, 12 inch White	lin. ft.	95	47	47

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0133	816-6150	816-0123
		29731	29754	29714
Plans Per Project				
Roadway Width	FT.	32'	30'	30'
Approximate Length	FT.	1212'	603'	270'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	8	7	7
83200	Pavement Grinding	sq. yd.	28	26	26
83375	Pavement Marking, 12 inch White	lin. ft.	48	47	47

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0137	816-6142	813-0155
		29735	29740	29760
Plans Per Project				
Roadway Width	FT.	30'	30'	32'
Approximate Length	FT.	1264'	1450'	600'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	16	22	9
83200	Pavement Grinding	sq. yd.	52	77	28
83375	Pavement Marking, 12 inch White	lin. ft.	95	142	47

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0112	816-0124	816-0144
		29675	29715	29693
Plans Per Project				
Roadway Width	FT.	'	28'	34'
Approximate Length	FT.	'	917'	1455'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	16	14	23
83200	Pavement Grinding	sq. yd.	59	48	88
83375	Pavement Marking, 12 inch White	lin. ft.	95	94	142

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0132	816-0140	816-0160
		29730	29738	29766
Plans Per Project				
Roadway Width	FT.	30'	30'	24'
Approximate Length	FT.	1082'	258'	600'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	15	22	7
83200	Pavement Grinding	sq. yd.	52	77	22
83375	Pavement Marking, 12 inch White	lin. ft.	95	142	47

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		813-0149	815-0196	815-0197
		29764	29629	29630
Plans Per Project				
Roadway Width	FT.	30'	30'	26'
Approximate Length	FT.	601'	630'	630'

ITEM #	ITEM DESCRIPTION	UNIT			
30500	Mobilization	Lump Sum	*	*	*
30606	Barricading and Signing	Lump Sum	*	*	*
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	7	14	6
83200	Pavement Grinding	sq. yd.	26	52	22
83375	Pavement Marking, 12 inch White	lin. ft.	47	95	47

* Combined under one lump sum.

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number		816-0126 29724	TOTAL
Plans Per Project			
Roadway Width	FT.	32'	
Approximate Length	FT.	'	

ITEM #	ITEM DESCRIPTION	UNIT		
30500	Mobilization	Lump Sum	*	1
30606	Barricading and Signing	Lump Sum	*	1
60130	Variable Thickness Asphalt Concrete Pavement (1/2	tons	8	235
83200	Pavement Grinding	sq. yd.	28	836
83375	Pavement Marking, 12 inch White	lin. ft.	47	1466

* Combined under one lump sum.