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June 29, 2016

OFFICIAL NOTICE NO. 77
PROJECT 1

Addendum No. 3

NOTICE TO CONTRACTORS intending to bid on the above noted Official Notice, which appeared
in the Daily Reporter on June 16, 2016, with a Bid Opening Date on June 30, 2016 at 10:30 A.M.

Please note the following speed humps locations changes.

The following locations are deleted:

(ST211150212) - W. Custer Ave. - N. 60t St. to N. 64 St. (3 Speed Humps)
(ST211150213) - S. 29t St. - W. Becher St. to W. Rogers St. (1 Speed Hump)

The following location has being added:

(ST211140171) - S. 20t St. - W. Rogers St. to W. Burnham St. (1 Speed Hump)

Also, please remove the Bid Items page 1 and Project Breakdown pages (1-8) and replace
them with the revised attached sheets.

The bidder shall acknowledge receipt of this addendum on the acknowledgement page (paper bid)/section
(Bid Express).

Very truly yours,

Jeffery Dellemann, P.E.
Street and Bridge Services Manager

Attachments

841 North Broadway ¢ Room 710 ¢ Milwaukee, Wisconsin 53202
Phone (414) 286-2497 ¢ Fax (414) 286-5993 ¢ TDD (414) 286-2025 ¢ www.milwaukee.gov



06/29/2016
08:11:28 AM

OFFICIAL NOTICE NO. 77-1-2016

For Construct traffic calming speed humps

(ST211130149) N. Buffum St. - E. Burleigh St. to E. Auer Av. (1 speed hump)
(ST211140171) S. 20th St. - W. Rogers St. to W. Burnham St. (1 speed hump)
(ST211150196) W. Glendale Av. - N. 29th St. to N. 31st St. (2 speed humps)
(ST211150197) N. 29th St. - W. Courtland Av. to W. Hampton Av. (1 speed hump)
(ST211160123) W. Mt. Vernon Av. - N. 31st St. to N. 32nd St. (1 speed hump)
(ST211160112) N. 22nd St. - W. Cherry St. to W. Walnut St. (2 speed humps)
(ST211160116) S. 8th St. - W. Rogers St. to W. Burnham St. (1 Speed hump)
(ST211160114) N. 18th St. - W. Highland Av. to W. Vliet St. (3 speed humps)
(ST211160115) W. Juneau Av. - N. 17th St. to N. 20th St. (2 speed humps)
(ST211160124) S. 33rd St. - W. Scott St. to W. National Av. (2 speed humps)
(ST211160132) N. 39th St. - W. Lloyd St. to W. North Av. (2 speed humps)
(ST211160133) N. 53rd St. - W. Lloyd St. to W. Garfield Av. (1 speed hump)
(ST211160126) N. 9th St. - W. North Av. to W. Meinecke Av. (1 speed hump)
(ST211160137) N. Grant BI. - W. Meinecke Av. to W. Clarke St.(2 speed humps)
(ST211160140) W. Ohio Av. - S. 24th St. to S. 27th St. (3 speed humps)
(ST211160142) W. Becher St. - S. Muskego Av. to S. 26th St. (3 speed humps)
(ST211160155) N. 9th St. - W. Meinecke Av. to W. Wright St. (1 speed hump)
(ST211160160) N. 39th St. - W. Center St. to W. Hadley St. (1 speed hump)
(ST211160150) N. 40th St. - W. Clarke St. to W. Center St. (1 speed hump)

6th Aldermanic District
ALL BIDS MUST BE TYPED OR PRINTED

30500 MOBILIZATION 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
30501 FINISHING ROADWAY 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
30606 BARRICADING AND SIGNING 1 Lump Sum
(Bid in figures) $ Lump Sum
(Bid in words) $ Lump Sum
60130 VARIABLE THICKNESS ASPHALT CONCRETE PAVEMENT (1/2 INCH 237.00 ton
MAXIMUM)
(Bid in figures) $ per ton
(Bid in words) $ per ton
83200 PAVEMENT GRINDING 841.00 sq. yd.
(Bid in figures) $ per sq. yd.
(Bid in words) $ per sq. yd.
1
83375 PAVEMENT MARKING, 12 INCH WHITE 1,477.00 lin. ft.

(Rid in finnirae) < nar lin ff




OFFICIAL NOTICE NO. 77-1-2016

06/29/2016
08:11:28 AM

1 Lump Sum

Lump Sum

97900 EROSION CONTROL
(Bid in figures) $
(Bid in words) $

Lump Sum

TOTAL ESTIMATE:
(Bid in figures) $

(Bid in words) $




06/29/2016
PROJECT BREAKDOWN 08:11:47 AM

OFFICIAL NOTICE # 77-1

PROJECT TITLES

PROJECT 816-0115 PROJECT/GRANT ST211160115 ESTIMATE 29694
W. Juneau Av. - N. 17th St. to N. 20th St. (2 speed humps)

PROJECT 811-1160 PROJECT/GRANT ST211160116 ESTIMATE 29695
S. 8th St. - W. Rogers St. to W. Burnham St. (1 Speed hump)

PROJECT 816-0133 PROJECT/GRANT ST211160133 ESTIMATE 29731
N. 53rd St. - W. Lloyd St. to W. Garfield Av. (1 speed hump)

PROJECT 816-6150 PROJECT/GRANT ST211160150 ESTIMATE 29754
N. 40th St. - W. Clarke St. to W. Center St. (1 speed hump)

PROJECT 816-0123 PROJECT/GRANT ST211160123 ESTIMATE 29714
W. Mt. Vernon Av. - N. 31st St. to N. 32nd St. (1 speed hump)

PROJECT 816-0137 PROJECT/GRANT ST211160137 ESTIMATE 29735
N. Grant Bl. - W. Meinecke Av. to W. Clarke St.(2 speed humps)

PROJECT 816-6142 PROJECT/GRANT ST211160142 ESTIMATE 29740
W. Becher St. - S. Muskego Av. to S. 26th St. (3 speed humps)

PROJECT 813-0155 PROJECT/GRANT ST211160155 ESTIMATE 29760
N. 9th St. - W. Meinecke Av. to W. Wright St. (1 speed hump)

PROJECT 816-0112 PROJECT/GRANT ST211160112 ESTIMATE 29675
N. 22nd St. - W. Cherry St. to W. Walnut St. (2 speed humps)

PROJECT 816-0124 PROJECT/GRANT ST211160124 ESTIMATE 29715
S. 33rd St. - W. Scott St. to W. National Av. (2 speed humps)

PROJECT 816-0144 PROJECT/GRANT ST211160114 ESTIMATE 29693
N. 18th St. - W. Highland Av. to W. Vliet St. (3 speed humps)

PROJECT 816-0132 PROJECT/GRANT ST211160132 ESTIMATE 29730

N. 39th St. - W. Lloyd St. to W. North Av. (2 speed humps)




PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number 816-0115
29694

Plans Per Project
Roadway Width FT. 34
Approximate Length FT. 930

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization Lump Sum *
30501 Finishing Roadway Lump Sum *
30606 Barricading and Signing Lump Sum *
60130 Variable Thickness Asphalt Concrete Pavement (1/2 tons 16
83200 Pavement Grinding sq. yd. 59
83375 Pavement Marking, 12 inch White lin. ft. 95
97900 Erosion Control Lump Sum *

* Combined under one lump sum.

06/29/2016

08:11:47 AM

Page 2 of 3
811-1160 816-0133
29695 29731
46' 32'
600' 1212
11 8
40 28
47 48

Prepared by Estimating




Project Number

Plans Per Project
Roadway Width
Approximate Length

PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization
30501 Finishing Roadway
30606 Barricading and Signing

60130 Variable Thickness Asphalt Concrete Pavement (1/2  tons

83200 Pavement Grinding
83375 Pavement Marking, 12 inch White
97900 Erosion Control

* Combined under one lump sum.

816-6150

29754

FT. 30'

FT. 603
Lump Sum *
Lump Sum *
Lump Sum *
7

sq. yd. 26
lin. ft. 47
Lump Sum *

06/29/2016

08:11:47 AM

Page 3 of 3
816-0123 816-0137
29714 29735
30 30'
270 1264
7 16
26 52
47 95

Prepared by Estimating




PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number 816-6142
29740

Plans Per Project
Roadway Width FT. 30'
Approximate Length FT. 1450'

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization Lump Sum *
30501 Finishing Roadway Lump Sum *
30606 Barricading and Signing Lump Sum *
60130 Variable Thickness Asphalt Concrete Pavement (1/2  tons 22
83200 Pavement Grinding sq. yd. 77
83375 Pavement Marking, 12 inch White lin. ft. 142
97900 Erosion Control Lump Sum *

* Combined under one lump sum.

06/29/2016

08:11:47 AM

Page 4 of 3
813-0155 816-0112
29760 29675
32I 1
600’ '
9 16
28 59
47 95

Prepared by Estimating




PROJECT BREAKDOWN
OFFICIAL NOTICE # 771

Project Number 816-0124
29715

Plans Per Project
Roadway Width FT. 28
Approximate Length FT. 917"

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization Lump Sum *
30501 Finishing Roadway Lump Sum *
30606 Barricading and Signing Lump Sum *
60130 Variable Thickness Asphalt Concrete Pavement (1/2 tons 14
83200 Pavement Grinding sq. yd. 48
83375 Pavement Marking, 12 inch White lin. ft. 94
97900 Erosion Control Lump Sum *

* Combined under one lump sum.

06/29/2016

08:11:47 AM

Page 5 of 3
816-0144 816-0132
29693 29730
34 30'
1455' 1082'
23 15
88 52
142 95

Prepared by Estimating




PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number

Plans Per Project
Roadway Width
Approximate Length

ITEM # ITEM DESCRIPTION
30500 Mobilization
30501 Finishing Roadway
30606 Barricading and Signing
60130 Variable Thickness Asphalt Concrete Pavement (1/2
83200 Pavement Grinding
83375 Pavement Marking, 12 inch White
97900 Erosion Control

* Combined under cne lump sum.

FT.
FT.

UNIT
Lump Sum
Lump Sum
Lump Sum
tons
sq. yd.
lin. ft.
Lump Sum

816-0140
29738

30
258'

22

142

06/29/2016

08:11:47 AM

Page 6 of 3
816-0160 813-0149
29766 29764
24! 30
600’ 601
7 7
22 26
47 47

Prepared by Estimating




PROJECT BREAKDOWN
OFFICIAL NOTICE # 77-1

Project Number 811-0171
29476

Plans Per Project
Roadway Width FT. 36'
Approximate Length FT. '

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization Lump Sum *
30501 Finishing Roadway Lump Sum *
30606 Barricading and Signing Lump Sum *
60130 Variable Thickness Asphalt Concrete Pavement (1/2  tons 9
83200 Pavement Grinding sq. yd. 31
83375 Pavement Marking, 12 inch White lin. ft. 58
97900 Erosion Control Lump Sum *

* Combined under one lump sum.

06/29/2016

08:11:47 AM

Page 7 of 3
815-0196 815-0197
29629 29630
30 26'
630' 630’
14 6
52 22
95 47

Prepared by Estimating




PROJECT BREAKDOWN
OFFICIAL NOTICE # 771

Project Number 816-0126
29724

Plans Per Project
Roadway Width FT. 32'
Approximate Length FT. '

ITEM # ITEM DESCRIPTION UNIT

30500 Mobilization Lump Sum *
30501 Finishing Roadway Lump Sum *
30606 Barricading and Signing Lump Sum *
60130 Variable Thickness Asphalt Concrete Pavement (1/2  tons 8
83200 Pavement Grinding sq. yd. 28
83375 Pavement Marking, 12 inch White lin. ft. 47
97900 Erosion Control Lump Sum *

* Combined under one lump sum.

06/29/2016
08:11:47 AM

Page 8 of 3

TOTAL

Prepared by Estimating




