NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.
- GRADE AND SOD ENTIRE AREA BETWEEN WALK AND CURB.
- GRADE AND PLACE 1.5' WIDTH OF SOD IN LAWN AREAS DISTURBED BY CONSTRUCTION UNLESS OTHERWISE DIRECTED
-- ANY TREES TO BE REMOVED AS PART OF THIS PROJECT WILL BE INDICATED IN THE CONTRACT SPECIAL PROVISIONS.
- INTERNAL MANHOLE SEALS ARE REQUIRED IN ALL MANHOLES MARKED SAN (SANITARY).
- IN AREAS OF GRINDING, GRIND TO ACHIEVE .12' MINIMUM COVER AT FLANGES, .17' AT BUTT JOINTS AND .21' MINIMUM ELSEWHERE.
-

CONDITION OF CONCRETE
B BROKEN
BL BLUE LINED
BP BACK PITCHED
C CRACKED
H HEAVED
JF JOINT FAILURE
MJ MUD JACKED
P PATCHED
PC POOR CONDITION
S SETTLED
SP SPALLED
VGC VERY GOOD
VPC VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

	DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
X	MOBILIZATION	L.S.						
X	FINISHING ROADWAY	L.S.						
X	BARRICADING AND SIGNING	L.S.						
X	CUTTING	C.Y.						
X	ROADWAY CUTTING	C.Y.						
X	FILLING	C.Y.						
X	ROADWAY FILLING	C.Y.						
X	PAVEMENT REMOVAL	S.Y.						
X	BITUMINOUS SURFACE REMOVAL	S.Y.						
X	CURB &/OR CURB & GUTTER REMOVAL	L.F.						
X	CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
X	SAWING (FULL DEPTH)	L.F.						
X	SAWING	L.F.						
	TREES CLEARING	I.D.						
	TREES GRUBBING	I.D.						
X	CONCRETE CURB & GUTTER	L.F.						
	V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
X	5" CONCRETE WALK	S.F.						
X	7" CONCRETE DRIVEWAY	S.F.						
X	8" CONCRETE PAVEMENT							
X	9" CONCRETE PAVEMENT	S.Y.						
	7" CONCRETE ALLEY PAVEMENT	S.Y.						
X	V.T. CONCRETE BASE	C.Y.						
X	CONCRETE BASE	S.Y.						
	TACK COAT	GAL.						
	BASE PREP. FOR ASPHALT SURFACE	L.S.						
X	V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
X	CRUSHED STONE BASE							
	CRUSHED GRAVEL BASE							
X	GRAVEL FILLING	TON						
X	SODDING	S.Y.						
X	TOPSOIL	C.Y.						
X	PAVEMENT GRINDING (ASPHALT)	S.Y.						
X	PAVEMENT GRINDING (CONCRETE)	S.Y.						
X	SEALING PAV'T JOINTS & CRACKS	S.Y.						
	MANHOLE RINGS	EACH						
X	SEWER FRAME ADJUSTMENT	V.F.						
X	MANHOLE SEAL (CITY FURNISHED)	EACH						
X	EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS INFRASTRUCTURE SERVICES DIVISION FIELD OPERATIONS FIELD & DESIGN ENGINEERING MILWAUKEE, WISCONSIN			FILE NO. 597	
PLAN OF:	W WELLS ST		800N, 5500-5600W	
N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)				
THIS SECTION: N 55TH ST TO N HAWLEY RD				
DRAWN BY	S. CULL	DATE: 02/18/15	PROJECT NO.	
DESCRIPTIONS BY	S. CULL	DATE: 02/18/15	ST211 15 0103	SHEET 1 OF 6
LEVELS BY	KLINIEWICZ	DATE: 08/04/14	SCALE / 1/4 SEC. / ALD.DIST.	
LEVELS TRANSF. BY	T. JOHNSON	DATE: 11/08/14	1"=10' / 385 / 10	
DESIGNED BY	S. CULL	DATE: 03/23/15	OBSTRUCTIONS - SEE OBSTRUCTION LIST	
GRADES TRANSF. BY	S. CULL	DATE: 03/23/15	REVISED:	
CHECKED BY	D. Ulatowski	DATE: 6/9/15	REVISED:	
APPROVED BY	[signature]	DATE: 6/10/15	REVISED:	
FILE: V:\PWELIB\PAVING\29452_2.FIN				
PLOT DATE: 04-JUN-2015				

PROJECT TOTAL

STORM DRAINAGE UNITS		
C.B.W.- 21	RESET- 14	ABANDON- 23
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	☒ - CBW	☐ - RESET	X - ABANDON	PLAN
THIS SHEET	8	1	5	1	NO WORK
PROJECT TOTAL	47	21	14	23	

TO \ DATE	6-11-15	7-29-15			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS					
MEASURING		1			
FIELD					
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.					
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.					
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG.	1				
Rm 506		6			
PLAN SIZE	18" X 96"				

W WELLS ST - N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE) (1 OF 6)

N 55TH ST TO N HAWLEY RD ST 211 15 0103 18" X 96" 29452 #597

NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

CONDITION OF CONCRETE
BROKEN
BLUE LINED
BACK PITCHED
CRACKED
HEAVED
JOINT FAILURE
MUD JACKED
PATCHED
POOR CONDITION
SETTLED
SPALLED
VERY GOOD
VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5' CONCRETE WALK	S.F.						
7' CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7' CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 598

PLAN OF: W WELLS ST 800N, 5300-5400W
N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)
THIS SECTION: N 53RD ST TO N 55TH ST

DRAWN BY	S. CULL	DATE: 02/18/15	PROJECT NO.	
DESCRIPTIONS BY	S. CULL	DATE: 02/18/15	ST211 15 0103	SHEET 2 OF 6
LEVELS BY	KLINIEWICZ	DATE: 08/04/14	SCALE / 1/4 SEC. / ALD.DIST.	
LEVELS TRANSF. BY	T. JOHNSON	DATE: 11/08/14	1" = 10' / 385 / 10	
DESIGNED BY	S. CULL	DATE: 03/23/15	OBSTRUCTIONS - SEE OBSTRUCTION LIST	
GRADES TRANSF. BY	S. CULL	DATE: 03/23/15	REVISED:	
CHECKED BY	D. Ulatowski	DATE: 6/9/15	REVISED:	
APPROVED BY	[signature]	DATE: 6/10/15	REVISED:	
FILE: V:\PWELIB\PAVING\29452_2.FIN				
PLOT DATE: 04-JUN-2015				

THIS SHEET

STORM DRAINAGE UNITS		
C.B.W.- 5	RESET- 4	ABANDON- 5
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	CBW	RESET	ABANDON	NO WORK
THIS SHEET	9	5	4	5	

DATE / TO	6-11-15	7-29-15		
ESTIMATING	1			
HOLLOW WALKS	1			
PUBLIC HEARING	1			
CONSTRUCTION	1	6		
SEWER	1			
WATER	1			
STREET LIGHTING	1			
BLDG. SEWERS				
MEASURING		1		
FIELD				
DISTRICT FILE	2			
FORESTRY	1			
W.E. / G.O.				
WIS. GAS CO.				
TRANSIT SYSTEM				
CABLE TV				
UND. GRD. COND.				
WATER DIST.	1			
WEPCO N/S				
WEPCO S/S				
SEWER SERVICES				
UTILITY COOR.	1			
Traffic ENG	1			
Rm 506		6		
PLAN SIZE	18' X 108'			

N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)
ST 211 15 0103 18"X108"
29452 (2 OF 6) #598

NOTES :

- Ⓘ, Ⓘ, Ⓘ, DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

CONDITION OF CONCRETE
BROKEN
BLUE LINED
BACK PITCHED
CRACKED
HEAVED
JOINT FAILURE
MUD JACKED
PATCHED
POOR CONDITION
SETTLED
SPALLED
VERY GOOD
VERY POOR

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 599

PLAN OF:	W WELLS ST		800N, 5100-5200W	
N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)				
THIS SECTION: N 51ST ST TO N 53RD ST				
DRAWN BY	S. CULL	DATE: 02/18/15	PROJECT NO.	
DESCRIPTIONS BY	S. CULL	DATE: 02/18/15	ST211 15 0103	SHEET 3 OF 6
LEVELS BY	KLINIEWICZ	DATE: 08/04/14	SCALE / 1/4 SEC. / ALD.DIST.	
LEVELS TRANSF. BY	T. JOHNSON	DATE: 11/08/14	1" = 10' / 385 / 10	
DESIGNED BY	S. CULL	DATE: 03/23/15	OBSTRUCTIONS - SEE OBSTRUCTION LIST	
GRADES TRANSF. BY	S. CULL	DATE: 03/23/15	REVISED:	
CHECKED BY	D. Ulatowski	DATE: 6/9/15	REVISED:	
APPROVED BY	[signature]	DATE: 6/10/15	REVISED:	
FILE: V:\PWELIB\PAVING\29452_2.FIN				
PLOT DATE: 04-JUN-2015				

THIS SHEET

STORM DRAINAGE UNITS		
C.B.W. - 4	RESET - 0	ABANDON - 4
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	⊠ - CBW	☐ - RESET	✕ - ABANDON	NO WORK
THIS SHEET	4	4	0	4	

TO \ DATE	6-11-15	7-29-15			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS					
MEASURING		1			
FIELD					
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.					
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.					
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG	1				
Rm 506		6			
PLAN SIZE	18" X 112"				

W WELLS ST N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE) ST211 15 0103 18" X 112"



NOTES :

- ⓐ,ⓑ,ⓒ, DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	THIS SHEET	TO FINAL	PLAN TO FINAL
DEMOLITION	LS			
EXISTING PAVING	SY			
EARTHWORK AND EXCAVATION	CY			
GRADING	SY			
EXCAVATION	CY			
EXCAVATION	CY			
HAULING (TOTAL)	CY			
TRENCHED MATERIAL	CY			
EXTRAORDINARY EXCAVATION	CY			
EXCAVATION BELOW SUBGRADE	CY			
SUBGRADE IMPROVEMENT	SY			
GRAVEL BASE & SURFACE COURSE	TON			
CRUSHED STONE BASE	TON			
CONCRETE PAVEMENT	SY			
CONCRETE BASE PAVEMENT	SY			
CONCRETE MEDIAN	SY			
CONCRETE CURBING	LF			
CONCRETE PAVEMENT	SY			
CONCRETE BASE PAVEMENT	SY			
C.I. CONCRETE BASE	SY			
CONCRETE CURBING	LF			
BASE PREP. FOR ASPHALT SURFACE	SY			
ASPHALTIC SURFACE	TON			
GRANULAR STONE BASE				
ASPHALTIC SURFACE	TON			
GRAVEL FILLING	TON			
CURBING	LF			
CONCRETE	SY			
PAVEMENT REMOVING (CONCRETE)	SY			
PAVEMENT REMOVING (ASPHALT)	SY			
CURB & GUTTER REMOVING	LF			
DIRECT PUMP EQUIPMENT	EA			
EROSION CONTROL TYPE A	EA			
EROSION CONTROL TYPE B	EA			

CONDITION
Ⓐ CRACK
Ⓑ BROKEN
Ⓒ SLAB ↕ SINK
Ⓓ SLAB PITCHED
Ⓔ SPALLED
Ⓕ HEAVED
Ⓖ SURFACE FAILURE
Ⓗ MID JOINTED
Ⓘ PATCHED
Ⓙ POOR CONDITION
Ⓚ TILTED
Ⓛ SPALLED
Ⓜ HIGH SIDES
Ⓝ HIGH MEDIAN

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
CITY ENGINEER'S OFFICE
FIELD & DESIGN ENGINEERING
PLAN OF: W. WELLS ST. FROM N. 51ST TO N. 49TH | TIE LEVELING STRUCTURE
FILE NO. 600
BOOK, S-100-S000M

TIES SHOWN ON PLAN	DESCRIPTION	QUANTITY
1	BENCH MARK	ELEV=616.06 (CITY DATUM)
2	STATION	N 1,000.00 W 1,000.00
3	STATION	N 1,000.00 W 1,100.00
4	STATION	N 1,000.00 W 1,200.00
5	STATION	N 1,000.00 W 1,300.00
6	STATION	N 1,000.00 W 1,400.00
7	STATION	N 1,000.00 W 1,500.00
8	STATION	N 1,000.00 W 1,600.00
9	STATION	N 1,000.00 W 1,700.00
10	STATION	N 1,000.00 W 1,800.00
11	STATION	N 1,000.00 W 1,900.00
12	STATION	N 1,000.00 W 2,000.00
13	STATION	N 1,000.00 W 2,100.00
14	STATION	N 1,000.00 W 2,200.00
15	STATION	N 1,000.00 W 2,300.00
16	STATION	N 1,000.00 W 2,400.00
17	STATION	N 1,000.00 W 2,500.00
18	STATION	N 1,000.00 W 2,600.00
19	STATION	N 1,000.00 W 2,700.00
20	STATION	N 1,000.00 W 2,800.00
21	STATION	N 1,000.00 W 2,900.00
22	STATION	N 1,000.00 W 3,000.00
23	STATION	N 1,000.00 W 3,100.00
24	STATION	N 1,000.00 W 3,200.00
25	STATION	N 1,000.00 W 3,300.00
26	STATION	N 1,000.00 W 3,400.00
27	STATION	N 1,000.00 W 3,500.00
28	STATION	N 1,000.00 W 3,600.00
29	STATION	N 1,000.00 W 3,700.00
30	STATION	N 1,000.00 W 3,800.00
31	STATION	N 1,000.00 W 3,900.00
32	STATION	N 1,000.00 W 4,000.00
33	STATION	N 1,000.00 W 4,100.00
34	STATION	N 1,000.00 W 4,200.00
35	STATION	N 1,000.00 W 4,300.00
36	STATION	N 1,000.00 W 4,400.00
37	STATION	N 1,000.00 W 4,500.00
38	STATION	N 1,000.00 W 4,600.00
39	STATION	N 1,000.00 W 4,700.00
40	STATION	N 1,000.00 W 4,800.00
41	STATION	N 1,000.00 W 4,900.00
42	STATION	N 1,000.00 W 5,000.00

TIES SHOWN ON THIS SHEET	TIES SHOWN ON OTHER SHEETS
1 - 42	NONE

DATE	BY	REVISIONS
10		
9		
8		
7		
6		
5		
4		
3		
2		
1		

INDEX OF SHEETS
1 TITLE
2 INDEX
3 PLAN
4 PLAN
5 PLAN
6 PLAN
7 TIE LEVELING STRUCTURE
8 TIE LEVELING STRUCTURE
9 TIE LEVELING STRUCTURE
10 TIE LEVELING STRUCTURE
11 TIE LEVELING STRUCTURE
12 TIE LEVELING STRUCTURE
13 TIE LEVELING STRUCTURE
14 TIE LEVELING STRUCTURE
15 TIE LEVELING STRUCTURE
16 TIE LEVELING STRUCTURE
17 TIE LEVELING STRUCTURE
18 TIE LEVELING STRUCTURE
19 TIE LEVELING STRUCTURE
20 TIE LEVELING STRUCTURE
21 TIE LEVELING STRUCTURE
22 TIE LEVELING STRUCTURE
23 TIE LEVELING STRUCTURE
24 TIE LEVELING STRUCTURE
25 TIE LEVELING STRUCTURE
26 TIE LEVELING STRUCTURE
27 TIE LEVELING STRUCTURE
28 TIE LEVELING STRUCTURE
29 TIE LEVELING STRUCTURE
30 TIE LEVELING STRUCTURE
31 TIE LEVELING STRUCTURE
32 TIE LEVELING STRUCTURE
33 TIE LEVELING STRUCTURE
34 TIE LEVELING STRUCTURE
35 TIE LEVELING STRUCTURE
36 TIE LEVELING STRUCTURE
37 TIE LEVELING STRUCTURE
38 TIE LEVELING STRUCTURE
39 TIE LEVELING STRUCTURE
40 TIE LEVELING STRUCTURE
41 TIE LEVELING STRUCTURE
42 TIE LEVELING STRUCTURE

PLOTTED: 22 SEP 12 @ 10:03
PW-TIE-LEVELING-STRUCTURE-PLAN-W-WELLS-ST-51ST-TO-49TH-ST.DGN

NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

CONDITION OF CONCRETE
B BROKEN
BL BLUE LINED
BP BACK PITCHED
C CRACKED
H HEAVED
JF JOINT FAILURE
MJ MUD JACKED
P PATCHED
PC POOR CONDITION
S SETTLED
SP SPALLED
VGC VERY GOOD
VPC VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 601

PLAN OF: W WELLS ST 800N, 4600-4800W
N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)
THIS SECTION: STADIUM FREEWAY TO N 49TH ST

DRAWN BY	S. CULL	DATE: 02/18/15	PROJECT NO.		
DESCRIPTIONS BY	S. CULL	DATE: 02/18/15	ST211 15 0103	SHEET 5 OF 6	
LEVELS BY	KLINIEWICZ	DATE: 08/04/14	SCALE	1/4 SEC.	ALD.DIST.
LEVELS TRANSF. BY	T. JOHNSON	DATE: 11/08/14	1"=10'	385	10
DESIGNED BY	S. CULL	DATE: 04/15/15	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
GRADES TRANSF. BY	S. CULL	DATE: 04/15/15	REVISED: ADD BIKE LANE N/S 30+50-32+50		
CHECKED BY	D. Ulrbuh	DATE: 6/9/15	05/08/2015 S. CULL		
APPROVED BY	[illegible]	DATE: 6/10/15	REVISED:		
FILE: V:\PWELIB\PAVING\29452_3.FIN					
PLOT DATE: 04-JUN-2015					

THIS SHEET

STORM DRAINAGE UNITS		
C.B.W.- 3	RESET- 3	ABANDON- 5
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	☒ - CBW	☐ - RESET	✕ - ABANDON	NO WORK
THIS SHEET	10	3	3	5	

TO \ DATE	6-11-15	7-29-15			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS					
MEASURING		1			
FIELD					
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.					
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.					
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG.	1				
Rm 506		6			
PLAN SIZE	18' X 112'				

W WELLS ST - N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)
STADIUM FREEWAY TO N 49TH ST
ST 211 15 0103 18" X 112" 29452 (5 OF 6) #601

NOTES :

- (I), (II), (III), DENOTES RAMP TYPE.
- CONSTRUCT ALL CARRIAGE WALKS AND DRIVEWAYS PER CITY OF MILWAUKEE SPECIFICATIONS.
- OFFSET MEASUREMENTS TO TREES, WOOD POLES AND LIGHT POLES ARE TAKEN TO EDGE NEAREST THE CENTERLINE.
- OFFSET MEASUREMENTS TO HYDRANTS ARE TAKEN TO THE OPERATING NUT.

CONDITION OF CONCRETE

- B BROKEN
- BL BLUE LINED
- BP BACK PITCHED
- C CRACKED
- H HEAVED
- JF JOINT FAILURE
- MJ MUD JACKED
- P PATCHED
- PC POOR CONDITION
- S SETTLED
- SP SPALLED
- VGC VERY GOOD
- VPC VERY POOR

ESTIMATE / CERTIFICATE QUANTITIES

DESCRIPTION	UNIT	ASSESS.	X-ING			PLAN TOT.	PROJ.TOT.
MOBILIZATION	L.S.						
FINISHING ROADWAY	L.S.						
BARRICADING AND SIGNING	L.S.						
CUTTING	C.Y.						
ROADWAY CUTTING	C.Y.						
FILLING	C.Y.						
ROADWAY FILLING	C.Y.						
PAVEMENT REMOVAL	S.Y.						
BITUMINOUS SURFACE REMOVAL	S.Y.						
CURB &/OR CURB & GUTTER REMOVAL	L.F.						
CONC.WALK &/OR DRIVEWAY REMOVAL	S.F.						
SAWING (FULL DEPTH)	L.F.						
SAWING	L.F.						
TREES CLEARING	I.D.						
TREES GRUBBING	I.D.						
CONCRETE CURB & GUTTER	L.F.						
V.T. CONC.WALK &/OR DRIVEWAY	C.Y.						
5" CONCRETE WALK	S.F.						
7" CONCRETE DRIVEWAY	S.F.						
CONCRETE PAVEMENT	S.Y.						
7" CONCRETE ALLEY PAVEMENT	S.Y.						
V.T. CONCRETE BASE	C.Y.						
CONCRETE BASE	S.Y.						
TACK COAT	GAL.						
BASE PREP. FOR ASPHALT SURFACE	L.S.						
V.T.ASPH.CONC.PAV'T.(MAX.)	S.Y.						
CRUSHED STONE BASE							
CRUSHED GRAVEL BASE							
GRAVEL FILLING	TON						
SODDING	S.Y.						
TOPSOIL	C.Y.						
PAVEMENT GRINDING (ASPHALT)	S.Y.						
PAVEMENT GRINDING (CONCRETE)	S.Y.						
SEALING PAV'T JOINTS & CRACKS	S.Y.						
MANHOLE RINGS	EACH						
SEWER FRAME ADJUSTMENT	V.F.						
MANHOLE SEAL (CITY FURNISHED)	EACH						
EROSION CONTROL (TYPE M)	EACH						

DEPARTMENT OF PUBLIC WORKS
INFRASTRUCTURE SERVICES DIVISION
FIELD OPERATIONS
FIELD & DESIGN ENGINEERING
MILWAUKEE, WISCONSIN

FILE NO. 602

PLAN OF: W WELLS ST 800N, 4500W

N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE)

THIS SECTION: N 45TH PL TO STADIUM FREEWAY

DRAWN BY	S. CULL	DATE: 02/18/15	PROJECT NO. ST211 15 0103		SHEET 6 OF 6
DESCRIPTIONS BY	S. CULL	DATE: 02/18/15	SCALE 1" = 10'	1/4 SEC. 385	ALD.DIST. 10
LEVELS BY	KLINKIEWICZ	DATE: 08/04/14	OBSTRUCTIONS - SEE OBSTRUCTION LIST		
LEVELS TRANSF. BY	S. CULL	DATE: 11/08/14	REVISED: RUMBLE STRIP LIMITS 05/08/15		
DESIGNED BY	S. CULL	DATE: 04/13/15	REVISED:		
GRADES TRANSF. BY	S. CULL	DATE: 04/13/15	REVISED:		
CHECKED BY	D. Ulatowski	DATE: 6/9/15			
APPROVED BY	[signature]	DATE: 6/10/15			
FILE: V:\PWELIB\PAVING\29452_4.FIN					
PLOT DATE: 04-JUN-2015					

THIS PLAN

STORM DRAINAGE UNITS		
C.B.W.- 1	RESET- 1	ABANDON- 1
PROJECT IN (COMB) (SEPARATED) AREA		



EROSION CONTROL AND C.B. REQUISITION PLAN

	TYPE M	☒ - CBW	☐ - RESET	✕ - ABANDON	NO WORK
THIS PLAN	8	1	1	1	

TO \ DATE	6-11-15	7-25-15			
ESTIMATING	1				
HOLLOW WALKS	1				
PUBLIC HEARING	1				
CONSTRUCTION	1	6			
SEWER	1				
WATER	1				
STREET LIGHTING	1				
BLDG. SEWERS					
MEASURING		1			
FIELD					
DISTRICT FILE	2				
FORESTRY	1				
W.E. / G.O.					
WIS. GAS CO.					
TRANSIT SYSTEM					
CABLE TV					
UND. GRD. COND.					
WATER DIST.	1				
WEPCO N/S					
WEPCO S/S					
SEWER SERVICES					
UTILITY COOR.	1				
Traffic ENG	1				
Rm 506		6			
PLAN SIZE	18" X 112"				

#602 (6 OF 6) 29452 18" X 112" ST211 15 0103 W WELLS ST - N 45TH PL TO N HAWLEY RD (EXCLUDING STRUCTURE) ... TO STADIUM FREEWAY